CONTRACT NO. 62478

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
353	(12&13)WRS-4	WILL	608	47
STA.		TO STA.		
FED. ROAD DIST. NO. 1	ILLINOIS	FED. AID PROJECT		

STATION		TEMPORARY PAVEMENT (SQYD)	WET TEMP. PAV'T MARKING TAPE, TYPE III - LETTERS AND SYMBOLS (SQFT)	WET TEMP. PAV'T MARKING TAPE, TYPE III 4" (FOOT)	WET TEMP. PAV'T MARKING TAPE, TYPE III 6" (FOOT)	WET TEMP. PAV'T MARKING TAPE, TYPE III 12" (FOOT)	WET TEMP. PAV'T MARKING TAPE, TYPE III 24" (FOOT)	TEMPORARY PAVEMENT MARKING, LETTERS AND SYMBOLS (SQFT)	TEMP. PAV'T MARKING, LINE 4" (FOOT)	TEMP. PAV'T MARKING, LINE 6" (FOOT)	TEMP. PAV'T MARKING, LINE 12" (FOOT)	TEMP. PAV'T MARKING, LINE 24" (FOOT)	TEMPORARY CONCRETE BARRIER (FOOT)	RELOCATE TEMPORARY CONCRETE BARRIER (FOOT)	IMPACT ATTENUATORS, TEMPORARY (NON-REDIREC.) TEST LEVEL 3 (EACH)	IMPACT ATTENUATORS, RELOCATE (NON-REDIREC.) TEST LEVEL 3 (EACH)	TEMPORARY ACCESS (PRIVATE ENTRANCE) (EACH)	TEMPORARY ACCESS (COMMERICAL ENTRANCE) (EACH)	TEMPORARY ACCESS (ROAD) (EACH)	TEMPORARY DITCH CHECKS (FOOT)	PERIMETER EROSION BARRIER (FOOT)	ABOVE GRADE INLET FILTERS (EACH)	INLET FILTERS (EACH)
		Z006256	X7030120	X7030104	X7030106	X7030112	X7030124	70300210	70300220	70300240	70300260	70300280	70400100	70400200	Z0030250	Z0030350	X4021000	X4022000	X4023000	28000305	28000400	28000520	28000510
STAGE 2A	480+00 TO 495+00	1,416	0	3,303	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	495+00 TO 510+00	1,350	0	2,860	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	554+00 TO 569+00	144	0	836	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	569+00 TO 584+00	1,676	72.6	6,756	450	133	99	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	584+00 TO 600+00	0	0	5,123	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	600+00 TO 606+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
STAGE 2B	480+00 TO 495+00	775	0	3,733	0	0	53	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	495+00 TO 510+00	676	0	4,742	0	0	30	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
STAGE 3	410+00 TO 423+00	0	72.6	855	218	159	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	423+00 TO 435+00	0	0	1,120	0	0	79	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	435+00 TO 450+00	0	0	1,500	0	0	48	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	450+00 TO 465+00	0	0	1,500	0	0	108	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	465+00 TO 480+00	0	108.9	2,072	437	241	59	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	480+00 TO 495+00	0	0	1,941	252	0	59	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	495+00 TO 510+00	0	0	2,100	0	0	62	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	510+00 TO 525+00	0	0	1,650	0	0	104	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	525+00 TO 539+00	0	36.3	1,276	265	0	69	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	539+00 TO 554+00	0	36.3	1,479	355	0	61	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	554+00 TO 569+00	0	0	1,500	0	0	25	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	569+00 TO 584+00	0	72.6	1,144	498	0	37	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	584+00 TO 600+00	0	0	1,630	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	600+00 TO 606+00	0	0	290	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	976+00 TO 984+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	984+00 TO 998+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	1002+00 TO 1015+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	1015+00 TO 1028+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	SIDESTREETS	0	0	4,912	285	0	0	0	0	0													
STAGE 3A	410+00 TO 423+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	525+00 TO 539+00	0	0	1,088	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	539+00 TO 554+00	0	0	835	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	554+00 TO 569+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	569+00 TO 584+00	0	72.6	1,979	283	1,010	196	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	584+00 TO 599+00	0	0	330	63	28	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	976+00 TO 984+00	0	0	872	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	984+00 TO 998+00	0	72.6	2,869	620	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	1002+00 TO 1015+00	0	0	2,150	180	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	1015+00 TO 1028+00	0	0	985	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
EXISTING DRAINAGE STRUCTURE PROTECTION (NOT SHOWN IN PLANS)		0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	888	0	28	82
TOTALS		38,138	1,416	153,148	7,171	2,152	1,901	400	83,079	1,150	382	475	2,025	545	12	6	50	47	24	3,864	18,020	88	382

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

U.S. ROUTE 30
SCHEDULE OF QUANTITIES

SCALE: VERT. HORIZ.
DATE 6/11/2010

DRAWN BY DJK
CHECKED BY JRV