

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
353	(12&13)WRS-3	WILL	1235	56
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS		FED. AID PROJECT

TREE REMOVAL SCHEDULE

STATION	OFFSET		20100110 6 TO 15 UNITS	20100210 OVER 15 UNITS
	LEFT FEET	RIGHT FEET		
240+21.98	116.41			30
240+22.41	81.90			20
240+22.77	102.20		6	
240+32.45	60.23		8	
240+32.71	92.40		6	
240+32.88	56.78		10	
240+36.45	58.24		6	
240+36.68	53.53		15	
240+38.11	87.49		6	
240+38.45	60.34		10	
240+38.45	94.85			18
240+40.73	67.89		8	
240+40.95	65.77		8	
240+40.95	90.78		6	
240+41.89	62.94		10	
240+46.44	66.90		8	
241+23.23	66.25			18
241+65.17	49.17			18
241+76.63	49.05			18
242+02.02	60.82			36
242+34.45	52.93			24
242+67.39	56.46		12	
242+67.65	63.59		12	
242+75.81	56.32		12	
246+80.41	52.12		12	
246+82.18	46.34		8	
247+00.30	51.82		6	
247+00.92	50.99		6	
247+03.01	52.97		12	
247+20.01	57.54		8	
247+36.86	52.11			20
247+44.44	51.94		12	
248+56.07	52.40			18
250+27.31	52.75		6	
250+33.37	60.29		10	
250+35.19	53.15		6	
250+44.22	52.49		12	
250+51.57	62.64		10	
250+57.32	61.19		6	
250+62.30	77.00		8	
250+67.44	55.98		6	
250+68.53	55.68		6	
250+69.26	55.11		6	
250+85.99	75.90		12	
250+92.43		32.70		27
251+00.12	59.33		12	
251+04.58	52.62		8	
251+15.11	57.80		10	
251+36.82	67.99		10	
251+42.42	47.76		10	
251+52.48	54.14		10	
251+56.34	51.35		6	
251+61.41	58.43		6	
251+61.72	55.79		12	
251+66.81	61.55		6	
251+69.86	59.00		6	
251+76.58	55.52		8	
251+84.22		33.44		16
251+84.37	55.47		10	
251+85.29	58.84		6	
251+87.87	59.10		6	
251+88.63	63.21		6	
251+90.13	64.26		6	
251+95.84	52.83		15	
251+96.87	55.18		6	
252+01.08		34.73		42
252+02.38	59.60		10	
252+05.54	79.36		6	
252+08.02	61.33		6	
252+08.35	55.01		6	
252+11.32	49.25		6	
252+13.82	62.00		8	
252+15.11	73.44		8	
252+15.13	62.70		8	
252+16.93	52.84		8	

TREE REMOVAL SCHEDULE

STATION	OFFSET		20100110 6 TO 15 UNITS	20100210 OVER 15 UNITS
	LEFT FEET	RIGHT FEET		
252+18.48	74.41		6	
252+26.88	58.06		6	
252+41.81	80.88		6	
252+42.67	90.32		8	
252+45.98	60.76		8	
252+48.11	51.80		8	
252+48.75	64.49		8	
252+48.79	84.70			16
252+50.51	74.08		12	
252+53.41	55.47		8	
252+61.02	53.47		8	
252+63.80	48.29		8	
252+67.12	67.50		6	
252+69.87	66.60		6	
252+70.34	51.71		6	
252+72.73	52.36		12	
252+73.40	75.87		8	
252+73.40	75.87		8	
252+76.14	53.30		6	
252+83.25	81.97		6	
252+83.25	81.97		6	
252+84.50	59.44		6	
252+86.90	61.63		8	
252+87.64	64.73		6	
252+91.83	72.66		6	
253+14.25	62.50		12	
253+14.61	68.95		6	
253+14.66	65.97		6	
253+17.93		37.60		22
253+32.89	54.24			24
253+33.54	61.00		6	
253+37.69	46.07		6	
253+37.69		35.97	6	
253+45.49	40.57		6	
253+45.51	33.44		6	
253+78.62		55.82	6	
254+76.81		56.66	6	
256+37.32		75.24	15	
256+41.19	59.54		8	
256+45.77		62.26	6	
256+47.29		67.18	6	
256+51.32	70.13		6	
256+63.97		59.20	8	
256+65.01		74.71	12	
256+67.13		64.34	8	
256+68.66		70.46	6	
256+69.46		62.18	6	
256+70.00		71.49	10	
256+72.53		61.85	6	
256+73.22		60.18	12	
256+76.90		61.08	6	
256+83.06	95.89		6	
256+95.00	99.86		6	
256+95.16	80.64		8	
256+95.40	75.45		8	
256+97.26	49.92		6	
257+00.77	77.85		6	
257+04.00	78.00		7	
257+06.48	54.79			20
257+12.98	50.04		6	
257+14.39	76.00		6	
257+17.61	60.06		10	
257+17.62	66.28		8	
257+19.55	74.01		8	
257+20.47	71.14		8	
257+22.23	102.13		6	
257+23.10	90.72		8	
257+28.77	84.41		7	
257+33.91	49.38		6	
257+35.86	55.82		12	
257+38.00	62.00		13	
257+50.29	50.31		6	
257+65.84	78.13		6	
257+70.00	78.00		7	
257+72.00	76.00		15	

TREE REMOVAL SCHEDULE

STATION	OFFSET		20100110 6 TO 15 UNITS	20100210 OVER 15 UNITS
	LEFT FEET	RIGHT FEET		
257+74.77	69.13		15	
257+74.93	57.52		12	
257+80.14		75.29	10	
257+80.17	78.80		8	
257+81.57	58.91		10	
257+83.70	84.20		8	
257+84.43	84.31		8	
258+87.51	58.99		9	
258+89.13	53.39		7	
259+07.37	58.65		6	
259+22.41	50.64		6	
259+26.00	55.36		12	
259+35.2		81.47	10	
259+39.19	57.31		6	
259+39.34	47.67		12	
259+39.41	57.24		6	
259+41.57	63.45		12	
259+70.95		86.03	6	
260+08.28	46.74		6	
260+11.38	44.65		12	
260+11.53	45.09		15	
260+11.79	44.32		10	
261+85.83		51.85	6	
262+83.62		58.82	8	
265+78.00	78.00		8	
265+83.00	63.00		7	
265+85.00	56.00		7	
266+21.89	53.69		6	
266+22.40	46.03		6	
266+28.03	60.80		6	
266+30.50	32.52		6	
266+33.69	35.60		6	
266+41.85	46.13		12	
266+42.88	36.89		6	
266+46.79	54.32		12	
266+56.57	52.76			18
266+60.18	41.22		6	
266+63.36	55.13			18
267+09.94	62.52		6	
267+17.54	62.31		6	
267+60.81	68.35		6	
267+64.40	70.44		6	
267+84.49	69.00		15	
267+92.93	61.30		12	
268+25.61	60.78		10	
268+35.71	43.31		6	
268+43.21	51.64		6	
268+43.21	51.64		6	
268+50.04	62.06		6	
268+54.81	66.89		6	
268+56.35	54.67		6	
268+58.71	68.23		10	
268+60.34	57.49		8	
268+62.51	72.19		6	
268+70.23	71.83		6	
268+72.23	59.84		6	
268+75.70	71.78		8	
268+79.66	57.79		10	
268+82.60	74.42		6	
268+92.66	51.40		6	
268+95.69	70.88		6	
269+09.14	74.05		6	
269+17.39	48.52		6	
269+24.30	45.74		6	
269+30.26	64.28		8	
269+30.26	64.28		6	
269+44.37	68.33		6	
269+46.19	51.32		6	
269+49.79	49.72		6	
269+58.74		52.95	12	
269+61.10	54.01		6	
269+65.48		75.34	8	
269+66.62		74.39	6	
269+67.90	70.38			24
269+69.37	54.87		6	

TREE REMOVAL SCHEDULE

STATION	OFFSET		20100110 6 TO 15 UNITS	20100210 OVER 15 UNITS
	LEFT FEET	RIGHT FEET		
269+71.65	49.21		6	
269+73.83	50.16		6	
269+84.82		77.22	6	
269+85.77		70.08	6	
269+86.33		59.55	8	
269+90.99	73.03		8	
269+91.95		77.57	8	
269+98.42		55.35		30
269+99.37		74.93	6	
270+20.14	64.30		6	
270+22.62		64.38		24
270+23.86	57.13		6	
270+24.65		54.41		30
270+27.60		62.26	8	
270+29.44	60.19		6	
270+30.96		46.90	6	
270+31.24		76.97		18
270+31.24		76.97	6	
270+31.24		76.97	8	
270+31.24		76.97	12	
270+31.24		76.97	15	
270+31.24		76.97	15	
270+42.27	61.72			24
270+49.30		54.24	8	
270+50.33		70.35	10	
270+50.55	73.92		6	
270+52.64		70.29	6	
270+53.85		68.72	10	
270+56.13	77.01		6	
270+56.31		47.94	8	
270+58.02	68.90		8	
270+59.03	64.40		6	
270+61.01		53.67	15	
270+63.50		76.16	15	
270+63.58		45.48	10	
270+63.74		48.12		30
270+				