

STRIPING SCHEDULE										
LOCATION			LT/RT	70300100	70300230	70301000	78001100	78001120	78100100	78300105
STA	TO	STA		SHORT TERM PAVEMENT MARKING	TEMPORARY PAVEMENT MARKING-LINE 5''	WORK ZONE PAVEMENT MARKING REMOVAL	PAINT PAVEMENT MARKING - LETTERS & SYMBOLS	PAINT PAVEMENT MARKING - LINE 5''	RAISED REFLECTIVE PAVEMENT MARKERS	PAVEMENT MARKING REMOVAL
				(SQ FT)	(FOOT)	(SQ FT)	(SQ FT)	(FOOT)	(EACH)	(FOOT)
34+00.00		42+40.00		153	1680	50		1680	11	
34+00.00		42+40.00	LT		840			840		
34+00.00		42+40.00	RT		840			840		
32+36.50			RT				109.2			
39+68.50			LT/RT				109.2			
STAGE 1										
34+00.00		42+40.00	RT							1,522
STAGE 2										
34+00.00		42+40.00	RT							1,099
SUB-TOTALS				153.0	3360.0		218.4	3360.0		
TOTALS				153	3,360	50	219	3,360	11	2,621

GUARDRAIL SCHEDULE										
LOCATION			LT/RT	63000001 STEEL PLATE BEAM GUARDRAIL, TYPE A, 6' POSTS (FOOT)	TRAFFIC BARRIER TERMINAL			63200310 GUARDRAIL REMOVAL (FOOT)	78200420 GUARDRAIL MARKER TYPE B (EACH)	78201000 TERMINAL MARKER - DIRECT APPLIED (EACH)
STATION	TO	STATION			63100167 TYPE 1, SPECIAL (TANGENT) (EACH)	63100085 TYPE 6 (EACH)	63100215 TYPE 6 (SPECIAL) (EACH)			
IL 96										
36+91.00		37+41.00	LT		1					1
37+41.00		37+74.50	LT			1			1	
36+79.00		37+29.00	RT		1					1
37+29.00		37+74.50	RT			1			1	
38+84.50		39+30.00	LT			1			1	
39+30.00		41+42.50	LT	212.5					3	
41+42.50		41+92.50	LT		1					1
38+84.50		39+30.00	RT			1			1	
39+30.00		40+80.00	RT	150					2	
40+80.00		41+30.00	RT		1					1
							63			
37+08.00		37+71.00	LT				101			
36+70.00		37+71.00	RT				160			
38+67.00		40+27.00	LT				97			
38+67.00		39+64.00	RT							
TOTALS				362.5	4	3	1	421	9	4

RIGHT-OF-WAY SCHEDULE			
STATION	OFFSET	LT/RT	66600105 FURNISHING AND ERECTING RIGHT OF WAY MARKERS (EACH)
37+00.00	45.00	RT	1
37+75.65	90.00	RT	1
37+90.00	44.20	LT	1
38+13.82	102.88	LT	1
38+50.00	90.00	RT	1
38+50.00	120.00	LT	1
39+00.00	70.00	RT	1
39+25.00	120.00	LT	1
40+50.00	45.00	LT	1
TOTALS			9