



Illinois Department of Transportation

Office of Intermodal Project Implementation / Division of Aeronautics
1 Langhorne Bond Drive / Springfield, Illinois 62707-8415

January 19, 2022

SUBJECT: Ingersoll Airport
Canton, Illinois
Fulton County
Illinois Project Number: CTK-4410
SBG Project Number: 3-17-SBGP-139/144/156
Contract No. CN026
Item No. 11A, January 21, 2022 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

Reason for Addendum:

To clarify/revise information included in the plans.

To All Plan Holders:

General:

The contractor will be required to maintain airport security as specified in the contract documents and as directed by the Airport. There is no requirement for background checks or for a gate guard.

Plan Changes:

Plan Sheet 4:

Add: There will be no work required by the contractor for the "Temporary Access Route for Aircraft" shown on this sheet.

Plan Sheet 5:

The work described in General Notes 2 and 4 is not part of this contract and will not be required.

Special Provisions Changes:

No Special Provision Changes.

Schedule of Prices Changes:

No Schedule of Prices Changes.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Questions on this addendum may be directed to Brett J. Wedemeier, P.E. of Hutchison Engineering, Inc. at 815.733.6295.