


CODE NO.	ITEM	UNIT	TOTAL QUANTITY	CONSTRUCTION CODE							
				80% FED 20% STATE	80% FED 20% STATE	80% FED 20% STATE	100% MWRD	100% RIVER FOREST WATERMAIN	100% ELMWOOD PARK WATERMAIN	100% ELMWOOD PARK EMERGENCY PRE-EMPTION	
				ROADWAY 0004	BRIDGE 0011	TRAFFIC SIGNALS 0021	UTILITY 0043	UTILITY 0043	UTILITY 0043	TRAFFIC SIGNALS 0021	
20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	784	784							
20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	831	831							
20101000	TEMPORARY FENCE	FOOT	900	900							
* 20101700	SUPPLEMENTAL WATERING	UNIT	0.7	0.7							
20200100	EARTH EXCAVATION	CU YD	4982	4982							
20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	552	552							
20400800	FURNISHED EXCAVATION	CU YD	1245	1245							
20800150	TRENCH BACKFILL	CU YD	1684	1475				80	129		
* 21101615	TOPSOIL FURNISH AND PLACE, 4"	SO YD	3044	3044							
* 21101625	TOPSOIL FURNISH AND PLACE, 6"	SO YD	602	602							
* 21101805	COMPOST FURNISH AND PLACE, 2"	SO YD	602	602							
* 25000210	SEEDING, CLASS 2A	ACRE	0.56	0.56							
* 25000400	NITROGEN FERTILIZER NUTRIENT	POUND	65.4	65.4							
* 25000600	POTASSIUM FERTILIZER NUTRIENT	POUND	65.4	65.4							

* SPECIALTY ITEMS

 Bollinger, Lach & Associates, Inc. ITASCA, ILLINOIS	USER NAME * USER*	DESIGNED - MTC	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	ILLINOIS ROUTE 64 (NORTH AVE) OVER THE DES PLAINES RIVER SUMMARY OF QUANTITIES			F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	PLOT SCALE * ASCALE*	DRAWN - MTC	REVISED -					307	541Y-3-B	COOK	143	4
	PLOT DATE * #DATE*	CHECKED - JJP	REVISED -					CONTRACT NO. 60J11				
	DATE - 12/20/2013	DATE -	REVISED -					SCALE: NONE	SHEET NO. 1 OF 18 SHEETS	STA.	TO STA.	ILLINOIS FED. AID PROJECT