SCHEDULES OF QUANTITIES

FENCE

LOCATION STATION TO STATION	CHAIN LINK FENCE 6'	CHAIN LINK FENCE REMOVAL
	FOOT	FOOT
FAP ROUTE 522 (IL 96)		
LT. STA. 9+41 TO STA. 10+10	69	–
RT. STA. 8+70 TO STA. 9+29	62	–
RT. STA. 8+83.92 TO STA. 9+14.34	–	40
TOTALS	131	40

STORM SEWERS AND INLETS

LOCATION STATION TO STATION	STORM SEWER REMOVAL		STORM SEWERS, CLASS A, TYPE 1	STORM SEWERS, CLASS A, TYPE 2	REINFORCED CONCRETE PIPE ELBOW	CONCRETE COLLAR	TRENCH BACKFILL	INLETS, TYPE B TYPE1, FRAME, CLOSED LID	INLETS SPECIAL TYPE 1	REMOVING INLETS TO MAINTAIN FLOW	REMOVING INLETS
	12"	18"	18"	12"	18"						
	FOOT	FOOT	FOOT	FOOT	EACH	CU YD	CU YD	EACH	EACH	EACH	EACH
FAP ROUTE 522 (IL 96)											
LT. STA. 9+76.69 TO STA. 9+95.50				22			5.42				
LT. STA. 9+91.10					1	0.21					
LT. STA. 9+95.50									1		
RT. STA. 8+79				3			0.90	1	1	1	
RT. STA. 8+79 TO STA. 9+07	25										
RT. STA. 8+79 TO STA. 8+99.2				18			12.24				
RT. STA. 9+33.2 TO STA. 9+87		62	52				13.96				
RT. STA. 9+44.90											1
RT. STA. 9+87								1			
NORTH ELM STREET											
STA. 50+34				28			5.14				
LT. STA. 50+34									1		
RT. STA. 50+34				10			6.48		1		
SOUTH ELM STREET											
STA. 49+56				28			5.14				
LT. STA. 49+56				15			5.60		1		
RT. STA. 49+55.60									1		
TOTALS	25	62	52	124	1	0.21	54.88	2	6	1	1

EROSION CONTROL

LOCATION STATION TO STATION	INLET AND PIPE PROTECTION	PERIMETER EROSION BARRIER
	EACH	FOOT
IL 96		
STA LT 8+59.9 TO STA LT 50+52.4 (N. ELM)		64
STA RT 8+79	1	
STA RT 8+84 TO STA LT 48+73 (S. ELM)		92
STA LT 9+79 TO STA RT 51+31.6 (N. ELM)		114
STA LT 9+83.7 TO STA LT 10+09.7		
STA RT 9+95.5	1	
STA LT 10+00 TO STA LT 10+37		44
NORTH ELM		
STA RT 50+34	1	
STA LT 50+34	1	
STA RT 50+59.1 TO STA RT 50+80.8		
SOUTH ELM		
STA LT 48+54 TO STA LT 49+00		49
STA RT 48+82.5 TO STA RT 10+00 (IL 96)		121
STA LT 49+23.4 TO STA LT 49+39.7		
STA RT 49+56	1	
STA LT 49+56	1	
TOTALS	6	484

CONCRETE STRUCTURES

LOCATION STATION TO STATION	REINFORCEMENT BARS	CONCRETE STRUCTURES	PROTECTIVE * COAT
	POUND	CU YD	SQ YD
RT. STA. 48+77.65 (SOUTH ELM) TO STA. 10+00 (FAP 522 IL 96)	1920	20.4	109
TOTALS	1920	20.4	109

*** SEE PAVEMENT SCHEDULE AND CONCRETE CURB & GUTTER SCHEDULE FOR ADDITONAL QUANTITIES**