



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 19, 2010

SUBJECT: FAP Route 665 (IL 116)
Section (142-BR)I
Fulton County
Contract No. 68925
Item No. 64, March 5, 2010 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.
2. Revised sheets 3 and 4 of the Plans.
3. Revised the Table of Contents to the Special Provisions.
4. Revised pages 38 - 59 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Joseph E. Crowe, Region 3, District 4; Mike Renner; R. E. Anderson;
Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 68925

State Job # - C-94-152-09
 PPS NBR - 0-01616-4011
 County Name - FULTON- -
 Code - 57 - -
 District - 4 - -
 Section Number - (142-BR)I

Project Number

Route

FAP 665

* REVISED : FEBRUARY 19, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0325216	TH SPR MET PPC BM END	SQ FT	961.000				
X0325218	BLAST CLEAN PPC BM EN	FOOT	60.000				
X0325305	STR REP CON DP = < 5	SQ FT	174.000				
X5080600	MECHANICAL SPLICERS	EACH	20.000				
X7200201	WIDTH RESTRICT SIGN	L SUM	1.000				
Z0016200	DECK SLAB REP (PART)	SQ YD	7.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
Z0030350	IMP ATTN REL NRD TL3	EACH	2.000				
Z0073200	TEMP SHORING & CRIB	EACH	3.000				
50102400	CONC REM	CU YD	42.600				
50300255	CONC SUP-STR	CU YD	43.000				
50300300	PROTECTIVE COAT	SQ YD	95.000				
50500715	JACK & REM EX BEARING	EACH	10.000				
50501130	STRUCT STEEL REPAIR	POUND	150.000				
* DELETED							

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 68925

State Job # - C-94-152-09
 PPS NBR - 0-01616-4011
 County Name - FULTON - -
 Code - 57 - -
 District - 4 - -
 Section Number - (142-BR)I

Project Number

Route

FAP 665

* REVISED : FEBRUARY 19, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
50800205	REINF BARS, EPOXY CTD	POUND	6,640.000				
50800515	BAR SPLICERS	EACH	54.000				
52000110	PREF JT STRIP SEAL	FOOT	148.700				
52100010	ELAST BEARING ASSY T1	EACH	10.000				
52100520	ANCHOR BOLTS 1	EACH	20.000				
67100100	MOBILIZATION	L SUM	1.000				
70100405	TRAF CONT-PROT 701321	EACH	1.000				
70100450	TRAF CONT-PROT 701201	L SUM	1.000				
70106500	TEMP BR TRAF SIGNALS	EACH	1.000				
70106800	CHANGEABLE MESSAGE SN	CAL MO	2.000				
70300520	PAVT MARK TAPE T3 4	FOOT	4,591.000				
70301000	WORK ZONE PAVT MK REM	SQ FT	1,530.000				
70400100	TEMP CONC BARRIER	FOOT	1,133.000				
70400200	REL TEMP CONC BARRIER	FOOT	1,109.000				
78005110	EPOXY PVT MK LINE 4	FOOT	2,788.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 68925

State Job # - C-94-152-09
 PPS NBR - 0-01616-4011
 County Name - FULTON- -
 Code - 57 - -
 District - 4 - -
 Section Number - (142-BR)I

Project Number

Route

FAP 665

* REVISED : FEBRUARY 19, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
78300105	PAVT MARKING REMOVAL	FOOT	2,788.000				

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
TEMPERATURE CONTROL FOR CONCRETE PLACEMENT	1
TRAFFIC CONTROL PLAN	1
WIDTH RESTRICTION SIGNING	2
PAVEMENT MARKING REMOVAL/WORK ZONE PAVEMENT MARKING REMOVAL	7
STRUCTURAL STEEL REPAIR	7
THERMAL SPRAYING (METALIZING) PPC BEAM ENDS	8
TEMPORARY SHORING AND CRIBBING	11
JACK AND REMOVE EXISTING BEARINGS	12
CLEANING AND PAINTING CONTACT SURFACE AREAS OF EXISTING STEEL STRUCTURES	13
CLEANING AND PAINTING EXISTING STEEL STRUCTURES	18
DECK SLAB REPAIR	60
STRUCTURAL REPAIR OF CONCRETE	65
MECHANICAL SPLICERS	73
ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE)	74
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS INSIDE ILLINOIS STATE BORDERS (BDE)	76
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)	77
CEMENT (BDE)	78
CONCRETE ADMIXTURES (BDE)	80
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)	83
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)	84
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	86
EQUIPMENT RENTAL RATES (BDE)	93
FLAGGER AT SIDE ROADS AND ENTRANCES (BDE)	94
IMPACT ATTENUATORS, TEMPORARY (BDE)	95
LIQUIDATED DAMAGES (BDE)	96
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE)	97
NOTIFICATION OF REDUCED WIDTH (BDE)	98
PAVEMENT MARKING REMOVAL (BDE)	98
PAYMENTS TO SUBCONTRACTORS (BDE)	99
PERSONAL PROTECTIVE EQUIPMENT (BDE)	100

Revised 02/19/2010

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 100
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)..... 101
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 101
WORKING DAYS (BDE) 101
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 102

Revised 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010

This page intentionally left blank.

Deleted 02/19/2010