



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 20, 2009

SUBJECT: FAP Route 303 (US BUS 20)
Project ACNHF-0303(041)
Section (40R)T
Winnebago County
Contract No. 64C65
Item No. 127, March 6, 2009 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page ii of the Table of Contents to the Special Provisions.
2. Revised page 1 of the Schedule of Prices.
3. Revised sheets 6, 19 & 44 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles J. Ingersoll,
Bureau Chief of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: George F. Ryan, Region 2, District 2; Bill Frey; R.E. Anderson; Estimates

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

64C65

State Job # - C-92-101-08
 PPS NBR - 2-22900-0100
 County Name - WINNEBAGO - -
 Code - 201 - -
 District - 2 - -
 Section Number - (40R)T

Project Number
 ACNHF-0303/041/

Route
 FAP 303

| Item Number | Pay Item Description | Unit of Measure | Quantity | x | Unit Price | = | Total Price |
|--------------------------------|-----------------------|-----------------|-----------|---|------------|---|-------------|
| A2006514 | T-QUERCUS BICOL 1-3/4 | EACH | 31.000 | | | | |
| ** X0323988 | TEMP SOIL RETEN SYSTM | SQ FT | 432.500 | | | | |
| X0712400 | TEMP PAVEMENT | SQ YD | 1,897.000 | | | | |
| X0919000 | TEMP PAVT REMOVAL | SQ YD | 1,897.000 | | | | |
| X6064201 | COMB CC&G TM4.06 | FOOT | 3,742.000 | | | | |
| Z0005400 | BREAKER-RUN CR STONE | TON | 434.000 | | | | |
| Z0013798 | CONSTRUCTION LAYOUT | L SUM | 1.000 | | | | |
| Z0024476 | FLEX DELINEATOR MAINT | EACH | 5.000 | | | | |
| Z0028415 | GEOTECHNICAL REINF | SQ YD | 171.000 | | | | |
| Z0028700 | GRAN SUBGRADE REPL | CU YD | 29.000 | | | | |
| Z0029001 | GRATED CULV EXT N1 | EACH | 2.000 | | | | |
| Z0030250 | IMP ATTN TEMP NRD TL3 | EACH | 2.000 | | | | |
| Z0030350 | IMP ATTN REL NRD TL3 | EACH | 2.000 | | | | |
| 20100110 | TREE REMOV 6-15 | UNIT | 8.000 | | | | |
| 20100210 | TREE REMOV OVER 15 | UNIT | 33.000 | | | | |
| ** REVISED : FEBRUARY 18, 2009 | | | | | | | |

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 37
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 43
REINFORCEMENT BARS (BDE) 43
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)..... 45
SEEDING (BDE) 45
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)..... 47
SILT FILTER FENCE (BDE) 48
STONE GRADATION TESTING (BDE)..... 48
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 48
TEMPORARY EROSION CONTROL (BDE) 49
THERMOPLASTIC PAVEMENT MARKINGS (BDE) 49
WORKING DAYS (BDE) 50
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)..... 51
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 54
STORM WATER POLLUTION PREVENTION PLAN..... 58
PAYROLLS AND PAYROLL RECORDS (BDE) 65

Revised 02/20/2009