

SCHEDULE OF QUANTITIES

PAVEMENT MARKING LINE, 4" & PAVEMENT MARKING REMOVAL

LOCATION STA. TO STA.	PVMT. MRKG. LINE, 4"		PVMT. MRKG. REM.	
	WHITE EDGELINE (FOOT)	YELLOW SKIP DASH (FOOT)	WHITE EDGELINE (FOOT)	YELLOW SKIP DASH (FOOT)
JOBSITE		112.5	112.5	
STAGE I				
STAGE II	1687		1687	
TOTAL		1800		1800

PAVEMENT MARKING TAPE TYPE III, 4" & WORKZONE PAVEMENT MARKING REMOVAL

LOCATION STA. TO STA.	PVMT. MRKG. TAPE 4" YELLOW (FT.)	PVMT. MRKG. TAPE 4" WHITE (FT.)	WORK ZONE PVMT. MRKG. REM. (SQFT)
	STAGE I	392 (Taper) 414 (C)	
STAGE II	236 (Taper) 414 (C)	576 (Edgeline)	192 (Edge) 79 (Taper) 138 (C)
SUB-TOTAL	1456	468 (Edgeline) 1044	156 (Edge)
TOTAL		2500	833

TRAFFIC CONTROL

LOCATION STA. TO STA.	TEMP. CONC. BARRIER (FT)	RELOCATE TCB (FT)	IMPACT ATTN. TEMP. (EACH)	T.C.&P. STANDARD 701321 (EACH)	T.C.&P. STANDARD 701201 (EACH)	TEMPORARY BRIDGE TRAFFIC SIGNALS	CHANGEABLE MESSAGE BOARD (Cal Mo)	WIDTH RESTRICTION SIGNING (LSUM)
JOBSITE			1	1	1	1	2	1
Stage I	575	156						
Stage II	643	156						
TOTAL	637.5	312.5	1	1	1	1	2	1

HMA WIDENING MIX SPECIFICATION

The following mixture requirements are applicable to this project:

MIXTURE USE(S):	SURFACE LIFT	LOWER LIFTS
AC/PG:	PG 64-22	PG 64-22
RAP% (MAX): **	15% Max	25% Max
Design Air Voids:	4.0% @ N=50	4.0% @ N=50
Mixture Composition: (Graduation Mixture)	IL. 9.5 or 12.5	IL 19.0
Friction Aggregate:	Mixture D (dolomite only)	N/A

** If RAP option is selected, the asphalt cement grade may need to be adjusted by the Materials Engineer.

SHOULDER REMOVAL/REPLACEMENT

BITUMINOUS CONCRETE SHOULDER REMOVAL		HMA BASE COURSE WIDENING, 9"	
RIGHT NORTH APPROACH	SQ.YD.	RIGHT NORTH APPROACH	SQ.YD.
Sta. 1977+00 to Sta. 1973+50	311	Sta. 1977+00 to Sta. 1973+50	311
LEFT NORTH APPROACH		LEFT NORTH APPROACH	
Sta. 1976+58 to Sta. 1972+96	321.3	Sta. 1976+58 to Sta. 1972+96	321.3
TOTAL		TOTAL	
632		632	

NOTE
Additional pay items that may not be included in the SCHEDULE OF QUANTITIES pertain to the superstructure repair and are designated on the Plan and Elevation Sheet.

SN.048-0075 IL.97
over Spoon River

FILE NAME = SN048-0075 IL.97ovrSpoonRiv.dgn	USER NAME = jonesce	DESIGNED - CEJ	REVISED - ---	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES	SCALE: _____	SHEET NO. ___ OF ___ SHEETS	STA. _____ TO STA. _____		
		DRAWN - CEJ	REVISED - ---			F.A.P. RTE. 626	SECTION 44-B-111	COUNTY KNOX	TOTAL SHEETS 13	SHEET NO. 5
		CHECKED - ---	REVISED - ---			PPC BEAM REPLACEMENT		CONTRACT NO. 68855		
		DATE - 12/03/2008	REVISED - ---			FED. ROAD DIST. NO. 4 ILLINOIS FED. AID PROJECT				