



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 20, 2009

SUBJECT: FAP Route 805 (IL 161)
Project BRF-0805 (070)
Section 126-BR-1
Clinton County
Contract No. 76976
Item No. 71, March 6, 2009 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheet 4 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles J. Ingersoll, Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Bill Frey; R. E. Anderson; Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 76976

State Job # - C-98-002-06
 PPS NBR - 8-00108-0000
 County Name - CLINTON- -
 Code - 27 - -
 District - 8 - -
 Section Number - 126-BR-1

Project Number
 BRF-0805/070/

Route
 FAP 805

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0321781	MECHANICAL SPLICE	EACH	180.000				
X0323830	DRAINAGE SCUPPR DS-11	EACH	2.000				
** DELETED							
X0325445	ROW/PROPERTY CORNERS	EACH	4.000				
X0326288	PCBC 2X1.5	FOOT	12.000				
X5020501	UNWAT STR EX PROT L1	EACH	1.000				
X5020502	UNWAT STR EX PROT L2	EACH	1.000				
X5030305	CONC WEARING SURF 5	SQ YD	253.000				
X7200200	WIDE LOAD SIGNING	L SUM	1.000				
Z0001900	ASB BEARING PAD REMOV	EACH	140.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	1.000				
Z0030260	IMP ATTN TEMP FRN TL3	EACH	3.000				
Z0030350	IMP ATTN REL NRD TL3	EACH	2.000				
20100110	TREE REMOV 6-15	UNIT	40.000				
20100210	TREE REMOV OVER 15	UNIT	122.000				
** REVISED : FEBRUARY 18, 2009							