
 
February 23, 2015 
 
SUBJECT:  FAI Route 155 (I-155) 
  Project ACNHPP-0155(101) 
  Section 90(109, 109-1, 110)RS-2 
  Tazewell County 
  Contract No. 68A77 
  Item No. 52, March 6, 2015 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page ii of the Table of Contents to the Special Provisions. 
2. Added page 93 to the Special Provisions. 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

John D. Baranzelli, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Kensil Garnett, Region 3, District 4; Laura Mlacnik,Tim Kell; D. Carl 

Puzey; Estimates 
 
DB/kf 
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HOT MIX ASPHALT - QUANTITY CORRECTION (BMPR) 
Effective: October 1, 2014      Revised:  October 2, 2014 
 
Revise the fifth paragraph of Article 406.13(b) of the Standard Specifications to read as follows: 
 

“HMA and Stone Matrix Asphalt (SMA) mixture in excess of 103 percent of the quantity 
shown on the plans or the plan quantity as specified by the Engineer will not be measured for 
payment.  The “adjusted quantity to be placed” and the “adjusted pay quantity” for HMA and 
SMA mixtures will be calculated as follows. 

 
Adjusted Quantity To Be Placed = C x quantity shown on the plans or the plan quantity 
as specified by the Engineer 
 
where:  C = English:   C = Gmb x 46.8 Metric:   C = Gmb x 24.99 
         U       U   
 

 and where: Gmb  =  average bulk specific gravity from approved mix design 
                                     U  = unit weight of HMA shown on the plans in lb/sq yd/in. 
     (kg/sq m/25 mm), used to estimate plan quantity 

                      46.8 =  English constant 
                      24.99 =  metric constant 
 
Adjusted Pay Quantity (not to exceed 103 percent of the quantity shown on the plans or 
the plan quantity as specified by the Engineer) = B x HMA tons actually placed 
 
where: B =   1  .  
            C 

 
If project circumstances warrant a new mix design, the above equations shall be used to 
calculate the adjusted plan quantity and adjusted pay quantity for each mix design using 
its respective average bulk specific gravity.”  

 
 

Added 2/23/15 


