



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 27, 2008

SUBJECT: FAI Route 74 (I-74)  
Project ACHSIP-074-6 (150) 200  
Section FY08HSIP  
Champaign & Vermilion Counties  
Contract No. 70643  
Item No. 29, March 7, 2008 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 2 of the Schedule of Prices.
2. Revised sheets 6, 7 and 87 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: J. E. Crowe, Region 3, District 5; Roger Driskell; R. E. Anderson;  
Estimates

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 70643

State Job # - C-95-014-07  
 PPS NBR - 5-91986-0603  
 County Name - CHAMPAIGN- VERMILION-  
 Code - 19 - 183 -  
 District - 5 - 5 -  
 Section Number - FY08HSIP

Project Number  
 ACHSIP-0746/150/200

Route  
 FAI 74

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
25000400	NITROGEN FERT NUTR	POUND	568.000				
25000500	PHOSPHORUS FERT NUTR	POUND	568.000				
25000600	POTASSIUM FERT NUTR	POUND	568.000				
25100115	MULCH METHOD 2	ACRE	6.500				
28000250	TEMP EROS CONTR SEED	POUND	631.000				
28000300	TEMP DITCH CHECKS	EACH	77.000				
28000500	INLET & PIPE PROTECT	EACH	10.000				
44004000	PAVED DITCH REMOVAL	FOOT	58.000				
50104400	CONC HDWL REM	EACH	3.000				
* 50300225	CONC STRUCT	CU YD	276.600				
* 50800205	REINF BARS, EPOXY CTD	POUND	24,910.000				
542A0223	P CUL CL A 1 18	FOOT	118.000				
542A0229	P CUL CL A 1 24	FOOT	77.000				
54244405	FL INLT BX MED 542546	EACH	1.000				
54246205	INLET BOX 542526	EACH	3.000				
* REVISED : FEBRUARY 27, 2008							