

February 26, 2013

SUBJECT: FAI Route 94(I-94)

Project ESP-0943(417)072

Section 2012-064l Cook County Contract No. 60V77

Item No. 63, March 8, 2013 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Replace the Schedule of Prices.
- 2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P. E. Acting Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Tete aluklye A.E.

Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Mike Renner; Estimates

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT 60V77 **NUMBER -**

* REVISED: FEBRUARY 25, 2013

C-91-355-07 State Job # -

County Name -COOK--

Code -31 - -

District -1 - -

Section Number -2012-0641

| Project | Number | |
|----------------|--------|--|
| | | |

ESP-0943/417/072

Route **FAI 94**

| Item Number | Pay Item Description | Unit of Measure | Quantity | x | Unit Price | = | Total Price |
|----------------|-----------------------------|--------------------|-------------|---|------------|---|-------------|
| X701 | 1015 TR C-PROT EXPRESSWAYS | L SUM | 1.000 | | | | |
| X780 | 00815 HS THPL PM LN 4 | FOOT | 76,844.000 | | | | |
| X780 | 00825 HS THPL PM LN 5 | FOOT | 22,707.000 | | | | |
| X780 | 00845 HS THPL PM LN 8 | FOOT | 15,078.000 | | | | |
| *REV 4510 | 00100 CRACK ROUTING (PAVT) | FOOT | 100,725.000 | | | | |
| *REV 4510 | 00200 CRACK FILLING | POUND | 60,440.000 | | | | |
| 6710 | 00100 MOBILIZATION | L SUM | 1.000 | | | | |
| 7020 | 00100 NIGHT WORK ZONE LIGHT | L SUM | 1.000 | | | | |