

55100500 STORM SEWER REMOVAL 12" (CONT)

FOOT	LOCATION						
29	STA 381+05.4	103.90	LT	TO	STA 380+80.2	89.20	LT
26	STA 380+80.2	89.20	LT	TO	STA 380+66.9	66.30	LT
76	STA 381+42.1	75.30	LT	TO	STA 380+66.9	66.30	LT
21	STA 384+63.7	76.10	LT	TO	STA 384+50.8	60.00	LT
47	STA 384+50.8	60.00	LT	TO	STA 384+94.	41.70	LT
34	STA 388+57.6	42.30	LT	TO	STA 388+91.7	41.00	LT
13	STA 389+49.8	22.80	RT	TO	STA 389+61.8	28.00	RT
33	STA 390+79.6	40.90	LT	TO	STA 391+04.4	18.40	LT
23	STA 391+04.5	41.40	LT	TO	STA 391+04.4	18.40	LT
18	STA 391+19.7	28.10	LT	TO	STA 391+04.4	18.40	LT
11	STA 394+88.7	27.20	RT	TO	STA 394+85.7	16.40	RT
9	STA 392+81.8	43.60	LT	TO	STA 392+85.	34.70	LT
31	STA 398+40.9	42.80	LT	TO	STA 398+71.6	42.70	LT
24	STA 398+90.9	28.24	LT	TO	STA 398+73.7	11.10	LT
26	STA 402+06.9	27.70	LT	TO	STA 402+31.5	18.50	LT
30	STA 402+25.8	47.70	LT	TO	STA 402+31.5	18.50	LT
49	STA 402+73.5	44.30	LT	TO	STA 402+31.5	18.50	LT
358	STA 402+31.5	18.50	LT	TO	STA 398+73.7	11.10	LT
28	STA 407+06.3	45.10	LT	TO	STA 407+04.	17.30	LT
19	STA 406+88.5	28.00	LT	TO	STA 407+04.	17.30	LT
22	STA 406+84.3	27.80	RT	TO	STA 407+04.5	36.20	RT
30	STA 407+39.5	45.50	LT	TO	STA 407+42.7	15.20	LT
47	STA 407+88.2	27.70	LT	TO	STA 407+42.7	15.20	LT
51	STA 410+97.1	86.10	LT	TO	STA 411+01.5	35.70	LT
17	STA 410+86.2	27.80	LT	TO	STA 411+01.5	35.70	LT
19	STA 410+80.1	37.20	RT	TO	STA 410+98.9	34.40	RT
6	STA 411+41.5	42.50	LT	TO	STA 411+40.7	36.30	LT
183	STA 411+40.7	36.30	LT	TO	STA 411+42.7	146.70	RT
71	STA 421+19.7	33.20	RT	TO	STA 420+78.6	24.20	LT
52	STA 420+78.6	24.20	LT	TO	STA 420+26.7	24.10	LT
63	STA 420+26.7	24.10	LT	TO	STA 419+63.5	24.10	LT
177	STA 422+55.6	23.70	LT	TO	STA 420+78.6	24.20	LT
55	STA 429+64.7	23.70	LT	TO	STA 430+19.7	23.70	LT
10	STA 430+19.7	23.70	LT	TO	STA 430+29.8	22.96	LT
10	STA 430+39.8	23.70	LT	TO	STA 430+29.8	22.96	LT
45	STA 432+98.7	39.30	LT	TO	STA 433+42.9	32.16	LT
47	STA 433+42.9	32.16	LT	TO	STA 433+88.6	22.70	LT
18	STA 433+87.6	40.40	LT	TO	STA 433+88.6	22.70	LT
8	STA 433+96.8	21.40	LT	TO	STA 433+88.6	22.70	LT
13	STA 398+80.	27.10	RT	TO	STA 398+66.6	27.60	RT

3110 TOTAL

55100700 STORM SEWER REMOVAL 15"

FOOT	LOCATION						
128	STA 359+86.4	26.80	RT	TO	STA 361+14.	24.40	RT
79	STA 364+98.3	32.40	LT	TO	STA 365+36.9	36.10	RT
61	STA 367+77.3	28.50	LT	TO	STA 367+77.6	32.30	RT
18	STA 367+77.5	50.50	RT	TO	STA 367+77.6	32.30	RT
112	STA 367+77.6	32.30	RT	TO	STA 368+90.	34.00	RT
61	STA 368+88.5	27.00	LT	TO	STA 368+90.	34.00	RT
19	STA 368+89.3	52.60	RT	TO	STA 368+90.	34.00	RT
70	STA 368+90.	34.00	RT	TO	STA 369+59.7	35.10	RT
211	STA 380+66.9	66.30	LT	TO	STA 378+55.9	53.70	LT
33	STA 385+25.9	50.00	LT	TO	STA 384+94.	41.70	LT
25	STA 388+91.7	41.00	LT	TO	STA 389+13.2	28.20	LT
63	STA 389+13.2	28.20	LT	TO	STA 389+49.8	22.80	RT
15	STA 392+66.8	26.90	RT	TO	STA 392+68.8	12.00	RT
18	STA 393+28.3	28.00	LT	TO	STA 393+14.7	40.30	LT
32	STA 398+71.6	42.70	LT	TO	STA 398+73.7	11.10	LT
54	STA 407+04.	17.30	LT	TO	STA 407+04.5	36.20	RT
39	STA 407+42.7	15.20	LT	TO	STA 407+42.9	24.20	RT
70	STA 411+01.5	35.70	LT	TO	STA 410+98.9	34.40	RT
112	STA 410+98.9	34.40	RT	TO	STA 411+01.6	146.60	RT
28	STA 414+97.8	23.60	LT	TO	STA 414+97.9	23.60	LT
100	STA 414+15.3	21.10	LT	TO	STA 415+14.7	12.60	LT
36	STA 415+14.7	12.60	LT	TO	STA 415+15.9	23.70	RT
218	STA 415+15.9	23.70	RT	TO	STA 417+33.5	19.40	RT
99	STA 419+63.5	24.10	LT	TO	STA 418+64.2	23.70	LT

1701 SUBTOTAL

55100700 STORM SEWER REMOVAL 15" (CONT)

FOOT	LOCATION						
57	STA 429+65.2	23.30	RT	TO	STA 430+22.6	21.20	RT
115	STA 433+86.9	268.00	LT	TO	STA 433+88.1	152.70	LT
130	STA 433+88.1	152.70	LT	TO	STA 433+88.6	22.70	LT
28	STA 385+05.7	70.00	LT	TO	STA 385+25.9	50.00	LT
34	STA 360+85.5	28.2	LT	TO	STA 360+68.5	01.50	RT
16	STA 398+73.7	11.10	LT	TO	STA 398+60.8	05.00	RT
39	STA 407+42.8	15.20	LT	TO	STA 407+04.0	06.00	LT

2121 TOTAL

55100900 STORM SEWER REMOVAL 18"

FOOT	LOCATION						
50	STA 359+79.8	77.80	LT	TO	STA 360+10.5	38.30	LT
21	STA 360+10.5	38.30	LT	TO	STA 360+23.5	21.50	LT
58	STA 373+41.9	20.30	LT	TO	STA 373+55.	36.40	RT
47	STA 391+04.4	18.40	LT	TO	STA 390+72.7	16.70	RT
30	STA 393+14.7	40.30	LT	TO	STA 392+85.	34.70	LT
119	STA 398+48.96	127.20	LT	TO	STA 398+73.7	11.10	LT
132	STA 407+04.5	36.20	RT	TO	STA 407+05.9	167.80	RT
20	STA 414+97.9	23.60	LT	TO	STA 415+14.7	12.60	LT
18	STA 391+04.4	18.40	LT	TO	STA 391+06.6	00.00	LT

495 TOTAL

55101200 STORM SEWER REMOVAL 24"

FOOT	LOCATION						
101	STA 360+23.5	21.50	LT	TO	STA 361+14.	24.40	RT
60	STA 376+88.8	61.70	LT	TO	STA 377+04.	3.40	LT
45	STA 384+94.	41.70	LT	TO	STA 385+01.	2.30	RT
36	STA 385+01.	2.30	RT	TO	STA 385+05.2	38.10	RT
49	STA 392+85.	34.70	LT	TO	STA 392+68.8	12.00	RT
39	STA 398+73.7	11.10	LT	TO	STA 398+66.6	27.60	RT
17	STA 361+14.	24.40	RT	TO	STA 361+07.	39.40	RT
65	STA 378+85.3	4.70	RT	TO	STA 379+18.8	60.80	RT

413 TOTAL

55101400 STORM SEWER REMOVAL 30"

FOOT	LOCATION						
11	STA 390+72.7	16.70	RT	TO	STA 390+63.9	22.60	RT
114	STA 390+63.9	22.60	RT	TO	STA 389+49.8	22.80	RT
217	STA 394+85.7	16.40	RT	TO	STA 392+68.8	12.00	RT
196	STA 392+68.8	12.00	RT	TO	STA 390+72.7	16.70	RT

538 TOTAL

55101600 STORM SEWER REMOVAL 36"

FOOT	LOCATION						
82	STA 369+84.4	43.40	LT	TO	STA 369+59.7	35.10	RT

82 TOTAL