70301000 WORK ZONE PAVEMENT MARKING REMOVAL (CONT) 70301000 WORK ZONE PAVEMENT MARKING REMOVAL (CONT)
sQ FT LOCATION sQ FT LOCATION
272 STA 332+00. 11 RT TO  STA  340+15.9 5 LT I 2 YELLOW 2014 52 4 6 sta porese 1 Lt CEDAR TURN ARROW 2013524
17 STA 337+44. 23 RT TO  STA  339+439.4 23 RT I 2 2 -6’ DOTTED LIN 2014 S2 4
16 STA 339+39.4 23 RT 70 STA  339+86. 23 RT I 2 YELLOW 2014 $2 4 1e STA  399+423.08 RT L2 TURN ARROW 2013528
122 STA 339+39.4 23 RT T0  STA  343+06.4 7 RT I 2 WHITE 2014 S2 4 1é STA  399+49.75 RT L2 TURN ARROW 2013528
S 16 STA  399+476.4  RT I 2 TURN ARROW 2013528
23 STA 344+05.9 23 LT TO  STA  346+65.  19.9 LT 2 10’ -30" SKIP 2014 52 4
142 STA 344+18. 5 RT TO  STA  348+44.4 19.3 RT I 2 YELLOW 2014 S2 4 1e STA - 401409.5  RT L2 TURN ARROW 2013528
40 STA 344+06.8 11 LT 7O STA  345+27.1 11 LT I 2 WHITE 2014 S2 4 1é STA  401+36.6  RT L2 TURN ARROW 2013528
13 STA 344+88.5 7.3 LT 7O STA  345+27.1 11 LT I 2 WHITE 2014 $2 4 1e STA  401+63.7  RT L2 TURN ARROW 2013528
Al 16 STA  403+53.4  RT I 2 TURN ARROW  201352B
11 STA 345427.1 11 LT TO  STA  346+65. 8.6 LT I 2 2'-4’ DOTTED LINE 2014 S2 4
a3 STA 345464.6 4.5 RT TO  STA  348+44.3 7.3  RT I 2 YELLOW 2014 52 4 1e STA 403+85.6  RT L2 TURN ARROW 2013528
763 STA 346+65. 20 LT 70 STA  369+54.3 7 RT I 2 WHITE 2014 $2 4 1e STA 404+09.9  RT L2 TURN ARROW 2013528
16 STA  405+492.1 RT I 2 TURN ARROW 2013528
87 STA 348+44.3 1.3 RT TO  STA  349+75.  18.8 RT IL 2 DOUBLE YELLOW 2014 52 4 e T deeer o s 1O Amnon so1aers
757 STA 348+44.4 19 RT TO  STA  359+80.1 19 RT IL 2 DOUBLE YELLOW 2014 52 4 e Tin doeias 4 mr s O Amnon so1aern
591  STA 360+67.7 18 RT TO  STA  369+54.3 18 RT IL 2 DOUBLE YELLOW 2014 52 4 i e ermer L ANE  CLOSURE
19 STA 366+43.9 29 RT TO  STA  368+18.9 29 RT I 2 2'-4' DOTTED LINE 2014 S2 4
45 STA 368+18.9 29 RT TO  STA  369+54.3 29 RT 2 WHITE 2014 52 4 25712 OTAL
924 STA 370+57.5 1 RT TO  STA  398+29.3 50.8 LT I 2 WHITE 2014 52 4
1232 STA 370+49.6 18 RT TO  STA  388+37.5 17.5 RT I 2 DOUBLE YELLOW 2014 52 4
119 STA 389+67.6 19 RT TO  STA  391+46.4 19 RT IL 2 DOUBLE YELLOW 2014 52 4
132 STA 392+18.4 19 RT TO  STA  394+16.6 19 RT L2 DOUBLE YELLOW 2014 52 4 70400100 TEMPORARY CONCRETE BARRIER
216 STA 394+86.4 19 RT TO  STA  398+10.4 17.7 RT IL 2 DOUBLE YELLOW 2014 52 4
155  STA 398+58.6 61 LT TO  STA  402+22.2 48.2 LT IL 2 WHITE 2014 S2 4 FOOT ~ LOCATION
164 STA 398+86. 2 19 RT TO STA 401+91.3 2 LT IL 2 DOUBLE YELLOW 2014 S2 4 337.5 STA. 396+54.52.5 LT TO STA 399+90.40.9 LT 2013 PRE-STAGE 1
29 STA 401403.8 9 RT TO  STA  401+91.3 9 RT I 2 WHITE 2014 52 4 3315 SIA397+39.6606 LT 10 STA 400%76.28,0 LT 2013 PRE-STACE |
. . . . +19. . +4 3. . -
9 STA 401+03.8 20 RT To STA 40l+95.4 20 RT L2 10 -307 SKIP 2014 52 4 €50.0 TN 408407373 LT 10 cTndi2+0s 952 LT 5013 PRE-STAGE 1
131 STA 402+79.7 48 LT T0  STA  406+73.4 24 LT IL 2 WHITE 2014 52 4 675.0  STA.359+04.44.3 RT TO STA365+73.87.4 RT 2014 PRE-STAGE 1
24 STA 403+25.3 2 LT TO  STA  403+36.3 2 LT I 2 WHITE 2014 S2 4 675.0  STA. 359+54.35.8 LT TO STA366+33.22.7 LT 2014 PRE-STAGE 1
21 STA 59+43. 2 30 LT TO STA 60+06. 4 53.5 LT MARCHE SANO WHITE 2014 S2 4 500.0  STA.388+38.01.2 RT TO STA393+37.12.8 RT 2014 PRE-STAGE 1
26 STA 59+38. 5 9.5 LT TO  STA  59+77.6 9.5 LT MARCHE SANO DOUBLE YELLOW 2014 S2 4 525.0  STA. 388+61.410.3 LT TO S5TA393+73.74.1 LT 2014 PRE-STAGE 1
9 STA 59+48, 5 2.5 RT TO  STA  59+76.7 2.5 RT MARCHE SANO WHITE 2014 S2 4
9 STA 59+49, 2 2.5 RT TO  STA  59+75.9  12.5 RT MARCHE SANO WHITE 2014 52 4 4275.0 TOTAL
19 STA 59+43. 2 24 RT TO  STA  60+00.8 50.6 RT MARCHE SANO WHITE 2014 52 4
9 STA 60+28. 6 50 LT TO  STA  60+56.8 24 LT MARCHE SANO WHITE 2014 S2 4
3 STA 60+48. 6 12 LT TO  STA  60+56.8 12 LT MARCHE SANO WHITE 2014 52 4
5 STA 60+48. 6 0 RT TO STA 60+56. 8 0 RT MARCHESANO DOUBLE YELLOW 2014 S2 4
a9 STA 369+53.3 7 RT TO  STA  370+57.5 7 RT I 2 WHITE 2014 S2 4
35 STA 369+53.3 1 RT TO  STA  370457.5 1 RT 2 WHITE 2014 52 4
32 STA 344495.4 7.7 LT TO  STA  345492.4 21 LT L2 WHITE 2014 S2B
62 STA 344+05. 21 LT TO  STA  345432.4 21 LT L2 WHITE 2014 S28B
60 STA 357+68. 19 LT TO  STA  359+48. 6.5 LT I 2 WHITE 2014 S28
54 STA 416+50. 16.0 LT L2 RR * X’ 201351
54 STA 427+95. 16.0 LT 2 RR * X’ 201351
54 STA 416+28.5  17.0 RT I 2 RR * X’ 201352
54 STA 427+46.9  17.0 RT I 2 RR * X/ 2013s2
16 STA 4010+47, RT I 2 TURN ARROW 201451
16 STA 401+44. 6 RT L2 TURN ARROW 201451
16 STA 401+71. 7 RT L2 TURN ARROW 201451
16 STA 402+45. 4 RT L2 TURN ARROW 201451
16 STA 403+78. 7 RT IL 2 TURN ARROW 201451
16 STA 404+45. 7 RT IL 2 TURN ARROW 2014s1
16 STA 405+92. RT L2 TURN ARROW 201451
16 STA 406+19. RT IL 2 TURN ARROW 201451
16 STA 406+45, RT I 2 TURN ARROW 201451
16 STA 160+69. 2 LT 15 TH TURN ARROW 2014S2A
16 STA 160+14. 2 LT 15 TH TURN ARROW 2014524
16 STA 161+64. 2 LT 15 TH TURN ARROW 2014524
16 STA 188+07. 5 LT MORGAN TURN ARROW 2013PS1
16 STA 188+57. 5 LT MORGAN TURN ARROW 2013PS1
16 STA 189+07. 5 LT MORGAN TURN ARROW 2013PS1
16 STA 188+18. 5 LT MORGAN TURN ARROW 201351
16 STA 188+68. 7 LT MORGAN TURN ARROW 201351
16 STA 1888+18. 7 LT MORGAN TURN ARROW 201351
32 STA 187+73. 5 RT MORGAN TURN ARROW 201352
32 STA 188+38. 3 RT MORGAN TURN ARROW 201352
32 STA 189+98. 3 RT MORGAN TURN ARROW 201352
16 STA 210+23. LT MILL TURN ARROW 201351
16 STA 226+84. 4 LT CEDAR TURN ARROW 2013524
16 STA 227+11. 8 LT CEDAR TURN ARROW 2013524
7136 SUBTOTAL
FILE NAME = USER NAME = Hogensonjd DESIGNED - REVISED - ’;?'IAEP SECTION COUNTY S'I'l“()E'I’EArLS ST‘%%T
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