

84200500 REMOVAL OF LIGHTING UNIT SALVAGE

EACH	LOCATION
1	STA 362+33.21 RT
1	STA 363+36.51 LT
1	STA 364+58.04 RT
1	STA 365+67.69 LT
1	STA 366+81.12 RT
1	STA 367+87.68 LT
1	STA 368+69.29 RT
1	STA 371+50.37 RT
1	STA 372+37.59 LT
1	STA 373+55.69 RT
1	STA 374+40.48 LT
1	STA 375+59.13 RT
1	STA 376+58.50 LT
1	STA 407+62.42 LT
1	STA 408+83.33 LT
1	STA 408+87.96 RT
1	STA 409+77.45 LT
1	STA 410+28.89 RT
1	STA 411+64.98 RT
1	STA 412+12.14 LT
1	STA 412+61.63 RT
1	STA 413+89.35 RT
1	STA 414+79.13 RT
1	STA 415+41.57 LT
1	STA 420+64.58 RT
1	STA 434+09.38 LT
1	STA 435+21.26 RT
1	STA 190+93.0 RT MORGAN

28 TOTAL

84200600 REMOVAL OF LIGHTING UNIT, NO SALVAGE

EACH	LOCATION
1	STA 350+88.61 LT
1	STA 360+91.89 LT
1	STA 414+68.51 LT

3 TOTAL

84200804 REMOVAL OF POLE FOUNDATION

EACH	LOCATION
1	STA 350+88.61 LT
1	STA 354+75.03 RT
1	STA 360+91.89 LT
1	STA 362+33.21 RT
1	STA 363+36.51 LT
1	STA 364+58.04 RT
1	STA 365+67.69 LT
1	STA 366+81.12 RT
1	STA 367+87.68 LT
1	STA 371+50.37 RT
1	STA 372+37.59 LT
1	STA 373+55.69 RT
1	STA 374+40.48 LT
1	STA 375+59.13 RT
1	STA 376+58.50 LT
1	STA 387+66.30 LT
1	STA 391+36.90 RT
1	STA 401+12.26 LT
1	STA 407+62.42 LT
1	STA 408+83.33 LT
1	STA 408+87.96 RT
1	STA 409+77.45 LT

21 SUBTOTAL

84200804 REMOVAL OF POLE FOUNDATION (CONT)

EACH	LOCATION
1	STA 410+28.89 RT
1	STA 411+64.98 RT
1	STA 412+12.14 LT
1	STA 412+61.63 RT
1	STA 413+15.58 LT
1	STA 413+89.35 RT
1	STA 414+68.51 LT
1	STA 414+79.13 RT
1	STA 415+41.57 LT
1	STA 420+64.58 RT
1	STA 434+09.38 LT
1	STA 435+21.26 RT
1	STA 58+38.5 LT MARCHESANO DR
1	STA 190+93.0 RT MORGAN ST

35 TOTAL

84400105 RELOCATE EXISTING LIGHTING UNIT

EACH	LOCATION
1	STA 354+75.0 RT
1	TOTAL

84400110 REMOVAL OF LIGHTING CONTROLLER

EACH	LOCATION
1	STA
1	TOTAL

84400120 REMOVAL OF ELECTRIC SERVICE INSTALLATION

EACH	LOCATION
1	STA
1	TOTAL

84400130 REMOVAL OF LIGHTING CONTROLLER FOUNDATION

EACH	LOCATION
1	STA
1	TOTAL

89502380 REMOVE EXISTING HANDHOLE

EACH	LOCATION
1	STA 369+45.6 LT
1	STA 59+43.7 LT MARCHESANO DR
1	STA 407+55.85 LT
1	STA 409+03.50 RT
1	STA 421+20.49 RT
1	STA 190+99.42 RT MORGAN ST
1	STA 415+43.06 LT
1	STA 413+29.84 LT
1	STA 414+87.24 LT

9 TOTAL

FILE NAME =	USER NAME = Hogensonjd	DESIGNED -	REVISED -	<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>SCHEDULE OF QUANTITIES</b>			F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
et:\pw\work\p\dot\hogensonjd\0328875\0264821-sht-schedule of quantities.dgn	DRAWN -	REVISED -	742					(32, 33) R-1	WINNEBAGO	705	67		
PLOT SCALE = 40.0000' / in.	CHECKED -	REVISED -	SCALE:			SHEET NO.	OF	SHEETS	STA.	TO	STA.	CONTRACT NO. 64821	
PLOT DATE = Thu Dec 13 12:01:01 2012	DATE -	REVISED -	ILLINOIS FED. AID PROJECT										