

Z0007605 BUILDING REMOVAL NO. 5

L SUM LOCATION  
1 STA 376+91 RT  
1 TOTAL

Z0007610 BUILDING REMOVAL NO. 10

L SUM LOCATION  
1 STA 382+68.8 RT  
1 TOTAL

Z0007614 BUILDING REMOVAL NO. 14

L SUM LOCATION  
1 STA 385+88.9 RT  
1 TOTAL

Z0007619 BUILDING REMOVAL NO. 19

L SUM LOCATION  
1 STA 409+78.8 LT  
1 TOTAL

Z0007620 BUILDING REMOVAL NO. 20

L SUM LOCATION  
1 STA 410+41.9 LT  
1 TOTAL

Z0007621 BUILDING REMOVAL NO. 21

L SUM LOCATION  
1 STA 354+25 LT  
1 TOTAL

Z0007622 BUILDING REMOVAL NO. 22

L SUM LOCATION  
1 STA 187+65.3 RT MORGAN  
1 TOTAL

Z0012455 CONCRETE STEP REMOVAL

EACH LOCATION  
1 STA 388+88.0 RT  
1 STA 389+23.2 LT  
1 STA 389+81.4 LT  
1 STA 390+29.2 LT  
1 STA 394+15.0 LT  
1 STA 394+53.1 LT  
1 STA 395+01.4 LT  
1 STA 395+39.4 LT  
1 STA 395+64.1 LT  
1 STA 396+02.0 LT  
1 STA 396+64.2 LT  
1 STA 396+92.7 LT  
1 STA 397+32.3 LT  
1 STA 397+94.8 LT  
1 STA 399+31.6 LT  
1 STA 404+50.7 LT  
1 STA 404+96.1 LT  
1 STA 405+50.6 LT  
1 STA 405+89.9 LT

19 TOTAL

Z0022800 FENCE REMOVAL

FT LOCATION  
168 STA. 351+32.2 TO STA. 352+00. RT  
51 STA. 352+00. TO STA. 352+52.2 RT  
74 STA. 366+49.1 TO STA. 3667+14.1 RT  
8 STA. 372+05.1 TO STA. 372+06.3 LT  
12 STA. 374+55.5 TO STA. 374+67.6 RT  
47 STA. 379+11.7 TO STA. 379+54. LT  
11 STA. 379+68.4 TO STA. 379+73.2 LT  
101 STA. 381+31.4 TO STA. 382+12.4 LT  
75 STA. 389+05.9 TO STA. 389+13.2 LT  
31 STA. 390+08.2 TO STA. 390+04. LT  
42 STA. 386+63.9 TO STA. 386+62.3 RT  
15 STA. 394+78.3 TO STA. 394+78.2 LT  
31 STA. 395+83.9 TO STA. 395+99.6 LT  
43 STA. 396+04.2 TO STA. 396+22.8 LT  
19 STA. 158+84. TO STA. 158+94.8 LT KNOWLTON  
36 STA. 168+96.3 TO STA. 168+73.9 RT MONTAGUE  
31 STA. 400+44.9 TO STA. 400+75. LT  
40 STA. 405+15.2 TO STA. 405+58.1 LT  
17 STA. 404+75.7 TO STA. 404+75.5 LT  
31 STA. 201+07.1 TO STA. 200+76.5 LT ROCK  
5 STA. 418+80.6 TO STA. 417+80.6 LT  
20 STA. 416+92.8 TO STA. 417+10.8 RT  
78 STA. 430+11.7 TO STA. 430+69.9 RT  
12 STA. 172+09.4 TO STA. 172+09.4 LT MONTAGUE  
37 STA. 168+12.8 TO STA. 168+49.4 LT MONTAGUE  
33 STA. 186+91.8 TO STA. 186+98.4 RT MORGAN

1068 TOTAL

Z0030240 IMPACT ATTENUATORS, TEMPORARY (NON- REDIRECTIVE), TEST LEVEL 2

EACH LOCATION  
1.0 STA. 396+54.5 2.5 LT 2013 PRE-STAGE 1  
1.0 STA. 400+76.2 8.0 LT 2013 PRE-STAGE 1  
1.0 STA. 405+19.8 3.3 LT 2013 PRE-STAGE 1  
1.0 STA. 412+05.9 2.5 LT 2013 PRE-STAGE 1  
1.0 STA. 359+04.4 4.3 RT 2014 PRE-STAGE 1  
1.0 STA. 366+33.2 2.7 LT 2014 PRE-STAGE 1  
1.0 STA. 388+38.0 1.2 RT 2014 PRE-STAGE 1  
1.0 STA. 393+79.7 4.1 LT 2014 PRE-STAGE 1

8.0 TOTAL

Z0056608 STORM SEWER (WATER MAIN REQUIREMENTS) 12 INCH

FOOT LOCATION  
31 STA 350+16.95 41.57 LT TO STA 349+87. 32.37 LT  
0 STA 360+11.6 59.88 LT TO STA 359+98. 87.00 LT  
53 STA 370+10.5 141.02 LT TO STA 370+26.8 90.14 LT  
43 STA 387+34. 26.00 LT TO STA 387+34. 17.16 RT  
12 STA 387+34. 29.00 RT TO STA 387+34. 2.00 RT  
7 STA 391+03. 44.00 LT TO STA 391+04. 37.15 LT  
15 STA 402+87.1 36.80 LT TO STA 402+76.3 26.00 LT  
33 STA 159+53. 15.50 RT TO STA 398+55.2 42.70 LT  
15 STA 428+30. 22.00 RT TO STA 428+15. 22.00 RT  
10 STA 425+55. 22.00 RT TO STA 425+45. 22.00 RT  
15 STA 421+88. 22.00 RT TO STA 421+73.42 22.00 RT

234 TOTAL

Z0056610 STORM SEWER (WATER MAIN REQUIREMENTS) 15 INCH

FOOT LOCATION  
107 STA 351+66.94 30.50 RT TO STA 350+60. 34.14 RT  
73 STA 350+60. 34.14 RT TO STA 349+87. 32.20 RT  
44 STA 350+75.02 66.43 LT TO STA 364+72.1 56.61 LT  
34 STA 360+85.5 28.2 LT TO STA 360+68.5 01.50 RT  
16 STA 398+73.7 11.10 LT TO STA 398+60.8 05.00 RT  
39 STA 407+42.8 15.20 LT TO STA 407+04.0 06.00 LT

313 TOTAL

Z0056612 STORM SEWER (WATER MAIN REQUIREMENTS) 18 INCH

FOOT LOCATION  
65 STA 418+76.29 22.00 RT TO STA 418+11. 22.00 RT  
18 STA 391+04.4 18.40 LT TO STA 391+06.6 00.00 RT

83 TOTAL

Z0056616 STORM SEWER (WATER MAIN REQUIREMENTS) 24 INCH

FOOT LOCATION  
37 STA 360+70. 37.44 RT TO STA 361+07. 39.35 RT  
37 TOTAL

Z0056620 STORM SEWER (WATER MAIN REQUIREMENTS) 30 INCH

FOOT LOCATION  
43 STA 159+58.5 18.75 LT TO STA 398+55.2 42.70 LT  
34 STA 398+55.2 42.70 LT TO STA 398+61.6 0.00 RT

77 TOTAL

Z0062456 TEMPORARY PAVEMENT

SQ YD LOCATION  
357 STA 34564.66 RT TO STA 34949.7 RT  
15 STA 397+00 RT TO STA 397+50 RT  
20 STA 433+56.3 RT AT MANHOLE  
10 STA 39744.4 LT TO STA 398+04.4 LT

402 TOTAL

FILE NAME =	USER NAME = Hogensonjd	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES				F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
et:\pw\work\p\id\hogensonjd\0328875\064821-sht-schedule of quantities.dgn		DRAWN -	REVISED -		742	(32, 33) R-1	WINNEBAGO	705	70				
PLOT SCALE = 40.0000' / in.		CHECKED -	REVISED -		SCALE: SHEET NO. OF SHEETS STA. TO STA.				CONTRACT NO. 64821				
PLOT DATE = Thu Dec 13 12:01:02 2012		DATE -	REVISED -		ILLINOIS FED. AID PROJECT								