

SEGMENTAL CONCRETE BLOCK WALL SCHEDULE

WALL	BEGIN STATION	STREET	END STATION	STREET	X5091765	Z0013302
					PIPE HANDRAIL, SPECIAL FOOT	SEGMENT CONC BLK WALL SQ FT
C	386+52.16 LT	IL 2	386+56.80 LT	IL 2		58
D	386+68.64 LT	IL 2	387+97.64 LT	IL 2		131
E	387+09.53 LT	IL 2	387+48.89 LT	IL 2		145
F	387+62.38 LT	IL 2	388+40.05 LT	IL 2		285
G	109+16.69 LT	LINCOLN AVE.	389+19.58 LT	IL 2		393
	109+13.21 LT	LINCOLN AVE.	389+19.58 LT	IL 2	69	
H	389+25.58 LT	IL 2	389+78.00 LT	IL 2		369
	389+25.58 LT	IL 2	389+78.00 LT	IL 2	66	
I	389+84.00 LT	IL 2	389+97.09 LT	IL 2		182
J	390+16.43 LT	IL 2	390+25.75 LT	IL 2		119
K	390+31.75 LT	IL 2	129+46.48 RT	HEATH ST.		228
L	393+68.33 LT	IL 2	394+11.94 LT	IL 2		160
M	394+17.94 LT	IL 2	394+52.01 LT	IL 2		160
N	394+57.01 LT	IL 2	394+99.26 LT	IL 2		205
O	395+04.26 LT	IL 2	395+36.90 LT	IL 2		158
P	395+41.90 LT	IL 2	395+61.61 LT	IL 2		103
Q	395+66.61 LT	IL 2	395+99.92 LT	IL 2		171
AI	396+04.92 LT	IL 2	396+60.91 LT	IL 2		250
AJ	396+67.91 LT	IL 2	396+89.95 LT	IL 2		109
R	396+94.95 LT	IL 2	398+04.35 LT	IL 2		368
S	159+30.02 LT	KNOWLTON ST.	399+28.35 LT	IL 2		248
T	399+33.35 LT	IL 2	399+64.73 LT	IL 2		118
U	404+23.10 LT	IL 2	404+47.69 LT	IL 2		81
V	404+53.69 LT	IL 2	404+92.95 LT	IL 2		136
W	404+98.95 LT	IL 2	405+47.41 LT	IL 2		174
X	405+53.41 LT	IL 2	405+87.88 LT	IL 2		108
Y	405+93.88 LT	IL 2	179+20.00 RT	W. LOOMIS ST.		756
	405+93.88 LT	IL 2	179+20.00 RT	W. LOOMIS ST.	137	
AF	168+59.23 LT	W. MONTAGUE ST.	169+10.92 LT	W. MONTAGUE ST.		133
TOTALS					272	5348

CONCRETE STEP SCHEDULE

LOCATION	# TREADS	WIDTH FT	50800105	50901760	X0325279
			REINFORCEMENT BARS POUND	PIPE HANDRAIL FOOT	CLASS SI CONCRETE (MISCELLANEOUS) CU YD
356+52 LT	3	5	17	8	0.5
386+50 LT	4	5	22	11	0.6
389+23 LT	13	5	74	31	2.1
389+81 LT	10	5	57	24	1.6
390+29 LT	8	5	45	20	1.3
394+15 LT	7	5	40	17	1.1
394+55 LT	8	4	39	20	1.0
395+02 LT	8	4	39	20	1.0
395+39 LT	7	4	34	17	0.9
395+64 LT	8	4	39	20	1.0
396+02 LT	8	4	39	20	1.0
396+64 LT	8	6	51	20	1.5
396+92 LT	7	4	34	17	0.9
399+31 LT	6	4	29	15	0.8
404+51 LT	5	5	28	13	0.8
404+96 LT	5	5	28	13	0.8
405+50 LT	5	5	28	13	0.8
405+91 LT	3	5	17	8	0.5
TOTALS			663	307	18.1