



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 27, 2013

SUBJECT: CH 12

Project RS-0173(179)  
Section 09-00267-00-BR  
Shelby County  
Contract No. 95700  
Item 117  
March 8, 2013 Letting  
Addendum (A)

## NOTICE TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

- 1. Revised page 2 of the Schedule of Prices.**
- 2. Revised sheet 2 and 14 of the Plans.**

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John Baranzelli, P.E.  
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger, P.E.", with the initials "P.E." written in a smaller font to the right.

By: Ted B. Walschleger, P.E.  
Engineer of Project Management

CH 12  
09-00267-00-BR  
SHELBY

ILLINOIS DEPARTMENT OF TRANSPORTATION  
SCHEDULE OF PRICES  
CONTRACT NUMBER - 95700

ECMS002 DTGECM03 ECMR003 PAGE 2  
RUN DATE - 02/26/13  
RUN TIME - 183227

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	CTS
				DOLLARS	CENTS		
28000250	TEMP EROS CONTR SEED	POUND	300.000				
28000305	TEMP DITCH CHECKS	FOOT	412.000				
28000400	PERIMETER EROS BAR	FOOT	1,590.000				
28000500	INLET & PIPE PROTECT	EACH	2.000				
28100207	STONE RIPRAP CL A4	TON	581.000				
28200200	FILTER FABRIC	SQ YD	640.000				
35100100	AGG BASE CSE A	TON	1,433.000				
40300100	BIT MATLS PR CT	GALLON	1,256.000				
40300300	BIT MATLS C&S CT	GALLON	3,197.000				
40300500	COVER COAT AGG	TON	77.000				
40300600	SEAL COAT AGG	TON	39.000				
50100300	REM EXIST STRUCT N1	EACH	1.000				
50100400	REM EXIST STRUCT N2	EACH	1.000				
50104400	CONC HDWL REM	EACH	2.000				
50105220	PIPE CULVERT REMOV	FOOT	40.000				

\* Revised 2/27/13