



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 21, 2007

SUBJECT: FAS Route 55 (IL 70)
Project BHS-0055 (104)
Section (102 BR-1, 102 BR-2, 102 BR-3) D
Winnebago County
Contract No. 64C93
Item No. 62, March 9, 2007 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 3 of the Schedule of Prices.
2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by "P.E." in a smaller font.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: J. E. Crowe, Dep. Dir. Highways, Dist 2 Engineer; Roger Driskell;
Estimates; Design & Environment File

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

64C93

State Job # - C-92-026-07
 PPS NBR - 2-31507-0100
 County Name - WINNEBAGO - -
 Code - 201 - -
 District - 2 - -
 Section Number - (102BR-1,102BR-2,102BR-3)D

Project Number
 BHS-0055/104/

Route
 FAS 55

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
63100110	TRAF BAR TERM T11	EACH	6.000				
63200310	GUARDRAIL REMOV	FOOT	1,542.000				
67000400	ENGR FIELD OFFICE A	CAL MO	4.000				
67100100	MOBILIZATION	L SUM	1.000				
* 70100405	TRAF CONT-PROT 701321	EACH	2.000				
70100450	TRAF CONT-PROT 701201	L SUM	1.000				
70103815	TR CONT SURVEILLANCE	CAL DA	10.000				
70106500	TEMP BR TRAF SIGNALS	EACH	2.000				
70106700	TEMP RUMBLE STRIP	EACH	10.000				
70300100	SHORT-TERM PAVT MKING	FOOT	694.000				
70300520	PAVT MARK TAPE T3 4	FOOT	8,256.000				
70300570	PAVT MARK TAPE T3 24	FOOT	126.000				
70301000	WORK ZONE PAVT MK REM	SQ FT	3,236.000				
70400100	TEMP CONC BARRIER	FOOT	925.000				
70400200	REL TEMP CONC BARRIER	FOOT	837.500				
* REVISED : FEBRUARY 16, 2007							