
ROUTE NO.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	SHEET NO. 7
FAS 55	*	WINNEBAG0	43	52	12 SHEETS


\* (102 BR-1, 102 BR-2, 102 BR-3)D Contract # 64C93

Roadway 18'-0'' 18'-0" East Abutment 15'-0'' Stage I Removal 21'-0'' Stage II Removal West Abutment 21'-0'' Stage II Removal 15'-0'' Stage I Removal

ELEVATION



SECTION A-A



## BILL OF MATERIAL

Item	Unit		Total
Concrete Removal	Си.	Yd.	5.1

## <u>NOTES</u>

Care shall be taken not to damage existing approach slab during concrete removal.

Hatched areas indicate Concrete Removal.

Existing reinforcement extending into new construction shall be cut off flush except where shown on Typical Section Thru Abutments on sheet 8 of 12. Cost included with Concrete Removal.



200 West Front Street Wheaton, Il 60187

ILLINOIS DEPARTMENT OF TRANSPORTATION CONCRETE REMOVAL
IL-70 OVER TRIBUTARY TO PECATONICA RIVER

FAS RTE 55
SECTION (102 BR-1, 102 BR-2, 102 BR-3)D
WINNEBAGO COUNTY STATION 328+36.90 STRUCTURE NO. 101-0148

DRAWN BY LCM CHECKED BY BLB DATE: 12/15/2006

East Abutment

West Abutment