



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

March 2, 2007

SUBJECT: FAP Route 310 (US 67)
Project F-NHF-310 (096)
Section 115 (RS-3, B-2)
Morgan County
Contract No. 72663
Item No. 2, March 9, 2007 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Deleted page 44 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Christine Reed, Region 4, District 6; Roger Driskell; R. E. Anderson;
Estimates; Design & Environment File

TBW:DB:jc

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT.....	1
TRAFFIC CONTROL PLAN.....	1
COMPLETION DATE.....	5
STATUS OF UTILITIES TO BE ADJUSTED	5
AUTOMATIC FLAP GATE 30"	6
PIPE CULVERT REMOVAL 24"	6
RADIUS GUARDRAIL.....	7
GRANULAR CULVERT BACKFILL	7
WIDTH RESTRICTION SIGNING.....	7
ROCKFILL – FOUNDATION.....	7
TEMPORARY SHEET PILING.....	8
GEOTEXTILE RETAINING WALLS.....	10
TEMPORARY BRACING SYSTEM	13
CEMENT (BDE)	13
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	15
ERRATA FOR THE 2007 STANDARD SPECIFICATIONS (BDE).....	23
HOT-MIX ASPHALT EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE)	24
IMPACT ATTENUATORS, TEMPORARY (BDE).....	25
PAYMENTS TO SUBCONTRACTORS (BDE)	27
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)	28
REINFORCEMENT BARS (BDE)	32
SEEDING (BDE)	34
STEEL PLATE BEAM GUARDRAIL (BDE)	35
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	36
TEMPORARY EROSION CONTROL (BDE)	36
WATER BLASTER WITH VACUUM RECOVERY (BDE).....	36
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID).....	37
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)	40

Revised 03/02/2007

FAP Route 310 (US 67)
Section 115 (RS-3, B-2)
Contract No. 72663
Morgan County

Deleted 03/02/2007