



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

March 2, 2007

SUBJECT: FAP Route 717 (IL 10)
Project BRF-0717 (029)
Section 101 B-1
Logan County
Contract No. 72A04
Item No. 63, March 9, 2007 Letting
Addendum C

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Deleted page 80 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Christine Reed, Region 4, District 6; Roger Driskell; R. E. Anderson;
Estimates; Design & Environment File

TBW:DB:jc

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT.....	1
TRAFFIC CONTROL PLAN.....	1
TRAFFIC CONTROL AND PROTECTION, STANDARD 701321 (SPECIAL):	2
STATUS OF UTILITIES TO BE ADJUSTED	3
PAVEMENT STATIONING NUMBERS AND PLACEMENT	4
TEMPORARY BRIDGE TRAFFIC SIGNALS:.....	5
CLEANING AND PAINTING NEW METAL STRUCTURES.....	5
TEMPORARY SHEET PILING.....	12
SURFACE PREPARATION AND PAINTING REQUIREMENTS FOR WEATHERING STEEL	14
UNDERWATER STRUCTURE EXCAVATION PROTECTION	15
PIPE UNDERDRAINS FOR STRUCTURES	15
POROUS GRANULAR EMBANKMENT (SPECIAL)	16
ASBESTOS BEARING PAD REMOVAL (BDE).....	16
CEMENT (BDE)	17
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	19
ERRATA FOR THE 2007 STANDARD SPECIFICATIONS (BDE).....	27
HOT-MIX ASPHALT EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE)	28
IMPACT ATTENUATORS, TEMPORARY (BDE).....	29
PAYMENTS TO SUBCONTRACTORS (BDE)	31
PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE)	32
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)	32
REINFORCEMENT BARS (BDE)	37
SEEDING (BDE)	38
STEEL PLATE BEAM GUARDRAIL (BDE)	40
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	40
TEMPORARY EROSION CONTROL (BDE)	40
WATER BLASTER WITH VACUUM RECOVERY (BDE).....	41
WORKING DAYS (BDE)	41
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)	41
404 PERMIT.....	46

Revised 03/02/2007

FAP Route 717 (IL 10)
Section 101B-1
Contract No. 72A04
Logan County

Deleted 03/02/2007