



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

March 2, 2007

SUBJECT: FAI Route 70 (I-70)  
Project ACIM-070-1 (181) 018  
Section 60-(10, 11) RS  
Madison County  
Contract No. 76857  
Item No. 5, March 9, 2007 Letting  
Addendum C

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page ii of the Table of Contents to the Special Provisions.
2. Deleted page 118 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; R. E. Anderson;  
Estimates; Design & Environment File

TBW:DB:jc

POLYUREA PAVEMENT MARKING (BDE) ..... 74  
PORTLAND CEMENT CONCRETE PLANTS (BDE) ..... 81  
PUBLIC CONVENIENCE AND SAFETY (BDE) ..... 82  
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) ..... 82  
REINFORCEMENT BARS (BDE) ..... 87  
SEEDING (BDE) ..... 88  
STEEL PLATE BEAM GUARDRAIL (BDE) ..... 89  
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ..... 90  
TRAINING SPECIAL PROVISIONS ..... 90  
WORKING DAYS (BDE) ..... 92  
THERMOPLASTIC PAVEMENT MARKINGS (BDE) ..... 93  
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) ..... 94  
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) ..... 97  
404 PERMIT ..... 101

Revised 03/02/2007

Deleted 03/02/2007