

SCHEDULE OF QUANTITIES:

TRENCH BACKFILL

Table with columns for STAGE, STA. (e.g., 9+55 TO STA. 9+83, LT.), CU.YD., and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

P.C.C. BASE COURSE, 8"

Table with columns for STAGE, STA. (e.g., 9+55 TO STA. 9+83, LT.), SQ.YD., and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

LEVELING BINDER, MM, N50

Table with columns for STAGE, STA. (e.g., 9+55 TO STA. 9+83, LT.), TON, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

H.M.A. S.C., "D", N50

Table with columns for STAGE, STA. (e.g., 9+55 TO STA. 9+83, LT.), TON, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

PAVEMENT REMOVAL

Table with columns for STAGE, STA. (e.g., 9+55 TO STA. 9+83, LT.), SQ.YD., and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

P.V.C. WATER MAIN, 6"

Table with columns for STAGE, STA. (e.g., 9+59 TO 9+80, LT.), FOOT, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

P.V.C. WATER MAIN, 8"

Table with columns for STAGE, STA. (e.g., 9+70 TO STA. 15+12), FOOT, and SUBTOTAL. Includes STAGE I, II, and III.

SCHEDULE OF QUANTITIES:

P.V.C. WATER MAIN, 8" (CONT.)

Table with columns for STAGE, STA. (e.g., 24+75 TO STA. 30+37), SUBTOTAL, and TOTAL P.V.C. WATER MAIN, 8". Includes STAGE IV and V.

WATER VALVES, 6"

Table with columns for STAGE, STA. (e.g., 9+86, RT.), EACH, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

WATER VALVES, 8"

Table with columns for STAGE, STA. (e.g., 9+82, RT.), EACH, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

FIRE HYDRANTS TO BE REMOVED

Table with columns for STAGE, STA. (e.g., 9+82, RT.), EACH, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

6" D.I. ELBOW, 45°

Table with columns for STAGE, STA. (e.g., 19+50, RT.), EACH, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

6" D.I. ELBOW, 90°

Table with columns for STAGE, STA. (e.g., 9+70, RT.), EACH, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

8" x 6" D.I. TEE

Table with columns for STAGE, STA. (e.g., 9+70, RT.), EACH, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

SCHEDULE OF QUANTITIES:

8" x 6" D.I. TEE (CONT.)

Table with columns for STAGE, STA. (e.g., 35+73, RT.), SUBTOTAL, and TOTAL 8" x 6" D.I. TEE. Includes STAGE V.

6" x 6" D.I. TEE

Table with columns for STAGE, STA. (e.g., 36+00, RT.), SUBTOTAL, and TOTAL 6" x 6" D.I. TEE. Includes STAGE V.

SERVICE CONNECTION & CURB STOP, SHORT SIDE, TY. 1

Table with columns for STAGE, STA. (e.g., 10+05, RT.), EACH, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

SERVICE CONNECTION & CURB STOP, SHORT SIDE, TY. 1

Table with columns for STAGE, STA. (e.g., 25+20, RT.), EACH, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

SERVICE CONNECTION & CURB STOP, LONG SIDE, TY. 1

Table with columns for STAGE, STA. (e.g., 30+30, LT.), EACH, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

SERVICE CONNECTION & CURB STOP, LONG SIDE, TY. 2

Table with columns for STAGE, STA. (e.g., 10+44, LT.), EACH, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

SERVICE CONNECTION & CURB STOP, LONG SIDE, TY. 2

Table with columns for STAGE, STA. (e.g., 24+76, LT.), EACH, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

SCHEDULE OF QUANTITIES:

CONNECTION TO EXISTING WATER MAIN (CONT.)

Table with columns for STAGE, STA. (e.g., 15+32, RT.), SUBTOTAL, and TOTAL CONNECTION TO WATER MAIN. Includes STAGE II, III, and V.

WATER MAIN ENCASEMENT

Table with columns for STAGE, STA. (e.g., 9+81 TO STA. 9+80, LT.), FOOT, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

LEAD WATER SERVICE REPLACEMENT

Table with columns for STAGE, STA. (e.g., 10+44, LT.), FOOT, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

GALVANIZED WATER SERVICE REPLACEMENT

Table with columns for STAGE, STA. (e.g., 10+08, RT.), FOOT, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

Table with columns: RTE. NO., SEC., COUNTY, TOTAL SHEETS, SHEET NO. Values: F.A.U., 5793, KNOX, 50, 44.

*06-00447-12-TE-0004(097) 89456

SCHEDULE OF QUANTITIES:

METER CONNECTION (BY ADDRESS)

Table with columns for STAGE, ADDRESS (e.g., 619 N. BROAD ST.), EACH, and SUBTOTAL. Includes STAGE I, II, III, IV, and V.

6"X6" TAPPING SLEEVE & VALVE

Table with columns for STAGE, STA. (e.g., 9+59, LT.), EACH, and SUBTOTAL. Includes STAGE I.

NOMINAL QUANTITIES INCLUDED IN CONTRACT:

Table with columns: ITEM, QUANTITY. Includes SIDEWALK REMOVAL (1680 SQ.YD.) and P.C.C. SIDEWALK, 4" (1680 SQ.YD.).

Vertical sidebar containing: REVISIONS, DRAWN, CHECKED, APPROVED, FILE NAME, SCHEDULE OF QUANTITIES, WATER MAIN REPLACEMENT FOR NORTH BROAD STREET BRICK RECONSTRUCTION, LOSEY STREET TO FREMONT STREET, GALESBURG, ILLINOIS, JOB NO. 260198, SHEET NO. 44, OF 50 SHEETS, 12/15/2006.