



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 26, 2007

SUBJECT: FAI Route 57 (I-57) & FAU 9629 (Old ILL. 13)
Project ACIM-HSIP-057-2 (146) 053
Section (X1-6-2)VB-2, (X1-6)HBK-2
Williamson County
Contract No. 98950
Item No. 99, March 9, 2007 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 5 of the Schedule of Prices.
2. Revised sheets 2, 9, 38, 375 and 427 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in cursive script, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 9; N. R. Stoner; Roger Driskell; R. E. Anderson; Estimates; Design & Environment File

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 98950

State Job # - C-99-050-06
 PPS NBR - 9-94860-0100
 County Name - WILLIAMSON- -
 Code - 199 - -
 District - 9 - -
 Section Number - (X1-6-2)VB-2,(X1-6)HBK-2

Project Number
 ACIM-HSIP-0572/146/053

Route
 FAI 57
 FAU 9629

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
28000400	PERIMETER EROS BAR	FOOT	16,635.000				
28000500	INLET & PIPE PROTECT	EACH	31.000				
28001000	AGGREGATE - EROS CONT	TON	168.200				
28100205	STONE RIPRAP CL A3	TON	366.000				
28100207	STONE RIPRAP CL A4	TON	74.000				
28200200	FILTER FABRIC	SQ YD	428.000				
30200650	PROCESS MOD SOIL 12	SQ YD	22,003.000				
* 30201500	LIME	TON	653.000				
31100300	SUB GRAN MAT A 4	SQ YD	762.000				
31100500	SUB GRAN MAT A 6	SQ YD	514.000				
31101900	SUB GRAN MAT C	TON	1,998.000				
31200500	STAB SUBBASE HMA 4	SQ YD	4,851.000				
35100300	AGG BASE CSE A 4	SQ YD	392.000				
40600100	BIT MATLS PR CT	GALLON	34,988.000				
40600300	AGG PR CT	TON	80.500				
* REVISED : FEBRUARY 26, 2007							