



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

March 1, 2007

SUBJECT: FAI Route 57 (I-57) & FAU 9629 (Old IL 13)
Project ACIM-HSIP-572 (146) 53
Section (X1-6-2)VB-2, (X1-6) HBK-2
Williamson County
Contract No. 98950
Item No. 99, March 9, 2007 Letting
Addendum C

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 9 of the Schedule of Prices.
2. Revised sheets 3 & 11 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 9; N. R. Stoner; Roger Driskell; R. E. Anderson; Estimates; Design & Environment File

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 98950

State Job # - C-99-050-06
 PPS NBR - 9-94860-0100
 County Name - WILLIAMSON- -
 Code - 199 - -
 District - 9 - -
 Section Number - (X1-6-2)VB-2,(X1-6)HBK-2

Project Number
 ACIM-HSIP-0572/146/053

Route
 FAI 57
 FAU 9629

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
50100400	REM EXIST STRUCT N2	EACH	1.000				
50100500	REM EXIST STRUCT N3	EACH	1.000				
50100600	REM EXIST STRUCT N4	EACH	1.000				
50100700	REM EXIST STRUCT N5	EACH	1.000				
50100800	REM EXIST STRUCT N6	EACH	1.000				
50102400	CONC REM	CU YD	10.000				
50104400	CONC HDWL REM	EACH	17.000				
** 50104650	SLOPE WALL REMOV	SQ YD	820.000				
50105220	PIPE CULVERT REMOV	FOOT	447.000				
50157300	PROTECTIVE SHIELD	SQ YD	1,276.000				
50200100	STRUCTURE EXCAVATION	CU YD	2,195.000				
50300100	FLOOR DRAINS	EACH	40.000				
50300225	CONC STRUCT	CU YD	1,133.200				
50300255	CONC SUP-STR	CU YD	1,614.700				
50300260	BR DECK GROOVING	SQ YD	8,974.000				
50300280	CONCRETE ENCASEMENT	CU YD	37.900				
** REVISED : FEBRUARY 28, 2007							