CONTRACT NO. 98950

F.A. RTE.	SECTION	cc	UNTY	TOTAL SHEETS	SHEET NO.
	**	WIL	LLIAMSON	917	24
STA.		TO S	TA.		
FED. R	OAD DIST, NO.	ILLINOIS	FED. AID	PROJECT	

- \* FAI 57 & FAU 9629 (OLD IL 13) \*\* (X1-6-2)VB-2, (X1-6)HBK-2

## SURFACE REMOVAL

LOCATION STA TO STA	BITUMINOUS SURFACE REMOVAL - BUTT JOINT SQ YD	BITUMINOUS SURFACE REMOVAL 5" SQ YD	BITUMINOUS SURFACE REMOVAL (VARIABLE DEPTH) SQ YD	TEMPORARY RAMP SQ YD	REMARKS
FAI 57					
FALSI					
STAGE 4	62.0	1, 282. 0	0.0	305.0	
STAGE 5	88.0	0.0	0.0	0.0	
STAGE 6	95.0	0.0	0.0	0.0	
STAGE 7	122.0	12, 906. 0	0.0	0.0	
STAGE TA	384.0	2, 985. 0	0.0	0.0	
STAGE 7B	735.0	0.0	0.0	144.0	
STAGE 8	1,548.0	0.0	2, 519. 0	968.0	
FAI 57 PROJECT TOTAL	3,034.0	17, 173. 0	2,519.0	1,417.0	
FAU 9629 (OLD IL 13)					
STA. 753+20 STA. 785+23	120.0 127.0			20.0	
FAU 9629 (OLD IL 13) PROJECT TOTAL	247.0	0.0	0.0	41.0	
	113 113 113 113 113 113 113 113 113 113				
SCHEDULE PROJECT SUB-TOTAL	3, 281. 0	17, 173. 0	2, 519. 0	1, 458. 0	
FROM ENTRANCE AND SIDEROAD SCHEDULE	133.0			128.0	
PROJECT TOTAL	3, 414. 0	17, 173. 0	2, 519. 0	1,586.0	

DEPARTMENT OF TRANSPORTATION	TILINOIS DEPARTM	TILT		REVISIONS	
OF TRANSFORTATION	TEETHOIS BELLAKTIM	1661	DATE	NAME	N/
HEDULE	C				
ILDULL	3				
					***************************************
DRAWN BY JCK	SCALE: VERT. HORIZ.	SCALE: VE			
CHECKED BY	DATE HORIZ.	DATE			