

HANDRAIL REMOVAL				
LOCATION				FOOT
SCHOOL STREET				
STA 12+72.20	TO	STA 12+83.20	RT	35
TOTAL				35

REMOVING INLETS		
LOCATION		EACH
ILLINOIS ROUTE 8		
STA 209+76.57	LT	1
STA 214+59.44	LT	1
STA 214+69.95	LT	1
STA 224+91.48	RT	1
STA 225+94.06	RT	1
STA 226+12.70	RT	1
STA 232+92.68	RT	1
TOTAL		7

FENCE REMOVAL				
LOCATION				FOOT
ILLINOIS ROUTE 8				
STA 239+19.40	TO	STA 239+58.40	LT	106
STA 241+47.20	TO	STA 242+00.00	LT	103
STA 242+00.00	TO	STA 242+51.25	LT	77
STA 242+71.00	TO	STA 244+87.50	LT	283
STA 250+38.70	TO	STA 251+44.50	LT	128
TOTAL				697

BUILDING REMOVAL		
LOCATION		L SUM
NO. 1	STA 251+00.00	LT 1
TOTAL		1

REMOVAL AND DISPOSAL OF ASBESTOS, BUILDING NO. 1	FRIABLE	NON-FRIABLE
	L SUM	L SUM
	1	1

TOPSOIL SUMMARY		TOPSOIL EXCAVATION AND PLACEMENT	TOPSOIL REQUIRED	TOPSOIL FURNISHED AND PLACED 4"	
LOCATION	CU YD	CU YD	CU YD	SQ YD	
MAINLINE STATION 240+00 TO 243+50 - 18" DEPTH	625.5				
MAINLINE STATION 253+50 TO 255+00 - 20" DEPTH	384.8				
MAINLINE STATION 280+25 TO 289+25 - 8" DEPTH	1,038.3				
MAINLINE STATION 200+00 TO 228+00		988.69			
MAINLINE STATION 228+00 TO 248+00		447.16			
MAINLINE STATION 248+00 TO 271+00		1,015.29			
SCHOOL STREET		273.81			
	SUBTOTAL	2,048.5	2,705.0	656.4	5,908.0
	TOTAL	2,049	2,705	656	5,908

RIPRAP SCHEDULE	STONE RIPRAP, CLASS A3	FILTER FABRIC
LOCATION	SQ YD	SQ YD
SCHOOL STREET		
AT DRAINAGE STRUCTURE 123B	28	28
4 LOCATIONS AT MEADOWVIEW LN.	38	38
TOTAL	66	66

EROSION CONTROL BLANKET					
LOCATION					SQ YD
ILLINOIS ROUTE 8					
STA 218+00	LT	TO	STA 222+00	LT	584
STA 218+70	RT	TO	STA 222+40	RT	494
TOTAL					1,078

REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL						GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	SUB-BASE GRANULAR MATERIAL, TYPE C	EMBANKMENT**
LOCATION	EST. DEPTH	EST. WIDTH	CU YD	SQ YD	CU YD	CU YD	CU YD	
ILLINOIS ROUTE 8								
STA 222+55	TO	STA 225+20	2'	74.1	1,404	2,105	1,404	
STA 238+10	TO	STA 240+27	2'	67.2	1,080	1,620	1,080	
STA 240+27	TO	STA 244+20	1'	38.6	558	*	558	
STA 244+20	TO	STA 247+82	2'	67.2	1,801	2,702	1,801	
STA 247+82	TO	STA 253+72	0.67'	38.1	555	*	555	
STA 253+72	TO	STA 259+77	2'	67.2	3,010	4,515	3,010	
STA 259+77	TO	STA 260+95	2'	82.3	720	1,080	720	
TOTAL			9,128	12,022	8,015	1,113		

* UNSUITABLE MATERIAL THESE LOCATIONS TO BE REPLACED WITH EMBANKMENT
 ** QUANTITY PROVIDED FOR INFORMATION ONLY - SEE EARTHWORK SUMMARY FOR AVAILABLE EMBANKMENT

TEMPORARY EROSION CONTROL SEEDING		
LOCATION		POUND
ILLINOIS ROUTE 8		620
SCHOOL STREET		40
TOTAL		660

TEMPORARY DITCH CHECKS		
STAGE I LOCATION		FEET
IL. ROUTE 8		
STA 206+74.51	LT	8
STA 208+25.13	LT	13
STA 209+74.76	LT	8
STA 211+24.71	LT	6
STA 212+74.93	LT	8
STA 213+74.17	LT	13
STA 215+67.14	LT	8
STA 216+27.11	LT	8
STA 217+01.94	LT	13
STA 217+77.14	LT	13
STA 218+52.42	LT	13
STA 219+27.24	LT	13
STA 220+02.25	LT	13
STA 220+40.35	LT	13
STA 220+77.95	LT	13
STA 221+16.16	LT	13
STA 221+54.17	LT	8
STA 221+92.18	LT	8
STA 288+50.00	LT	13
STA 288+00.00	LT	13
STA 289+00.00	LT	13

SCHOOL ST.		
LOCATION		FEET
STA 13+00.00	LT	13
STA 13+20.00	LT	13
STA 13+40.00	LT	13
STA 13+70.50	LT	13
STA 14+11.11	RT	13
STA 14+67.47	RT	13
STA 14+85.88	LT	13

STAGE I SUB-TOTAL 322

STAGE III LOCATION		
IL. ROUTE 8		FEET
STA 208+75.80	RT	13
STA 209+60.66	RT	13
STA 210+10.84	RT	13
STA 210+63.46	RT	13
STA 211+63.46	RT	13
STA 212+63.36	RT	13
STA 213+63.00	RT	13
STA 216+25.32	RT	13
STA 217+00.39	RT	13
STA 217+75.36	RT	13
STA 218+50.30	RT	13
STA 219+25.51	RT	13
STA 220+00.96	RT	13
STA 220+38.60	RT	13
STA 220+76.56	RT	13
STA 221+14.74	RT	13
STA 221+52.58	RT	13
STA 221+90.58	RT	13
STA 222+28.21	RT	13
STA 285+00.00	RT	13
STA 286+50.00	RT	13
STA 288+00.00	RT	13
STA 289+05.50	RT	13
STAGE III SUB-TOTAL		299
TOTAL		621

SCHOOL STREET		
LOCATION		FEET
STA 11+10.00	RT	1
STA 11+23.50	CL	1
STA 11+23.50	LT	1
STA 12+06.46	RT	1
STA 12+77.73	LT	1
STA 12+77.76	RT	1
STA 12+93.09	RT	1
STA 13+50.00	RT	1
STA 14+68.13	LT	1

STAGE I SUB-TOTAL 63

STAGE III LOCATION		
IL. ROUTE 8		FEET
STA 202+69.40	RT	1
STA 204+54.00	RT	1
STA 207+04.02	RT	1
STA 208+00.00	RT	1
STA 208+93.83	RT	1
STA 208+97.00	RT	1
STA 208+99.08	RT	1
STA 208+99.08	RT	1
STA 209+80.02	RT	1
STA 210+50.00	RT	1
STA 210+50.05	RT	1
STA 211+90.00	RT	1
STA 213+30.00	RT	1
STA 215+22.57	RT	1

STAGE III SUB-TOTAL 84

TOTAL 147

INLET AND PIPE PROTECTION		
STAGE I LOCATION		EACH
IL. ROUTE 8		
STA 201+45.00	LT	1
STA 203+25.88	LT	1
STA 204+91.00	LT	1
STA 206+00.00	LT	1
STA 208+00.03	LT	1
STA 208+96.45	LT	1
STA 208+93.83	LT	1
STA 208+99.08	LT	1
STA 209+59.99	LT	1
STA 210+50.00	LT	1
STA 210+50.00	LT	1
STA 211+90.00	LT	1
STA 213+30.00	LT	1
STA 215+20.09	LT	1
STA 216+00.00	LT	1
STA 216+00.00	LT	1
STA 218+00.00	LT	1
STA 218+00.00	LT	1
STA 220+00.00	LT	1
STA 222+00.00	LT	1
STA 224+29.80	LT	1
STA 225+50.00	LT	1
STA 227+81.11	LT	1
STA 232+10.00	LT	1
STA 238+85.51	LT	1
STA 231+00.01	LT	1
STA 233+00.00	LT	1
STA 235+00.02	LT	1
STA 237+29.97	LT	1
STA 239+50.02	LT	1
STA 240+99.95	LT	1
STA 241+99.97	LT	1
STA 242+99.97	LT	1
STA 244+30.02	LT	1
STA 245+29.97	LT	1
STA 248+54.97	LT	1
STA 248+00.03	LT	1
STA 249+85.00	LT	1
STA 251+21.72	LT	1
STA 251+61.18	LT	1
STA 252+03.22	LT	1
STA 252+40.81	LT	1
STA 254+00.00	LT	1
STA 256+00.00	LT	1
STA 258+00.03	LT	1
STA 260+00.00	LT	1
STA 263+75.00	LT	1
STA 265+10.00	LT	1
STA 266+10.00	LT	1
STA 267+20.00	LT	1
STA 268+30.00	LT	1
STA 269+25.91	LT	1
STA 269+27.00	LT	1
STA 270+10.00	LT	1

STAGE I SUB-TOTAL 63

STAGE III LOCATION		
IL. ROUTE 8		EACH
STA 202+69.40	RT	1
STA 204+54.00	RT	1
STA 207+04.02	RT	1
STA 208+00.00	RT	1
STA 208+93.83	RT	1
STA 208+97.00	RT	1
STA 208+99.08	RT	1
STA 209+80.02	RT	1
STA 210+50.00	RT	1
STA 210+50.05	RT	1
STA 211+90.00	RT	1
STA 213+30.00	RT	1
STA 215+22.57	RT	1

STAGE III SUB-TOTAL 84

TOTAL 147

INLET AND PIPE PROTECTION		
STAGE III LOCATION		EACH
IL. ROUTE 8		
STA 215+50.00	RT	1
STA 215+99.99	RT	1
STA 216+00.00	RT	1
STA 217+39.96	RT	1
STA 217+40.00	RT	1
STA 218+69.97	RT	1
STA 218+70.02	RT	1
STA 220+80.00	RT	1
STA 222+40.00	RT	1
STA 222+40.10	RT	1
STA 223+90.00	RT	1
STA 225+00.00	RT	1
STA 226+12.75	RT	1
STA 226+15.00	RT	1
STA 226+81.10	RT	1
STA 228+27.02	RT	1
STA 228+54.23	RT	1
STA 230+96.87	RT	1
STA 232+25.00	RT	1
STA 232+25.09	RT	1
STA 232+84.00	RT	1
STA 234+19.88	RT	1
STA 234+20.00	RT	1
STA 235+24.97	RT	1
STA 236+99.95	RT	1
STA 238+96.94	RT	1
STA 239+99.84	RT	1
STA 240+51.98	RT	1
STA 240+69.52	RT	1
STA 241+06.95	RT	1
STA 243+00.00	RT	1
STA 244+80.01	RT	1
STA 246+18.79	RT	1
STA 247+29.98	RT	1
STA 247+30.00	RT	1
STA 248+26.49	RT	1
STA 248+44.05	RT	1
STA 248+78.12	RT	1
STA 249+82.00	RT	1
STA 249+82.01	RT	1
STA 250+64.22	RT	1
STA 250+68.02	RT	1
STA 251+64.93	RT	1
STA 251+64.93	RT	1
STA 252+08.26	RT	1
STA 252+45.21	RT	1
STA 252+80.89	RT	1
STA 253+39.02	RT	1
STA 255+		