MAINTENANCE OF TRAFFIC SCHEDULE			AGGREGATE BASE COURSE, TYPE B 4"	POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT)	AGGREGATE (PRIME COAT)	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	HOT-MIX ASPHALT SURFACE COURSE, MIX D, N50	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	AGGREGATE SHOULDERS, TYPE B	SHORT-TERM PAVEMENT MARKING	TEMPORARY PAVEMENT MARKING -				PAVEMENT MARKING TAPE, TYPE III						WORK ZONE PAVEMENT MARKING REMOVAL	TEMPORARY CONCRETE BARRIER	RELOCATE TEMPORARY CONCRETE BARRIER	PAVEMENT MARKING REMOVAL
											LETTERS AND SYMBOLS	LINE 4"		LINE 8"	LINE 24"	LETTERS AND SYMBOLS	4"		8"	12"		24"				
LOCATION			SQ YD	TON	TON	SQ YD	TON	SQ YD	TON	FOOT	SQ FT	FOOT		FOOT	FOOT	SQ FT	FOOT		FOOT	FOOT		FOOT	SQ FT	FOOT	FOOT	SQ FT
											WHITE	WHITE	YELLOW	WHITE	WHITE	WHITE	WHITE	YELLOW	WHITE	YELLOW	WHITE	WHITE				
PRE-STAGE A																										
STA. 200+00.00	TO	STA. 206+00.00	8.91									190.40	347.87													93.62
STA. 206+00.00	TO	STA. 212+00.00	637.20									1195.97	1208.15												387.50		958.51
STA. 212+00.00	TO	STA. 218+00.00										53.26	18.17														28.25
PRE-STAGE B																										
STA. 200+00.00	TO	STA. 206+00.00	269.69								8.80		236.10	38.95									179.41			
STA. 206+00.00	TO	STA. 212+00.00									8.80	651.62	1201.57	48.86									612.41		387.50	
STA. 212+00.00	TO	STA. 218+00.00	308.44										93.87										49.03			
STA. 218+00.00	TO	STA. 224+00.00	427.46																							
STA. 224+00.00	TO	STA. 230+00.00	241.45																							
STAGE I																										
STA. 194+00.00	TO	STA. 200+00.00														35.20		666.22	466.62		51.72	39.80				606.56
STA. 200+00.00	TO	STA. 206+00.00									8.80	909.63	911.18	116.76		8.80	134.16	176.08	247.83		41.68	26.68	34.77	25.00	387.50	420.41
STA. 206+00.00	TO	STA. 212+00.00										1200.00	1200.00										321.45			
STA. 212+00.00	TO	STA. 218+00.00										1200.00	1320.00		17.11		44.13	108.26				12.52				610.83
STA. 218+00.00	TO	STA. 224+00.00										1201.10	1200.98	32.69										200.00		1018.38
STA. 224+00.00	TO	STA. 230+00.00									17.60	776.29	693.60	194.61	48.71									250.00		805.84
STA. 230+00.00	TO	STA. 236+00.00										600.02	1203.21													749.76
STA. 236+00.00	TO	STA. 242+00.00										158.11	316.23											355.71		144.70
STA. 242+00.00	TO	STA. 248+00.00																						421.99		
STA. 248+00.00	TO	STA. 254+00.00																						485.80		
STA. 254+00.00	TO	STA. 260+00.00																						274.00		
STA. 260+00.00	TO	STA. 266+00.00										600.00	1200.00													
STA. 266+00.00	TO	STA. 272+00.00	194.70														250.00	1156.00		140.00				185.00		
STA. 272+00.00	TO	STA. 278+00.00															600.21							90.00		40.06
STA. 278+00.00	TO	STA. 284+00.00																								
STA. 201+45.35	TO	STA. 227+00.00								1009.86													336.59			
STA. 227+00.00	TO	STA. 270+78.11								437.81													145.92			
N. SCHOOL STREET																										
STA. 8+00.00	TO	STA. 14+00.00	696.70									880.61	777.21		23.14								8.48			262.88
STA. 14+00.00	TO	STA. 19+00.00	481.74									199.00	199.00				250.72	250.71								10.38
STA. 8+00.00	TO	STA. 14+00.00														17.60	457.03	785.84	135.85			32.19	80.49			
STA. 14+00.00	TO	STA. 19+00.00															225.92	451.95					74.95			
STA. 8+00.00	TO	STA. 14+00.00															441.45						39.38			
STA. 14+00.00	TO	STA. 19+00.00															225.93						73.59			
STA. 8+00.00	TO	STA. 14+00.00														35.20	310.85	1184.10	333.48			71.43	733.94			
STA. 14+00.00	TO	STA. 19+00.00		0.01	0.60	72.80	25.23	227.60	23.58									301.67					301.24			
STAGE II																										
STA. 194+00.00	TO	STA. 200+00.00																								
STA. 200+00.00	TO	STA. 206+00.00														17.60		1181.12	348.88		32.98	31.65	284.47			234.15
STA. 206+00.00	TO	STA. 212+00.00																1200.00								
STA. 212+00.00	TO	STA. 218+00.00																1200.00								
STA. 218+00.00	TO	STA. 224+00.00																1198.35							200.39	
STA. 224+00.00	TO	STA. 230+00.00														17.60		1321.27	155.62			50.74	56.29		249.61	42.82
STA. 230+00.00	TO	STA. 236+00.00																1198.96	41.31							
STA. 236+00.00	TO	STA. 242+00.00																1200.00								
STA. 242+00.00	TO	STA. 248+00.00																1200.00								
STA. 248+00.00	TO	STA. 254+00.00																1200.00								
STA. 254+00.00	TO	STA. 260+00.00	31.39									152.99	340.44				22.21	1166.08							86.63	254.47
STA. 260+00.00	TO	STA. 266+00.00										601.66	601.15					600.00							601.06	200.53
STA. 266+00.00	TO	STA. 272+00.00															180.00	1150.00					33.36		24.81	94.82
STA. 272+00.00	TO	STA. 278+00.00														8.80	655.00	340.00	50.00				200.05			100.75
STA. 278+00.00	TO	STA. 284+00.00																390.87								32.56
STAGE III																										
STA. 194+00.00	TO	STA. 200+00.00														17.60	303.63	176.38	343.78		101.46	14.00	377.64			
STA. 200+00.00	TO	STA. 206+00.00															604.47	167.08			24.24		39.43			
STA. 206+00.00	TO	STA. 212+00.00															600.00									
STA. 212+00.00	TO	STA. 218+00.00											120.00		17.00		110.00	645.00				13.00				
STA. 218+00.00	TO	STA. 224+00.00															599.75		14.10							
STA. 224+00.00	TO	STA. 230+00.00														17.60	452.89		181.58			22.50	80.89			
STA. 230+00.00	TO	STA. 236+00.00															599.63									
STA. 236+00.00	TO	STA. 242+00.00															600.00									
STA. 242+00.00	TO	STA. 248+00.00															600.00									
STA. 248+00.00	TO	STA. 254+00.00															600.00									
STA. 254+00.00	TO	STA. 260+00.00															599.75	64.92					18.23			
STA. 260+00.00	TO	STA. 266+00.00															600.59	1210.00					399.09		106.79	
STA. 266+00.00	TO	STA. 272+00.00															80.81	230.00					387.30		80.71	116.00
STA. 272+00.00	TO	STA. 278+00.00																								
STA. 278+00.00	TO	STA. 284+00.00																								
S. SCHOOL STREET																										
STA. 3+85.00	TO	STA. 10+00.00	1163.11									942.12	945.84		11.50		226.57	226.57							187.50	65.91
STA. 3+85.00	TO	STA. 10+00.00															57.56	596.24				12.00	37.71		162.50	
STA. 3+85.00	TO	STA. 10+00.00		0.01	0.55	72.54	22.90	200.03	27.48							17.60	854.00	1478.11	162.08			22.00	288.55			

CONTINUED ON FOLLOWING SHEET

FILE NAME	USER NAME = IDOT	DESIGNED	REVISED
X:\Projects\22282\356\DGN\04-RteB-sht-Schedule-17.dgn	SHEET NO.	DRAWN	REVISED
	PLOT SCALE = 2.000 ' / IN.	CHECKED	REVISED
	PLOT DATE = 12/31/2211	DATE 10-21-11	REVISED

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

FAP 399 (IL. RTE. 8)
SCHEDULE OF QUANTITES

SCALE: NONE | SHEET NO. OF SHEETS | STA. TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
399	36 R-7	TAZEWELL	390	36
		CONTRACT NO. 68370		
		ILLINOIS FED. AID PROJECT		