

SCHEDULE OF GUARDRAIL QUANTITIES

LOCATION	TBT REMOVAL, TYPE 1	GUARDRAIL REMOVAL	VERTICAL ADJUSTMENT OF GUARDRAIL	TBT TYPE 1 (SPECIAL) TANGENT	TERMINAL MARKER - DIRECT APPLIED	TBT TYPE 2	SPBGR, TYPE A, 6 FT POSTS	EROSION CONTROL CURB	GUARDRAIL AGGREGATE EROSION CONTROL
	EACH	FOOT	FOOT	EACH	EACH	EACH	FOOT	FOOT	TON
I-155 SOUTHBOUND LANES									
LT. STA. 45+00 TO STA. 46+75		125		1	1		125		17.73
RT. STA. 59+28 TO STA. 60+96		118		1	1		125		17.73
LT. STA. 60+28 TO STA. 60+96	1			1	1				5.07
LT. STA. 114+50 TO STA. 114+75		25					25		2.53
LT. STA. 187+75 TO STA. 188+25	1			1	1				5.07
LT. STA. 343+45 TO STA. 345+13		118		1	1		125		17.73
LT. STA. 507+35 TO STA. 507+85	1			1	1				5.07
I-155 NORTHBOUND LANES									
LT. STA. 45+23 TO STA. 44+56	1					1			5.07
RT. STA. 47+89 TO STA. 49+56		117		1	1		125		17.73
LT. STA. 54+25 TO STA. 57+75	1			1	1				5.07
LT. STA. 62+39 TO STA. 63+06	1			1	1				5.07
RT. STA. 62+45 TO STA. 64+00		105		1	1		112.5		16.47
RT. STA. 112+62 TO STA. 113+50		87.5					87.5		8.87
RT. STA. 116+69 TO STA. 117+19	1			1	1				5.07
RT. STA. 149+11 TO STA. 149+61	1			1	1				5.07
RT. STA. 346+70 TO STA. 348+37		117		1	1		125		17.73
LT. STA. 350+72 TO STA. 351+22	1			1	1				5.07
RT. STA. 513+62 TO STA. 514+12	1			1	1				5.07
LT. STA. 588+00 TO STA. 588+25								25.00	
LT. STA. 588+40 TO STA. 588+65								25.00	
LT. STA. 590+00 TO STA. 590+05								5.00	
LT. STA. 590+15 TO STA. 590+75			60.00						
BIRCHWOOD INTERCHANGE RAMP A									
RT. STA. 2+89 TO STA. 3+54	1					1			5.07
BIRCHWOOD INTERCHANGE RAMP B									
RT. STA. 15+15 TO STA. 15+83	1			1	1				5.07
LT. STA. 15+15 TO STA. 15+80	1			1	1				5.07
MAIN STREET INTERCHANGE RAMP C									
LT. STA. 15+55 TO STA. 16+05	1			1	1				5.07
RT. STA. 15+70 TO STA. 16+20	1			1	1				5.07
TOTAL	15	813	60	19	19	2	850	55	193

FILE NAME = D:\68914-1-155 Typicals.dgn
 USER NAME = johnsonv
 PLOT SCALE = 100.0000' / 1" / in.
 PLOT DATE = 1/9/2012

DESIGNED -	REVISED -
DRAWN -	REVISED -
CHECKED -	REVISED -
DATE -	REVISED -

**STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION**

SCHEDULES OF QUANTITIES

NOT TO SCALE SHEET NO. 20 OF 27 SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
155	901108RS-4(107,106,106XRS-2)	TAZEWELL	92	43
68914			CONTRACT NO. 68914	
ILLINOIS FED. AID PROJECT				