



Illinois Department of Transportation

Office of Intermodal Project Implementation / Division of Aeronautics
1 Langhorne Bond Drive / Springfield, Illinois 62707-8415

March 1, 2023

SUBJECT: Tri-Township Airport
Savanna, Illinois
Carroll County
Illinois Project Number: SFY-4966
SBG Project Number: 3-17-SBGP-162/171/184
Contract No. TR013
Item No. 02A, March 10, 2023 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

Reason for Addendum:

This addendum includes a modification to the Mobilization special provision.

To All Plan Holders:

Revised Part 2, Item 105 – Mobilization (page 15)

Plan Changes:

N/A

Special Provisions Changes:

Revised Part 2, Item 105 – Mobilization (page 15)

Schedule of Prices Changes:

N/A

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Questions on this addendum may be directed to Lindsay Hausman of Hanson Professional Services Inc. at 217.747.9314.

ITEM 105 – MOBILIZATION

DESCRIPTION

105-1.2 Revise this section to read as follows:

“Mobilization limit. Mobilization shall be limited to 10% of the original contract amount. Should the bid for mobilization exceed 10%, the amount over 10% will not be paid until final acceptance of the project by the Engineer.”

METHOD OF MEASUREMENT

105-2.1 Revise paragraph d. to read as follows:

“d. The remaining 10% of the pay item will be paid along with any amount bid in excess of 10% of the original contract amount upon final acceptance of the project by the Engineer.”

BASIS OF PAYMENT

105-3.1 Add the following to this section:

“Payment will be made under:

Item AR150520 Mobilization - per lump sum”

END OF ITEM 105