F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
337	19R-1	LAKE	800	49
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	

60997

MAINTENANCE OF TRAFFIC / TEMPORARY DRAINAGE SCHEDULE

PAY ITEM	UNIT	STAGE 6A				STAGE 6B			
		ILL. RT. 22 - BEGINNING TO MAIN ST. WEST	ILL. RT. 22 - MAIN ST. WEST TO END	U.S. RT. 12 (RAND RD.)	TOTAL	ILL. RT. 22 - BEGINNING TO MAIN ST. WEST	ILL. RT. 22 - MAIN ST. WEST TO END	U.S. RT. 12 (RAND RD.)	TOTAL
TEMPORARY PAVEMENT MARKING - LINE 100MM	METER	0	545	0	545	0	163	0	163
TEMPORARY PAVEMENT MARKING - LINE 150MM	METER	0	0	0	0	0	0	0	0
TEMPORARY PAVEMENT MARKING - LINE 300MM	METER	0	0	0	0	0	0	0	0
TEMPORARY PAVEMENT MARKING - LINE 600MM	METER	0	5	0	5	0	10	0	10
PAVEMENT MARKING TAPE TYPE III - LINE 100MM	METER	2711	0	0	2711	0	3461	0	3461
PAVEMENT MARKING TAPE TYPE III - LINE 150MM	METER	453	0	0	453	0	144	0	144
PAVEMENT MARKING TAPE TYPE III - LINE 300MM	METER	0	0	0	0	0	0	0	0
PAVEMENT MARKING TAPE TYPE III - LINE 600MM	METER	95	0	0	95	0	58	0	58
PAVEMENT MARKING REMOVAL	SQ M	899	823	0	1722	910	419	0	1329

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
ILLINOIS ROUTE 22
FROM US RTE 12 TO BUESCHING RD

MAINTENANCE OF TRAFFIC
SCHEDULE OF QUANTITIES

DRAWN BY MBF
DATE 7/21/04 CHECKED BY SMK