

#60997

LETTERS & SYMBOLS REMOVAL SCHEDULE					
STATION	LOCATION	RT OR LT ARROW	"ONLY"	OTHER	PAVEMENT MARKING REMOVAL
STAGE 2A					
7+335	WB-LT	1	1		3.4
7+460	EB-LT	1	1		3.4
7+460	EB-RT	1	1		3.4
7+460	WB-LT	1	1		3.4
7+460	WL-RT	1	1		3.4
7+683	EB-LT	1	1		3.4
7+683	EB-LT	1	1		3.4
7+683	NB-LT	1	1		3.4
7+683	SB-LT	1	1		3.4
7+683	WB-LT	1	1		3.4
7+683	WB-LT	1	1		3.4
7+683	WB-RT	1	1		3.4
7+850 - 8+040	TWLT	6	0		9.0
8+129	EB-LT	1	1		3.4
8+129	NB-RT	1	1		3.4
8+129	WB-LT	1	1		3.4
STAGE TOTAL (LETTERS & SYMBOLS)					60.0
STAGE 3A					
7+683	EB-LT	1	1		3.4
7+683	WB-LT	1	1		3.4
10+028	EB-LT	1	1		3.4
10+028	EB-RT	1	1		3.4
10+028	NB-RT	1	1		3.4
10+028	SB-RT	1	1		3.4
10+028	WB-LT	1	1		3.4
10+028	WB-RT	1	1		3.4
21+963	EB-LT	1	1		3.4
STAGE TOTAL (LETTERS & SYMBOLS)					30.6

LETTERS & SYMBOLS REMOVAL SCHEDULE (CON'T)					
STATION	LOCATION	RT OR LT ARROW	"ONLY"	OTHER	PAVEMENT MARKING REMOVAL
STAGE 3B					
7+335	NB-LT	1	1		3.4
7+335	WB-LT	1	1		3.4
7+460	EB-LT	1	1		3.4
7+460	NB-LT	1	1		3.4
7+460	SB-LT	1	1		3.4
7+460	SB-RT	1	1		3.4
7+460	WB-LT	1	1		3.4
7+683	EB-LT	1	1		3.4
7+683	WB-LT	1	1		3.4
STAGE TOTAL (LETTERS & SYMBOLS)					30.6
STAGE 4A					
7+335	NB-LT	1	1		3.4
7+335	WB-LT	1	1		3.4
7+683	EB-LT	1	1		3.4
7+683	WB-LT	1	1		3.4
20+910	NB-LT	1	1		3.4
STAGE TOTAL (LETTERS & SYMBOLS)					17.0
STAGE 4B					
21+963	EB-LT	1	1		3.4
STAGE TOTAL (LETTERS & SYMBOLS)					3.4
STAGE 5A					
7+683	EB-LT	1	1		3.4
7+683	NB-LT	1	1		3.4
7+683	SB-LT	1	1		3.4
7+683	WB-LT	1	1		3.4
8+129	EB-LT	1	1		3.4
8+129	WB-LT	1	1		3.4
10+028	EB-LT	1	1		3.4
10+028	WB-LT	1	1		3.4
STAGE TOTAL (LETTERS & SYMBOLS)					27.2

LETTERS & SYMBOLS REMOVAL SCHEDULE (CON'T)					
STATION	LOCATION	RT OR LT ARROW	"ONLY"	OTHER	PAVEMENT MARKING REMOVAL
TO BE REMOVED PRIOR TO FINAL STRIPING					
7+335	WB-LT	1	1		3.4
7+460	EB-LT	1	1		3.4
7+460	NB-LT	1	1		3.4
7+460	SB-LT	1	1		3.4
7+460	WB-LT	1	1		3.4
7+683	EB-LT	1	1		3.4
7+683	EB-RT	1	1		3.4
7+683	NB-LT	2	2		6.8
7+683	NB-RT	1	1		3.4
7+683	SB-LT	2	2		6.8
7+683	SB-RT	1	1		3.4
7+683	SB-RT	1	1		3.4
7+683	WB-LT	1	1		3.4
7+683	WB-RT	1	1		3.4
8+129	EB-LT	1	1		3.4
8+129	NB-LT	1	1		3.4
8+129	WB-LT	1	1		3.4
8+622	EB-LT	1	1		3.4
8+622	SB-LT	1	1		3.4
8+622	SB-RT	1	1		3.4
9+290	EB-LT	1	1		3.4
9+290	NB-RT	1	1		3.4
9+290	WB-LT	1	1		3.4
10+028	EB-LT	1	1		3.4
10+028	NB-RT	1	1		3.4
10+028	WB-LT	1	1		3.4
21+740	WB-RT	1	1		3.4
21+820	WB-RT	1	1		3.4
21+963	EB-LT	1	1		3.4
71+125	THRU			R/R	1.2
71+125	THRU			R/R	1.2
90+140	THRU			R/R	1.2
STAGE TOTAL (LETTERS & SYMBOLS)					108.9
PROJECT TOTAL (LETTERS & SYMBOLS)					167

REVISIONS	
NAME	DATE
REVISOR GEOMETRY	11/24/04
FROM STA. 6+922.366 TO	
STA. 7+440.820	

ILLINOIS DEPARTMENT OF TRANSPORTATION  
ILLINOIS ROUTE 22  
FROM US RTE 12 TO BUESCHING RD  
MAINTENANCE OF TRAFFIC  
SCHEDULE OF QUANTITIES

DRAWN BY MBF  
CHECKED BY SMK  
DATE 7/21/04