CONTRACT 62829	F.A.P RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	305	2004-088B	COOK	145	40
	STA. 20+00.00		TO STA. 31+00.00		

p:\000005014\cadd\Advance Contract\mplsht1.DFP



LEGEND
X = REMOVE
(A) = FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)

EXISTING CONDITIONS



LEGEND
(XX) STRUCTURE NUMBER
(XX) PIPE NUMBER

NOTES:

1. SEE SCHEDULE OF QUANTITIES, DRAWINGS SCH-3 THROUGH SCH-6.
2. SEE SUGGESTED STAGING PLANS FOR CONSTRUCTION SEQUENCE, DRAWINGS MOT-1 THROUGH MOT-6
3. SEE EROSION CONTROL PLANS FOR PERMANENT STORM SEWER OUTFALL TREATMENT, DRAWINGS ERO-1
4. SEE DRAWING DET-1 FOR UNDERDRAIN DETAILS.
5. SEE DRAWINGS D-1 AND D-2 FOR PROPOSED DRAINAGE WORK ON WILLOW ROAD.

PROPOSED CONDITIONS



D-4

Edwards and Kelcey

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
MILWAUKEE AVENUE - RAMP B
DRAINAGE AND UTILITY
STA 20+00 TO STA 31+00
WILLOW ROAD
OVER US 45/IL 21 (MILWAUKEE AVE) AND OVER DES PLAINES RIVER

0 50' 100'

DATE JANUARY 2005

DRAWN BY CADD
CHECKED BY PJM

01/27/2005 03:56:44 PM

PLAN
SURVEYED
PLOTTED
ALIGNMENT CHECKED
PLT. OF MAY CHECKED
CADD FILE NAME
NOTE BOOK
NO.
BY
DATE

PROFILE
SURVEYED
PLOTTED
GRADES CHECKED
BM. NOTES
STRUCTURE NOTATIONS CHKD
NOTE BOOK
NO.
BY
DATE