



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 24, 2005

SUBJECT: FAU Route 0196
Section 37RS-3
Lake County
Contract No. 62860
Item No. 67, March 11, 2005 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Special Provisions.
2. Revised pages 1 and 2 of the Schedule of Prices.
3. Revised sheets 1 – 5 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' followed by 'P.E.'.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe; Roger Driskell; Jim White; Design & Environment File

TBW:TK:jc

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included herein which apply to and govern the construction of ROUTE: FAU 196, SECTION: 37RS-3, COUNTY: LAKE, CONTRACT: 62860 and in case of conflict with any part or parts of said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

The improvement of FAU 196 (Ivanhoe Road) begins at a point 38 feet northeast of centerline, Illinois Route 137 and extends 1,235 feet to a point 27 feet southwest of centerline, Illinois Route 120, in the Village of Grayslake, Avon Township, Lake County.

DESCRIPTION OF PROJECT

The improvement consists of bituminous surface removal and replacement, patching, thermoplastic pavement marking, raised reflective pavement markers and any collateral or incidental work necessary to complete the improvement as shown on the plans and described herein.

MAINTENANCE OF ROADWAYS

Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for normal maintenance of all existing roadways within the limits of the improvement. This normal maintenance shall include all repair work deemed necessary by the Engineer, but shall not include snow removal operations. Traffic control and protection for maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such items, including the accompanying traffic control and protection required by the Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications.

TRAFFIC CONTROL PLAN

Effective: September 30, 1985 Revised: October 1, 1995

Traffic Control shall be in accordance with the applicable sections of the Standard Specifications, the Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets and Highways", any special details and Highway Standards contained in the plans, and the Special Provisions contained herein.

Revised 02/24/2005

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 62860

State Job # - C-91-037-05
 PPS NBR - 0-00845-1033
 County Name - LAKE - -
 Code - 97 - -
 District - 1 - -
 Section Number - 37RS-3

Project Number

Route
 FAU 0196

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
48101200	AGGREGATE SHLDS B	TON	27.000				
67100100	MOBILIZATION	L SUM	1.000				
70102620	TR CONT & PROT 701501	L SUM	1.000				
70102635	TR CONT & PROT 701701	L SUM	1.000				
* 70300100	SHORT-TERM PAVT MKING	FOOT	2,694.000				
70300210	TEMP PVT MK LTR & SYM	SQ FT	160.000				
* 70300220	TEMP PVT MK LINE 4	FOOT	2,500.000				
70300280	TEMP PVT MK LINE 24	FOOT	22.000				
78000100	THPL PVT MK LTR & SYM	SQ FT	160.000				
* 78000200	THPL PVT MK LINE 4	FOOT	2,500.000				
78000650	THPL PVT MK LINE 24	FOOT	22.000				
* 78100100	RAISED REFL PAVT MKR	EACH	16.000				
88600600	DET LOOP REPL	FOOT	55.000				
			* REVISED : FEBRUARY 24, 2005				