CONTRACT NO. 64647

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
595	1-3-K	ROCK ISLAND	476	44
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

SCHEDULE OF QUANTITIES

25000775	SELECTIVE MOWING STAKES	EACH
	RAMP 1	
	RT. STA. 0+50-19+94 (WETLAND REGION)	4
	S.W. AUGUSTANA AREA	4
	S.E. AUGUSTANA AREA	4
	TOTAL	12
25000910	SEEDING, CLASS 1 (MODIFIED)	ACRE
	MILAN BELTWAY	
	LT. & RT. STA. 377+00-381+00	2.82
	JOHN DEERE ROAD	
	RT. STA. 381+50-397+50 (STAGE 1)	1.2
	LT. STA. 381+50-398+50 (STAGE 1)	3.1
	RT. STA. 397+50-404+00 (STAGE 1)	1.13
	LT. STA. 398+50-404+00 (STAGE 1)	0.7
	LT. & RT. STA. 403+50-415+50 (STAGE 2 PHASE 1)	1.4
	LT. STA. 409+00-417+10 (STAGE 2 PHASE 3)	1.1
	BLACKHAWK ROAD	
	LT. STA. 1146+00-1150+50 (STAGE 2 PHASE 4)	0.18
	RT. STA. 1146+00-1152+81 (STAGE 2 PHASE 1)	0.89
	LT. STA. 1151+00-1152+50 (STAGE 2 PHASE 3)	0.28
	52ND AVENUE	
	LT. & RT. STA. 1152+50-1170+50 (STAGE 1)	4.75
	LT. & RT. STA. 1170+50-218+50 (STAGE 1 PHASE 1)	1.66
	RAMP 1	
	LT. & RT. STA. 2+00-9+00 (STAGE 1)	1.27
	RT. 1+00-17+00 (TOP AND RT SLOPE OF WETLAND BERM)	5.43
	RAMP 2	
	LT. & RT. STA. 6+90-10+00 (STAGE 2 PHASE 1)	0.90
	LT. & RT. STA. 10+00-16+00 (STAGE 1)	1.80
	RAMP 3	
	RT. STA. 8+00-17+50 (INCLUDES RAMP 4 STA. 0+00-5+50)	1.71
	LT. STA. 8+00-17+50	1.64
	RAMP 4	
	RT. STA. 4+00-8+50	0.40
	44TH STREEET	
	LT. & RT. STA. 14+50-19+68.82	0.18
	44TH ST. CONNECTOR	
	LT. & RT. STA. 0+50-6+00	0.43
	VALLEY VIEW	
	LT. & RT. STA. 151+15-171+29	4.07
	OLD BLACKHAWK ROAD	
	LT. & RT. STA. 0+15-1+85	0.24
	TRINITY DRIVE	
	LT. & RT. STA. 0+50-2+93	0.24
	THIRD STREET	
	LT. & RT. STA. 0+00-11+50	2.86
	TOTAL	40
25100115	MULCH, METHOD 2	ACRE
	MILAN BELTWAY	
	LT. & RT. STA. 357+13.68-364+16.44	2.40
	LT. & RT. STA. 377+00-381+00	2.82
	TEMPORARY MULCH	5.22
	JOHN DEERE ROAD	
	RT. STA. 381+50-397+50 (STAGE 1)	1.20
	LT. STA. 381+50-398+50 (STAGE 1)	3.10
	RT. STA. 397+50-404+00 (STAGE 1)	1.13
	LT. STA. 398+50-404+00 (STAGE 1)	0.70
	LT. & RT. STA. 403+50-415+50 (STAGE 2 PHASE 1)	1.40
	LT. STA. 409+00-417+10 (STAGE 2 PHASE 3)	1.10
	TEMPORARY MULCH	8.60
	BLACKHAWK ROAD	
	RT. STA. 1146+00-1152+81 (STAGE 2 PHASE 1)	0.89
	LT. STA. 1151+00-1152+50 (STAGE 2 PHASE 3)	0.28
	LT. STA. 1146+00-1150+50 (STAGE 2 PHASE 4)	0.18
	TEMPORARY MULCH	1.35
	52ND AVENUE	
	LT. & RT. STA. 1152+50-1170+50 (STAGE 1)	4.75
	LT. & RT. STA. 1170+50-218+50 (STAGE 1 PHASE 1)	1.66
	TEMPORARY MULCH	6.41

25100115	MULCH, METHOD 2 (CONT.)	ACRE
	RAMP 1	
	RT. STA. 0+50-LT. BELTWAY 377+44 (DRAINAGE REGION)	4.73
	LT. & RT. STA. 2+00-9+00 (STAGE 1)	1.30
	RT. 1+00-17+00 (DRAINAGE AREA AND BERM)	5.84
	TEMPORARY MULCH	11.87
	RAMP 2	
	LT. & RT. STA. 10+00-16+00 (STAGE 1)	1.80
	LT. & RT. STA. 6+90-10+00 (STAGE 2 PHASE 1)	0.90
	TEMPORARY MULCH	2.70
	RAMP 3	
	RT. STA. 8+00-17+50 (INCLUDES RAMP 4 STA. 0+00-5+50)	1.71
	LT. STA. 8+00-17+50	1.64
	TEMPORARY MULCH	3.35
	RAMP 4	
	RT. STA. 4+00-8+50	0.40
	RAMP 4 INFIELD AREA	3.70
	TEMPORARY MULCH	4.10
	44TH STREEET	
	LT. & RT. STA. 14+50-19+68.82	0.18
	TEMPORARY MULCH	0.18
	44TH ST. CONNECTOR	
	LT. & RT. STA. 0+50-6+00	0.43
	TEMPORARY MULCH	0.43
	VALLEY VIEW	
	LT. & RT. STA. 151+15-171+29	4.07
	TEMPORARY MULCH	4.07
	OLD BLACKHAWK ROAD	
	LT. & RT. STA. 0+15-1+85	0.24
	TEMPORARY MULCH	0.24
	TRINITY DRIVE	
	LT. & RT. STA. 0+50-2+93	0.24
	TEMPORARY MULCH	0.24
	THIRD STREET	
	LT. & RT. STA. 0+00-11+50	1.50
	TEMPORARY MULCH	1.50
	S.W. AUGUSTANA AREA	3.51
	S.E. AUGUSTANA AREA	3.01
	TEMPORARY MULCH	6.52
	TOTAL	114
25100630	EROSION CONTROL BLANKET	S.Y.
	MILAN BELTWAY	
	LT. & RT. STA. 357+13.68-364+16.44	289
	JOHN DEERE ROAD	
	82' RT. STA. 396+00	4
	82' RT. STA. 399+50	4
	82' RT. STA. 401+65	4
	82' RT. STA. 403+80	4
	82' RT. STA. 406+00	4
	84' RT. STA. 408+50	4
	99' RT. STA. 411+00	4
	93' RT. STA. 414+65	4
	52ND AVENUE	
	112' RT. STA. 1157+80	4
	N.W. BRIDGE CONE	158
	S.W. BRIDGE CONE	192
	S.E. BRIDGE CONE	246
	LT. STA. 1159+62-1162+50	2,125
	RAMP 3	
	32' RT. STA. 10+00	4
	RAMP 4	
	42' RT. STA. 9+33	4
	33' RT. STA. 11+82	4
	VALLEY VIEW	
	PIPE DRAIN HEADWALLS (11 @ 1.8 EA.)	20
	44TH STREET CONNECTOR	
	34' RT. STA. 3+17	4
	32' LT. STA. 4+48	4
	29' RT. STA. 5+70	4
	RELOCATED THIRD STREET	
	71' RT. STA. 7+50	4
	TOTAL	3,094

28000200	EARTH EXCAVATION FOR EROSION CONTROL	C.Y.
	52ND AVENUE	
	93' RT. STA. 1170+00	12
	RAMP 1	
	57' LT. STA. 6+30	12
	RAMP 3	
	69' RT. STA. 12+44	12
	VALLEY VIEW	
	31' LT. STA. 168+00	12
	TOTAL	48
28000300	TEMPORARY DITCH CHECKS	EACH
	MILAN BELTWAY	
	86' RT. STA. 402+94	1
	90' RT. STA. 401+37	1
	84' RT. STA. 404+51	1
	88' RT. STA. 407+66	1
	90' RT. STA. 409+24	1
	92' RT. STA. 409+87	1
	89' RT. STA. 406+08	1
		1
	52ND AVENUE	
	107' LT. STA. 1153+29	1
	112' LT. STA. 1153+63	1
	119' LT. STA. 1153+97	1
	120' LT. STA. 1154+31	1
	123' LT. STA. 1154+81	1
	138' LT. STA. 1155+28	1
	147' LT. STA. 1155+84	1
	81' RT. STA. 1158+50	1
	109' LT. STA. 1160+50	1
	103' LT. STA. 1162+00	1
	115' LT. STA. 1163+53	1
	107' LT. STA. 1165+07	1
	103' LT. STA. 1166+56	1
	98' LT. STA. 1168+03	1
	91' LT. STA. 1169+18	1
	RAMP1	
	80' LT. STA. 3+50	1
	62' LT. STA. 5+00	1
	44' LT. STA. 7+83	1
	RAMP2	
	62' RT. STA. 2+50	1
	26' RT. STA. 7+00	1
	37' LT. STA. 8+13	1
	28' RT. STA. 8+50	
	44' LT. STA. 8+77	1
	53' LT. STA. 9+39	1
	32' RT. STA. 10+24	1
	76' LT. STA. STA. 10+53	1
	37' RT. STA. 11+51	1
	107' LT. STA. 11+96	1
	50' RT. STA. 12+75	1
	128' LT. STA. 13+62	1
	63' RT. STA. 13+99	1
	132' LT. STA. 14+80	1
	RAMP3	
	30' LT. STA. 8+16	1
	38' LT. STA. 8+77	1
	38' LT. STA. 9+17	1
	41' LT. STA. 9+34	1
	52' LT. STA. 11+01	1
	50' RT. STA. 11+91	1
	56' LT. STA. 12+91	1
	44' LT. STA. 13+30	1
	72' RT. STA. 13+53	1
	42' LT. STA. 13+70	1
	38' LT. STA. 14+14	1
	33' LT. STA. 14+69	1
	92' RT. STA. 15+02	1
	27' LT. STA. 15+83	1
	VALLEY VIEW	
	46' LT. STA. 164+80	1
	40' LT. STA. 165+94	1
	RELOCATED THIRD STREET	
	29' LT. STA. 5+49	1
	37' LT. STA. 6+67	1
	45' LT. STA. 8+90	1
	56' LT. STA. 9+55	1
	37' LT. STA. 10+77	1
	TOTAL	60