CONTRACT NO. 64647

F AP TOTAL [SHEET
Py secTIoN CouNTY | JOTAL [SHEE
595 1-3-K ROCK ISLAND| 476 46
STA. T0 STA.

FED. ROAD DIST. N0, [ILLINOIS| FED. AID PROJECT

31200100 STABILIZED SUB-BASE 4% (CONT.) S. Y. 40600200 BITUMINOUS MATERIALS, PRIME COAT TON 42000411 PORTLAND CEMENT CONCRETE PAVEMENT 8 1/2 (JOINTED) (CONT.) S, Y.
RAMP 1 JOMN DEERE ROAD RAMP 1
0’ ~122' RT. CORNER RADIUS STA. 0+38.4-1+63.04 546.5 STAGE 2 PHASE 1 0°122" RT. CORNER RADIUS STA. 0+38.4-1463.04 422.5
0’ -65 LT. CORNER RADIUS STA. 0+38.4-1+2+49:15 628. 4 188’ =47 LT. STA. 407+43~176+60 3.09 0' -85’ LT. CORNER RADIUS STA. 0+3B.4-2+49.15 591. 7
0'-16' LT. STA. 2+49.15-13+43, 33 2,249.0 52" RT. STA. 415+33-416+55 0.16 0’ ~16" LT. STA. 2+49.15-13+43,33 1,945.2
LT. GORE AREA STA. 9+78+04-~13+43, 33 424. 1 LT. GORE AREA STA. 9+78+04-13+43, 33 . 4241
LT. STA. 13+43,33-17+85,22 691.3 BLACKHAWK ROAD LT. STA. 13+43.33-17+85,22 617.7
STAGE 2 PHASE
RAMP 2 31" RT. STA. 1146+00-1150+80 0.47 RAMP 2
0’ -24" LT. STA. 0+00-2+24. 86 512.2 0 -24’ LT. STA. 0+00-2+24+86 : 474.7
0 -24" LT. STA. 2+24.86-10+47,13 2.402.7 STAGE 2 PHASE 2 07 -24" LT. STA, 2+24+B6-10+47.13 ) : 2,192.7
LT. GORE AREA STA. 2+24.86-6+09. 26 490. 5 6 LT. STA. 1148+44-1151470 0. 70 247 =48 LT, STA, 2+24.86-5+09.26 : ' 430.5
0’ -24" LT. STA. 10+47.13-16+43.10 1,636.3 36’ "LT. STA. 1150+00-1150+74 0.17 0’ -24" LT. STA. 10+47+13-16+43.10 1,552.0
24’ -36" LT. STA. 10-+47,13-12+450. 10 169. 1 24 -36' LT. STA. 10+47+13-12+50. 10 . 169. 1
24’ -36" LT. STA. 12+50.10-16+44,23 634. 1 STAGE 2 PHASE 3 SRR . 247 =36 LT, STA., 12+50.10-16+44, 23 433.3
0’-183’ RT. CORNER RADIUS STA, 15+53,2-16+43.1 515.9 319-40° LT. STA. 1144+42-1149+01 T to.s0 0’ -182.3 RT. STA. 15+17.12-16+60.15 489. 2
RAMP 3 44TH STREET RAMP 3 :
0’ -16" LT. STA. 4+68,87-13+81.33 1,894.5 STAGE 1 PHASE 1 0 -16" LT. STA. 4-+68.87-13+81.33 1,622.2
LT. GORE AREA 4+68. 87-6460.00 312.2 LT. STA. 14+00-16+82 0.34 LT. GORE AREA STA. 4+68.87-6+60 : 312.2
RT. STA. 12+65.35-15+21.33 398.2 RT. STA, 12465, 35-15+21. 33 355.5
LT. STA. 13+81,33-15+21.33 241.1 STAGE 1 PHASE 2 LT. STA. 13+81,33-15+21.33 217.8
0 -12' LT. STA. 15+21,33-17+79,41 371.4 RT. STA. 14+00-15+84 0. 20 0 =12 LT, STA, 15421, 33-17+79. 41 328. 4
0’ -24" RT. STA. 15+21. 3317479, 41 578. 9 RT. STA. 17+61,60-18+32.14 ) 0.08 , 0'-24 RT. STA. 15+21,33-17479,41 535. 9
24’ -172° RT. CORNER RADIUS STA, 16+79.10-17+96. 85" , 300.5 ) . ' ' 24’ ~172" RT. CORNER RADIUS 282. 2
' " 44TH STREET CONNECTOR i , {
RAMP 4 : LT. STA. 0+65.72-1+65.95 Y P 0.12 RAMP 4
0’-98.5 RT. CORNER RADIUS STA, 0+33-1+90,05 430.3 RT. STA. 2+51-2+87 (BUILDING REMOVAL NO. 4) «.0.90, 0'-98.5 RT. CORNER RADIUS STA. 0+33-1+90.05 413.6
0 -16" LT. STA. 0+33-10+37.89 2,353.2 016" LT. STA. 0+33-11+B2. 84 2,103.5
LT. GORE AREA STA, 8+59.41-11+82. 84 385.9 RELOCATED THIRD STREET LT. GORE AREA STA. 8+59+41-11+82,84 385.9
LT. STA. 11+82.84-14+27.05 434, 1 RT. STA. 0+37.00-1+15.00 0.90 LT. STA. 11482, 84-14+27.05 393.4
TOTAL 54, 967.4 TOTAL 8. 03 VALLEY VIEW
0 -19° LT. STA. 151452, 8-152+486, 54 ) 209. 8
35100100 AGGREGATE BASE COURSE, TYPE A TON 42000216 FORTLAND CEMENT CONCRETE PAVEMENT 7 3/4" (JOINTED) S. Y. 0'-19" RT. STA. 1514+52.8-152+46.54 186, 2
L.T. (CORNER RADIUS) STA. 151+42-152+46.54 275.5
JOHN DEERE ROAD 44TH STREET RT. (CORNER RADIUS) STA. 151+452.8-152+46.54 212.3
STAGE 2 PHASE 1 LT. STA. 15+54.59-19+68. 82 952. 5
1887 =47 LT. STA. 407+43-176+60 823 RT. STA. 15454, 59+19+68, 82 971.9 TRINITY DRIVE
52 RT. STA. 415+33-416+55 46 LT. W. CORNER RADIUS/TAPER STA. 17+64.11-19+68. 82 300. 3 0’ -18° LT. STA. 0+33-0+98.45 130. 9
RT. TURN LANE STA. 17+92.59-18+86, 56 126. 3 LT. (CORNER RADIUS) S$TA. 0+33-0+98.45 i 311, 4
BLACKHAWK ROAD RT. E. CORNER RADIUS STA. 18+86,56-19+68.82 318.8 0" -29.24" RT. STA. 0+33-0+98.45 212.6
STAGE 2 PHASE 1 RT. (CORNER RADIUS) STA. 0+33-0+98.45 227. 4
31° RT. STA. 1146+00-1150+60 140 VALLEY VIEW
LT. STA. 152+46.54-154400 278. 2 TOTAL 62, 250. 1
STAGE 2 PHASE 2 RT. STA. 152+46,54-154+00 265. 4
6 LT. STA. 1148+44-1151+70 158 42001165 BRIDGE APPROACH PAVEMENT S. Y.
36° LT. STA. 1150+00-1150+74 45 TOTAL 3,213.4
MILAN BELTWAY
STAGE 2 PHASE 3 42000411 PORTLAND CEMENT CONCRETE PAVEMENT 9 1/2“ ¢ JOINTED) S. Y. ILT. & RT. STA. 356+B3.68-357+13.68 339, 3
317 -40° LT. STA. 1144+42-1149+01 239
MILAN BELTWAY TOTAL 339. 3
44TH STREET 117-35° LT. STA. 358+13.68-363+16, 44 1,339.3
STAGE 1 PHASE 1 357 -43, 22 LT. STA. 358+13,68-36" LT. STA. 359+50 (RAMP 2) 69. 8 42001300 PROTECTIVE COAT S. V.
LT. STA. 14+00-16+82 92 11/ -35 RT. STA. 35B+13,68-363+16.44 1,339, 3
RT. STA. 17+61,60-18+32, 14 12 P.C.C. PAVEMENT 9 1/27 62, 250, 1
JOHN DEERE ROAD P.C.C. PAVEMENT 7 3/4" W/ INTERGRAL CURB 13,478, 4
STAGE 1 PHASE 2 117 -35° LT, STA. 382+57.89-414+70, 16 8, 566. 1 P, C.oC. PAVEMENT 7 3/4% 3,213, 4
RT. STA. 14+00-15+84 55 11735 RT. STA. 382457, 89-338+50, 01 4,245, 7 BRIDGE APPROACH PAVEMENT - 339.3
11/ -47" RT. STA. .398+50.01-415+45, 16 6, 780. 6 BRIDGE APPROACH PAVEMENT ¢ SPECIAL) 1,222, 7
44TH STREET CONNECTOR 110-47" LT, STA, 414+70,16-417+10, 16 960. 0 BRIDGE APPROACH PAVEMENT CONNECTOR 4,615.5
LT. STA. O+65.72-1+65.95 18 P.C.C. DRIVEWAY PAVEMENT 77 1,550. 4
RT. STA. 2+51-2+87 (BUILDING REMOVAL NO. 4) 144 BLACKHAWK ROAD P.C.C. SHOULDERS., 9 1/2” 20, 703. 3
LT. STA. 1146+00-1157+00 3, 000. 2 CURB & GUTTER 2,826.5
RELOCATED THIRD STREET RT. - STA. 1146+00-1157+00 2, 866. 3 CONCRETE MEDIAN SURFACE, 4" 1,788. 4
RT. STA. 0+37-1+15 142 MEDIAN STA. 1146+00-1148+44, 00 424.0 CONCRETE MEDIAN, TYPE SB 678. 8
LT. TURN LANE STA. 1148+44-1151+63.02 425. 4 CORRUGATED MEDIAN 97.0
TOTAL 1,914 RT. (RT. TURN LANE) STA. 1155+44.66-1154+62, 18 299.0
MEDIAN STA. 1151+63,02-1152+91. 85 198. 6 TOTAL 112, 763.8
LT. (RT. TURN LANE) STA. 1152+83.03-1154+69. 91 222.3
40200800 AGGREGATE SURFACE COURSE, TYPE B “on MEDTAN STA. 1155+74.42-1157+00 97,1 42001400 BRIDGE APPROACH PAVEMENT (SPECIAL} S. Y.
52ND AVENUE MILAN BELTWAY
?'&Q?HS‘Q}EVEEAEL STA. 1145467 s LT. & RT. STA. 1157+00-1157+03. 61 26.5 LT. & RT. STA. 364+16.91-364+46. 91 349.9
TEMP. DRIVES LT. STA. 1147492, 5 - LT. STA. 1161452, 43-212+49. 87 3,930. 1 LT. & RT. STA. 381+27.89-381+57.89 398. 4
TEMP. DRIVES LT. STA. 1150+58 20 RT. STA. 1161+52,49-215+69. 83 4,783.3
RT. (RT. TURN LANE) STA, 1161+52.49-1164+73.70 371.8 52ND AVENUE
44TH STREET LT. (LT. TURN LANE)  STA. 1161+52.49-1162+72.99 45.3 LT. & RT. STA. 1157+90.85-1158+20. 85 237.2
TEMP. DRIVES LT. STA. 15+86 s MEDIAN LT. STA. 1163+60.16-1166+44, 77 303.5 LT. & RT. STA. 1160-+22.43-1160+52. 49 237.2
TEMP. BRIVES RT. STA. 15496 8 LT. ¢LT. TURN LANE) STA. 1166+44.77-1170+08.00 370.0 TOTAL L ose 7
TEMP. DRIVES LT. STA. 17+65 0 RT. (RT. TURN LANE) STA. 1168+21.00-1171+96.,22 414, 1 reees
MEDIAN STA. 1171%96.22-1175+18. 23 189.5 42001420 BRIDGE APPROACH PAVEMENT CONNECTOR (PCC) S.Y
REGCATE THIRD STREET LT. (RT. TURN LANE) STA. 1173+86.20-212+49. 34 234.3 8 = ! " = s
TEMP. DRIVES LT. STA. -0+61 40 LI. STA. 212+49.87-213.89. 86 38l 4 MILAN BELTWAY
TEMP. DRIVES LT. STA. 0+71 5 LT STA. 213489, 96-215+69, 83 4797 STA. 357+13.68-358+13, 68 1,076. 4
LT. & RT. STA. 215469.83-218+00 1,131, 8 STA. 363+16. 44-364+16. 44 1,002, 2
MISCELLANEOUS AREAS 100 LT. & RT. STA. 218+00-218+50 235.7 . .
JOHN DEERE ROAD
TOTAL 201 STA, 381+57,89-382+57. 89 1,261, 3
52ND AVENUE
STA. 1157+03.61-1157+90. 85 615.3
LT. STA. 1160+41.27-1161+52, 49 : 394. 3
RT. S$TA. 1160+55.56-1161+52, 49 266. 0

TOTAL 4,615.5

SCHEDULE OF QUANTITIES




