

**SCHEDULE OF QUANTITIES**

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
71	(11,12)RS-2	DEWITT	53	37

CONTRACT NO. 90867

**BITUMINOUS SURFACE REMOVAL (SPECIAL)**

Station		TYPE	Width (FT.)	Radius 1 (FT.)	Radius 2 (FT.)	Area (SQ. YD.)
451+77	LT.	SR	18	35	25	114.11
451+77	RT.	SR	21	20	30	101.00
520+39	LT.	SR	16	30	15	80.16
520+39	RT.	SR	16	15	30	80.16
612+72	LT.	SR	16	25	20	68.89
612+74.5	RT.	SR	18	20	20	59.08
626+01	LT.	PE	15	10	10	21.44
635+45	LT.	PE	53	-	-	70.00
639+05	LT.	PE	58	-	-	75.56
640+06	LT.	SR	26	35	30	151.78
640+06	RT.	SR	20	30	25	103.03
642+44	LT.	CE	30	-	-	44.44
643+75	RT.	MB	41	-	-	14.67
644+16	RT.	PE	13	10	10	19.21
644+31	LT.	CE	25	15	15	52.40
660+95	LT.	SR	22	15	60	237.87
663+23	RT.	PE	20	15	15	44.06
680+01	LT.	SR	18	15	20	54.90
706+40	RT.	MB	55	-	-	19.33
706+95	RT.	PE	12	15	15	30.73
720+01	RT.	PE	12	15	15	30.73
721+63	RT.	PE	12	15	15	30.73
730+42	LT.	SR	16	20	40	118.80
730+42	RT.	SR	16	30	15	80.16
730+50	LT.	MB	75	-	-	26.00
733+13	LT.	PE	12	15	15	30.73
733+10	LT.	MB	82	-	-	28.33
739+06	LT.	PE	18	15	15	40.73
738+90	LT.	MB	65	-	-	22.67
740+23	LT.	PE	12	15	15	30.73
742+65	LT.	PE	13	-	-	25.56
769+06	LT.	SR	16	25	50	163.40
769+17	RT.	SR	16	45	20	137.82
787+61	RT.	SR	14	20	20	50.19
787+61	LT.	SR	14	20	20	50.19
794+90	LT.	PE	11	15	15	29.06
820+53	RT.	SR	21	20	20	65.74
823+25	RT.	MB	52	-	-	18.33
838+17	RT.	MB	56	-	-	19.67
838+52	LT.	PE	12	20	20	45.74
SUB TOTAL =						2,488.13