



- NOTES**
1. ALL EASTBOUND WORK IS IN CONTRACT 60M63 AND ALL WESTBOUND WORK IS IN CONTRACT 60M65.

DESIGNED - LLS/JG	REVISIONS
DRAWN - PMS/DC	REVISIONS
CHECKED - JAL	REVISIONS
DATE - 01/21/2011	REVISIONS



**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

**PROPOSED ROADWAY PLANS
I-80 MAINLINE**

SCALE: 1"=50' SHEET NO. 2 OF 18 SHEETS STA. 95+00 TO STA. 125+00

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
80	99-1-RS-4	WILL	116	13
				CONTRACT NO. 60M63
FED. ROAD DIST. NO. 1 (ILLINOIS) FED. AID PROJECT				