



WORK ZONE
 Will Co Line
 to US Rte 45
 EXPECT MAJOR DELAYS

WORK ZONE
 Will Co Line
 to US Rte 45
 EXPECT MAJOR DELAYS

LEGEND

MAX WIDTH 10'-6" X MILES AHEAD	W12-I103		W20-I103(0)-48
	W12-I102		W20-I103(0)-48 W12-I102 W12-I103
	W20-I103(0)-48		

NOTES
 1. ALL EASTBOUND WORK IS IN CONTRACT 60M63
 AND ALL WESTBOUND WORK IS IN CONTRACT
 60M65.

DESIGNED - DTC	REVISED -		STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION				MAINTENANCE OF TRAFFIC - STAGE 1 ADVANCE SIGNING PLAN				F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
USER NAME = dornkovich	DRAWN - DTC						REVISED -	80	99-1-RS-4	WILL	116	35			
PLOT SCALE = 1/8"=1'	CHECKED - JAL						REVISED -	CONTRACT NO. 60M63				FED. ROAD DIST. NO. 1 [ILLINOIS] FED. AID PROJECT			
PLOT DATE = 2/8-JAN-2011	DATE - 01/21/2011						REVISED -	N.T.S. SHEET NO. 1 OF 1 SHEETS STA. N/A TO STA. N/A							

FILE NAME = TP_PWP\dms34562\DI62M63-shr-MOT_STG-1-adv_sigr_83.dgn