



**NOTES**

- ALL EASTBOUND WORK IS IN CONTRACT 60M63 AND ALL WESTBOUND WORK IS IN CONTRACT 60M65.

DESIGNED - DTC	REVISIONS
DRAWN - DTC	REVISIONS
CHECKED - JAL	REVISIONS
DATE - 1/12/2011	REVISIONS



**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

**MAINTENANCE OF TRAFFIC - STAGE 1  
ADVANCE SIGNING PLAN**

FILE NAME = IP\_PWPdms34562\DI60M63-sh1-MOT-STG-1\_adv\_sign\_65.dgn

N.T.S. SHEET NO. 1 OF 1 SHEETS STA. N/A TO STA. N/A

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
80	99 (3&4) RS-4	WILL	117	35
CONTRACT NO. 60M65				
FED. ROAD DIST. NO. 1 [ILLINOIS] FED. AID PROJECT				

**LEGEND**

MAX WIDTH 10'-6" X MILES AHEAD	W12-I103		W20-I103(0)-48
	W12-I102		W20-I103(0)-48 W12-I102 W12-I103
	W20-I103(0)-48		