

# SCHEDULE OF QUANTITIES

**CONCRETE REMOVAL**

LOCATION	CUYD
SN. 048-0065	2
<i>TOTAL</i>	<i>2</i>

**STRUCTURAL STEEL REMOVAL**

LOCATION	POUND
DECK SUPERSTRUCTURE	10,040
<i>TOTAL</i>	<i>10,040</i>

**CONCRETE SUPERSTRUCTURE**

LOCATION	CUYD
SN. 048-0065	2
<i>TOTAL</i>	<i>2</i>

**MOBILIZATION**

LOCATION	LSUM
JOB SITE	1
<i>TOTAL</i>	<i>1</i>

**PAVEMENT MARKING TAPE TYPE III, 4" & WORKZONE PAVEMENT MARKING REMOVAL**

LOCATION	PVMT. MRKG. TAPE, 4"		PVMT. MRKG. REM.
	WHITE LENGTH (FOOT)	YELLOW LENGTH (FOOT)	WORK ZONE PVMT. MRKG. REM. (SQ.FT.)
EXPRESSWAY STAGE CONSTRUCTION	1300	1300	
<i>TOTAL</i>	<i>2600</i>		<i>867</i>

**FURNISHING & ERECTING STRUCTURAL STEEL**

LOCATION	POUND
DECK SUPERSTRUCTURE	10,930
<i>TOTAL</i>	<i>10,930</i>

**BEAM STRAIGHTENING**

LOCATION	LSUM
DECK SUPERSTRUCTURE	1
<i>TOTAL</i>	<i>1</i>

**TEMPORARY SHORING AND CRIBBING**

LOCATION	LSUM
SEE T.C. SPECIALS	1
<i>TOTAL</i>	<i>1</i>

**TRAFFIC CONTROL**

LOCATION	T.C.&P. STANDARD 701421 (LSUM)	T.C.&P. STANDARD SPECIAL (LSUM)	T.C.&P. STANDARD B.L.R. 22 (LSUM)	CHANGEABLE MESSAGE SIGN (CAL MO)	WIDTH RESTRICTION SIGNING (LSUM)
Farnham St. US 34	1	1	1	2	1
<i>TOTAL</i>	<i>1</i>	<i>1</i>	<i>1</i>	<i>2</i>	<i>1</i>

**TEMPORARY SLAB SUPPORT SYSTEM**

LOCATION	LSUM
DECK SURFACE	1
<i>TOTAL</i>	<i>1</i>

SN.048-0065 FARNHAM ST. OVER US34

S:\GEN\DRAW\STDS&PLNS\SQUAD BRIDGES\BRIDGE CONTRACTS\STEEL BEAM REF\68A08 SN048-0065\SN048-0065 FARNHAMSTOVRUS34.dgn

FILE NAME = SN048-0065 FarnhamStovrUS34.dgn	USER NAME = jonesce	DESIGNED - C JONES	REVISED - ---	<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>SCHEDULE OF QUANTITIES STRUCTURE NO. 048-0065</b>	F.A.P. RTE. 29	SECTION (21-HB-211-5	COUNTY KNOX	TOTAL SHEETS 14	SHEET NO. 4
PLOT SCALE = 1/83.7051' / IN.		DRAWN - CEJ				STEEL BEAM REPAIRS		CONTRACT NO. 68A08		
PLOT DATE = 12/16/2010		CHECKED - C JONES				SCALE: _____ SHEET NO. ___ OF ___ SHEETS STA. _____ TO STA. _____		FED. ROAD DIST. NO. 4 ILLINOIS FED. AID PROJECT		
		DATE - 09/10/2010								