

SCHEDULE OF QUANTITIES

64200105 SHOULDER RUMBLE STRIPS

LOCATION #1	STA.	TO	STA.	LENGTH (FEET)
NBDS	588+34		730+07	14,173.00
NBDS	736+87		752+92.92	1,605.92
NBDS	755+04.12		765+42	1,037.88
NBDS	777+02		783+30.73	628.73
NBDS	74+89.65		252+74.34	17,784.69
NBDS	252+87.76		276+55	2,367.24
NBDS	282+96		293+25	1,029.00
NBDS	304+97		340+88.65	3,591.65
NBDS	343+77.35		381+37.19	3,759.84
NBDS	376+50		499+60	12,310.00
NBDS	506+36		531+87	2,551.00
NBDS	543+45		647+20	10,375.00
NBPS	588+34		590+83	249.00
NBPS	591+72		705+04	11,332.00
NBPS	705+89		752+92.92	4,703.92
NBPS	755+04.12		783+30.73	2,826.61
NBPS	74+89.65		87+34	1,244.35
NBPS	88+21		239+34	15,113.00
NBPS	240+23		252+74.34	1,251.34
NBPS	252+87.76		296+56.45	4,368.69
NBPS	298+96.95		318+42	1,945.05
NBPS	319+28		340+88.65	2,160.65
NBPS	343+77.35		381+37.19	3,759.84
NBPS	376+50		473+58	9,708.00
NBPS	474+30		613+02	13,872.00
NBPS	613+87		647+20	3,333.00
SBDS	588+05		727+68.74	13,963.74
SBDS	739+85		751+91.08	1,206.08
SBDS	754+14.14		767+75	1,360.86
SBDS	774+34.41		783+30.73	896.32
SBDS	74+89.65		252+74.34	17,784.69
SBDS	252+87.76		256+17.55	329.79
SBDS	268+13		285+78	1,765.00
SBDS	292+20.60		296+45.24	424.64
SBDS	298+84.22		340+23.99	4,139.77
SBDS	343+12.69		381+37.19	3,824.50
SBDS	376+50		495+17.38	11,867.38
SBDS	506+72		529+72	2,300.00
SBDS	536+28.57		659+35	12,306.43
SBPS	588+05		590+83	278.00
SBPS	591+72		705+04	11,332.00
SBPS	705+89		751+91.08	4,602.08
SBPS	754+14.14		783+30.73	2,916.59
SBPS	74+89.65		87+34	1,244.35
SBPS	88+21		239+34	15,113.00
SBPS	240+23		252+74.34	1,251.34
SBPS	252+87.76		296+45.24	4,357.48
SBPS	298+84.22		318+42	1,957.78
SBPS	319+28		340+23.99	2,095.99
SBPS	343+12.69		381+37.19	3,824.50
SBPS	376+50		473+58	9,708.00
SBPS	474+30		613+02	13,872.00
SBPS	613+87		659+35	4,548.00
LOCATION #1 TOTAL =				296,351.71

64200105 SHOULDER RUMBLE STRIPS

LOCATION #2	STA.	TO	STA.	LENGTH (FEET)
NBDS	114+55		240+18	12,563.00
NBDS	246+85		268+68	2,183.00
NBDS	280+00		322+29.14	4,229.14
NBDS	324+20.42		586+62.13	26,241.71
NBDS	590+12.86		606+71.74	1,658.88
NBDS	609+99.07		623+98	1,398.93
NBPS	114+55		199+47	8,492.00
NBPS	200+06		322+29.14	12,223.14
NBPS	324+20.42		412+43	8,822.58
NBPS	413+00		586+62.13	17,362.13
NBPS	590+12.86		606+71.74	1,658.88
NBPS	609+99.07		614+49	449.93
NBPS	615+08		623+98	890.00
SBDS	114+55		238+47	12,392.00
SBDS	250+09		271+70	2,161.00
SBDS	278+53		321+69.58	4,316.58
SBDS	323+60.86		586+62.13	26,301.27
SBDS	590+12.86		606+71.74	1,658.88
SBDS	609+99.07		620+42	1,042.93
SBPS	114+55		199+47	8,492.00
SBPS	200+06		321+69.58	12,163.58
SBPS	323+60.86		412+43	8,882.14
SBPS	413+00		586+62.13	17,362.13
SBPS	590+12.86		606+71.74	1,658.88
SBPS	609+99.07		614+49	449.93
SBPS	615+08		620+42	534.00
LOCATION # 2 TOTAL =				195,588.64

GRAND TOTAL = 296,351.71' + 195,588.64' = 491,940.35'
 ROUND TO: 492,000.00 FEET

X7015005 CHANGEABLE MESSAGE SIGN

LOCATION	3 DAYS BEFORE CONSTRUCTION OPERATIONS BEGIN	FOR PROJECT DURATION (15 DAYS)
I-55 NORTH OF LOCATION #1 (SB LANES)	3	3.75
I-55 SOUTH OF LOCATION #1 (NB LANES)	0	3.75
I-55 NORTH OF LOCATION #2 (SB LANES)	3	3.75
I-55 SOUTH OF LOCATION #2 (NB LANES)	0	3.75
TOTALS =	6	15

GRAND TOTAL = 21 CAL DAYS