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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
March 11, 2022 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61H61 
   DUPAGE County 
   Section 20-00288-04-TL           
   Project 0331-180 () 
   Route FAU 1518 (63rd Street) 
   District 1 Construction Funds 

 
 Traffic signal modernization at the intersection of 63rd Street and Main Street in Downers Grove. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new 
or revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

* 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
* 80246   Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 85 X Blended Finely Divided Minerals April 1, 2021  
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80384 86 X Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤    

5 Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80261 90 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434   Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 93 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
* 80433   Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
* 80422   High Tension Cable Median Barrier  Jan. 1, 2020 Jan. 1, 2022 
* 80442   Hot-Mix Asphalt – Start of Production Jan. 1, 2022  
* 80438   Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
* 80411   Luminaires, LED April 1, 2019 Jan. 1, 2022 
* 80045   Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80418   Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019 Nov. 1, 2020 
 80430 103 X Portland Cement Concrete – Haul Time  July 1, 2020  
* 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
* 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2022 
* 80127   Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 104 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 105 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437   Submission of Payroll Records April 1, 2021  
* 80435   Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2022 
 80410   Traffic Spotters Jan. 1, 2019  
* 20338 106 X Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
* 80429   Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 109 X Vehicle and Equipment Warning Lights Nov. 1, 2021  
 80440   Waterproofing Membrane System Nov. 1, 2021  
 80302 110 X Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427 111 X Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 113 X Working Days Jan. 1, 2002  

 
 
 
 
 
 



The following special provisions are in the 2022 Supplemental Specifications and Recurring Special Provisions. 
 

 
File 

Name 
Special Provision Title New Location(s) Effective Revised 

80425 
80387 
80402 
80378 

 
80421 
80415 
80423 
80417 

 
80420 
80304 

 
80416 

 
80398 
80406 

 
80347 

 
80383 

 
80393 
80424 
80428 
80412 
80359 
80431 

 
80432 

 
80300 

 
80157 

 
80306 

 
80407 

 
80419 

 
80408 
80413 
80298 
80409 
80288 
80414 

 
    
 

Cape Seal 
Contrast Preformed Pavement Marking 
Disposal Fees 
Dowel Bar Inserter 
 
Electric Service Installation 
Emulsified Asphalts 
Engineer’s Field Office and Laboratory 
Geotechnical Fabric for Pipe Underdrains and 
   French Drains 
Geotextile Retaining Walls 
Grooving for Recessed Pavement Markings 
 
Hot-Mix Asphalt – Binder and Surface Course 
 
Hot-Mix Asphalt – Longitudinal Joint Sealant 
Hot-Mix Asphalt – Mixture Design Verification 
   and Production (Modified for I-FIT) 
Hot-Mix Asphalt – Pay for Performance Using 
   Percent Within Limits – Jobsite Sampling 
Hot-Mix Asphalt – Quality Control for  
   Performance 
Manholes, Valve Vaults, and Flat Slab Tops 
Micro-Surfacing and Slurry Sealing 
Mobilization 
Obstruction Warning Luminaires, LED 
Portland Cement Concrete Bridge Deck Curing 
Portland Cement Concrete Pavement Patching 
 
Portland Cement Concrete Pavement 
   Placement 
Preformed Plastic Pavement Marking Type D - 
   Inlaid 
Railroad Protective Liability Insurance (5 and 
  10) 
Reclaimed Asphalt Pavement (RAP) and  
   Reclaimed Asphalt Shingles (RAS) 
Removal and Disposal of Regulated 
   Substances 
Silt Fence, Inlet Filters, Ground Stabilization 
   and Riprap Filter Fabric 
Steel Plate Beam Guardrail Manufacturing 
Structural Timber 
Temporary Pavement Marking 
Traffic Control Devices – Cones 
Warm Mix Asphalt 
Wood Fence Sight Screen 

Sections 405, 1003 
Articles 780.08, 1095.03 
Article 109.04(b) 
Articles 420.03, 420.05, 
1103.20  
Articles 804.04, 804.05 
Article 1032.06 
Section 670 
Articles 1080.01(a), 1080.05 
 
Article 1080.06(d) 
Articles 780.05, 780.14, 
780.15 
Sections 406, 1003, 1004, 
1030, 1101 
Sections 406, 1032 
Sections 406, 1030 
 
Sections 406, 1030 
 
Sections 406, 1030 
 
Articles 602.02, 1042.10 
Sections 404, 1003 
Article 671.02 
Sections 801, 822, 1067 
Articles 1020.13, 1022.03 
Articles 701.17(e)(3)b, 
1001.01(d), 1020.05(b)(5) 
Article 420.07 
 
Articles 780.08, 1095.03 
 
Article 107.11 
 
Section 1031 
 
Section 669 
 
Articles 280.02, 280.04, 
1080.02, 1080.03, 1081.15 
Article 1006.25 
Article 1007.03 
Section 703, Article 1095.06 
Article 701.15(a), 1106.02(b) 
Sections 406, 1030, 1102 
Article 641.02 

Jan. 1, 2020 
Nov. 1, 2017 
Nov. 1, 2018 
Jan. 1, 2017 

 
Jan. 1. 2020 
Aug. 1, 2019 
Jan. 1, 2020 
Nov. 1, 2019 

 
Nov. 1, 2019 
Nov. 1, 2012 

 
July 2, 2019 

 
Aug. 1, 2018 
Jan. 1, 2019 

 
Nov. 1, 2014 

 
April 1, 2017 

 
Jan. 1, 2018 
Jan. 1, 2020 
April 1, 2020 
Aug. 1, 2019 
April 1, 2015 
July 1, 2020 

 
July 1, 2020 

 
April 1, 2012 

 
Jan. 1, 2006 

 
Nov. 1, 2012 

 
Jan. 1, 2019 

 
Nov. 1, 2019 

 
Jan. 1, 2019 
Aug. 1, 2019 
April 1, 2012 
Jan. 1, 2019 
Jan. 1, 2012 
Aug. 1, 2019 

Jan. 1, 2021 
 
 

Jan. 1, 2018 
 
 
 
 
 
 
 

Nov. 1, 2020 
 

Nov. 1, 2019 
 

Nov. 1, 2019 
Jan. 2, 2021 

 
July 2, 2019 

 
July 2, 2019 

 
Mar. 1, 2019 
Jan. 1, 2021 

 
 

Nov. 1, 2019 
 
 
 
 

April 1, 2016 
 
 
 

Jan. 2, 2021 
 

Jan. 1, 2020 
 

July 1, 2021 
 
 
 

April 1, 2017 
 

April 1, 2016 
April 1, 2020 
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SPECIAL PROVISIONS 

The following Special Provisions supplement the Illinois Department of Transportation’s (IDOT) 
"Standard Specifications for Road and Bridge Construction," adopted January 1, 2022 (hereinafter 
referred to as the “Standard Specifications”); the "Illinois Manual on Uniform Traffic Control 
Devices for Streets and Highways", the "Manual of Test Procedures for Materials", in effect on the 
date of invitation for bids; the "Supplemental Specifications and Recurring Special Provisions," 
dated January 1, 2022, as indicated on the Check Sheet included herein; and the "Standard 
Specifications for Water and Sewer Main Construction in Illinois," latest edition which apply to and 
govern the construction of 63rd Street at C.H. 9 (Main St.); Section 20-00288-04-TL; Project 0331 
(180); Job No. C-91-347-20; and in case of conflict with any part, or parts, of said Specifications, 
the said Special Provisions shall take precedence and shall govern. 

63rd Street & Main Street  
Section: 20-00288-04-TL  
Project No.: 0331 (180) 
Job No.: C-91-347-20 
County: DuPage   
Contract Number 61H61. 
 

LOCATION OF PROJECT 

The proposed improvements are located in the Village of Downers Grove, at the intersection of 
63rd Street and Main Street. The gross and net length of the improvement is 11,880 feet (2.25 
miles). 

DESCRIPTION OF PROJECT 

This work involves traffic signal modernization for safety improvements, new traffic signal heads, 
posts, mast arms, vehicle detection, and interconnect; and all incidental and collateral work 
necessary to complete the project as shown on the plans and described herein. 
 

MAINTENANCE OF ROADWAYS (D1) 

Effective:  September 30, 1985  Revised:  November 1, 1996 

Beginning on the date that work begins on this project, the Contractor shall assume responsibility 

for normal maintenance of all existing roadways within the limits of the improvement.  This normal 

maintenance shall include all repair work deemed necessary by the Engineer, but shall not 

include snow removal operations.  Traffic control and protection for maintenance of roadways will 
be provided by the Contractor as required by the Engineer. 

If items of work have not been provided in the contract, or otherwise specified for payment, such 

items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
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STATUS OF UTILITIES (D1) 

Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information regarding their facilities and the proposed improvements.  
The tables below contain a description of specific conflicts to be resolved and/or facilities which 
will require some action on the part of the Department’s contractor to proceed with work.  Each 
table entry includes an identification of the action necessary and, if applicable, the estimated 
duration required for the resolution. 
 
 UTILITIES TO BE ADJUSTED 
 
 
Conflicts noted below have been identified by following the suggested staging plan included in the 
contract.  The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances, resolution will be a function of the 
construction staging.  The responsible agency must relocate, or complete new installations as 
noted below; this work has been deemed necessary to be complete for the Department’s 
contractor to then work in the stage under which the item has been listed. 
 
 

 
No conflicts to be resolved 
 
 
The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name 
of 

contact 

Phone E-mail address 

Village of Downers 
Grove 

John 
Welch 

630-434-
5494 

jwelch@downers.us 

Downers Grove 
Sanitary District 

Keith 
Shaffner 

630-353-
3610 

kshaffner@dgsd.org 

AT&T   G11629@att.com 
ComEd  630-576-

7094 
PLANSUBMITTALANDMAPREQUESTS@EXCELONCORP.COM 

 
Comcast Martha 

Gieras 
224-229-

5862 
Martha_Gieras@comcast.com 

DuPage County 
DOT 

Bill 
Eidson 

630-407-
6900 

william.eidson@dupageco.org 

CenturyLink  877-366-
8344 

nationalrelo@centurylink.com 

Verizon   investigations@verizon.com 
Nicor  630-388-

2362 
NGCORRESPONDENCE@SOUTHERNCO.COM 
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ATT / T-TCG Bobby 
Akhter 

630-390-
0089x630 

BA3871@ATT.COM 
 

 
 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some instances, 
the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owner’s part can be secured.   
 
 
Stage 1 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

East, west and south 
approaches of 

intersection 

Overhead utility 
lines 

Overhead lines are in close 
proximity to existing mast arms. 

Exercise caution.  

 
ComEd 

  
Var. locations, incl. 

South & west 
parkways 

Gas Underground gas lines, use caution Nicor 

Var. locations Watermains Watermains, use caution Village of Downers Grove 
Var. locations incl. SE 

corner 
Storm sewer Sewers, use caution Village of Downers Grove 

Var. locations, incl. NE 
corner 

Sanitary sewer Sewers, use caution 
Downers Grove Sanitary 

District 
Var. locations, incl. 

South parkway 
Communications Buried cables, use caution AT&T 

Var. locations Communications Cables, use caution Verizon 
Var. locations Communications Cables, use caution Comcast 
Var. locations Communications Cables, use caution CenturyLink 

    

 
 
 
The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility.  
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of 
contact 

Phone E-mail address 

Village of Downers 
Grove 

John Welch 630-434-5494 jwelch@downers.us 

Downers Grove 
Sanitary District 

Keith Shaffner 630-353-3610 kshaffner@dgsd.org 

AT&T   G11629@att.com 
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ComEd  630-576-7094  
Comcast Martha Gieras 224-229-5862 Martha_Gieras@comcast.com 

DuPage County 
DOT 

Bill Eidson 630-407-6900 william.eidson@dupageco.org 

CenturyLink  877-366-8344 nationalrelo@centurylink.com 
Verizon   investigations@verizon.com 
Nicor  630-388-2362 NGCORRESPONDENCE@SOUTHERNCO.COM 

ATT / T-TCG Bobby Akhter 630-390-
0089x630 

BA3871@ATT.COM 

 
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the 
bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date of 
the executed contract regardless of the status of the utility relocations.  The responsible agencies 
will be working toward resolving subsequent conflicts in conjunction with contractor activities in 
the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the Department’s 
contractor and the utility companies when necessary.  The Department’s contractor is responsible 
for contacting J.U.L.I.E. prior to all excavation work. 
 

 

TRAFFIC CONTROL PLAN (D1) 

Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
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STANDARDS:  

701101 701106 701701 701801 701901 

     

DETAILS:  

 TC -10 Traffic Control and Protection for Side Road, Intersections, and Driveways 
 TC-13 District One Typical Pavement Markings 
 

 

SPECIAL PROVISIONS:  

RECURRING LOCAL ROADS AND STREETS SPECIAL PROVISIONS: 
 
 Work Zone Traffic Control Surveillance 
 Flaggers in Work Zones 
 
SPECIAL PROVISIONS: 
 Maintenance of Roadways (District 1) 
 Work Zone Traffic Control Devices 
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D1) 

Effective:  June 26, 2006 
Revised:  December 1, 2021 
 
Add the following to the end of article 1032.05 of the Standard Specifications: 

 
“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 percent 
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or a 
PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 asphalt binders shall 
meet the requirements of Article 1032.05(a).  Compatible polymers may be added during 
production. The GTR modified asphalt binder shall meet the requirements of the following 
table. 

 

Test 
Asphalt Grade 
GTR 70-28 

Asphalt Grade  
GTR 64-28 

Flash Point (C.O.C.), 
     AASHTO T 48, °F (°C), min. 

450 (232) 450 (232) 

Rotational Viscosity,  
    AASHTO T 316 @ 275 °F (135 °C), Poises, 

Pa∙s, max. 
30 (3) 30 (3) 

Softening Point,  
    AASHTO T 53, °F (°C),  min. 

135 (57) 130 (54) 

Elastic Recovery, 
  ASTM D 6084, Procedure A (sieve waived) 
  @ 77 °F, (25 °C), aged, ss, 
100 mm elongation, 5 cm/min., 
cut immediately, %, min.  

65 65 

 
Note 1. GTR shall be produced from processing automobile and/or light truck tires by the 
ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall 
contain no free metal particles or other materials.  A mineral powder (such as talc) meeting 
the requirements of AASHTO M 17 may be added, up to a maximum of four percent by 
weight of GTR to reduce sticking and caking of the GTR particles.  When tested in 
accordance with Illinois modified AASHTO T 27, a 50 g sample of the GTR shall conform to 
the following gradation requirements: 
 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 

No. 30 (600 µm) 95 ± 5 

No. 50 (300 µm) > 20 
 

 
Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 

 



63rd Street & Main Street 
Section 20-00288-04-TL 

DuPage County 
Contract: 61H61 

 

7 
 

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall be 
provided.  This tank must be capable of providing continuous mechanical mixing throughout 
by continuous agitation and recirculation of the asphalt binder to provide a uniform mixture.  
The tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ± 0.40 percent.” 
 
 
 

AVAILABLE REPORTS 

 

☐  No project specific reports were prepared. 
 
When applicable, the following checked reports and record information is available for Bidders’ 
reference upon request: 
 

 ☐  Record structural plans 
 

 ☐  Preliminary Site Investigation (PSI) (IDOT ROW) 
 

☐ Preliminary Site Investigation (PSI) (Local ROW) 
 

 ☐  Preliminary Environmental Site Assessment (PESA) (IDOT ROW) 
 

☒  Preliminary Environmental Site Assessment (PESA) (Local ROW) 
 

 ☐  Soils/Geotechnical Report 
 

 ☒  Boring Logs 
 

 ☐  Pavement Cores 
 

 ☐  Location Drainage Study (LDS) 
 

 ☐  Hydraulic Report 
 

 ☐  Noise Analysis 
 

 ☐  Other:  ______________________ 
 
 
Those seeking these reports should request access from: 
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Bruce Talbot 
Farnsworth Group, Inc. 
1011 Warrenville Road, Suite 375 
Lisle, IL 60532 
btalbot@f-w.com 
(630)-296-5877 
Hours:  8 AM to 5 PM (M-F) 
 

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 

 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below shall 
be managed as either “uncontaminated soil”, hazardous waste, special waste or non-special 
waste.  For stationing, the lateral distance is measured from centerline and the farthest distance is 
the offset distance or construction limit, whichever is less. 
 
Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill  The Contractor shall collect and analyze the required 
number of samples for the parameters required by the landfill using the appropriate analytical 
procedures.  A copy of the required parameters and analytical methods (from landfill email or on 
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances 
Final Construction Report). The price shall include all sampling materials and effort necessary for 
collection and management of the samples, including transportation of samples from the job site 
to the laboratory.  The Contractor shall be responsible for determining the specific disposal 
facilities to be utilized; and collect and analyze any samples required for disposal facility 
acceptance using a NELAP certified analytical laboratory registered with the State of Illinois. 
 
Site 1: Commercial Building, 6210 Main Street, Downers Grove, DuPage County 

• All excavation planned at the northwest quadrant of the intersection. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters:  VOC’s, SVOC’s, and metals. 

 
Site 2: Commercial Building, 6241 Main  Street, Downers Grove, DuPage County 

• All excavation planned at the northeast quadrant of the intersection. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters:  VOC’s, SVOC’s, and metals. 

 
Site 6: Commercial Building, 6300 Main  Street, Downers Grove, DuPage County 

• All excavation planned at the southwest quadrant of the intersection. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters:  VOC’s, SVOC’s, and metals. 

 
Site 9: Commercial Building, 6301 Main  Street, Downers Grove, DuPage County 
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• All excavation planned at the southeast quadrant of the intersection. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters:  VOC’s, SVOC’s, and metals. 

 
 
Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary.  For this project, the work zones apply for the following PESA Sites:   
 
Site 1: RCRA and SRP site. NFR letter recorded on August 20, 2009. 
Site 2: LUST site, NFR July 5, 2000, Non-LUST letter November 12, 2008. RCRA and SRP site,  

NFR letter recorded on August 29, 2016. 
Site 6: LUST site, NFR letter April 3, 2006. Not in compliance as of November 7, 2019 due to 

degraded pavement. 
Site 9: LUST site. NFR letters not recorded. 
 
 

DUPAGE COUNTY DOT TRAFFIC SIGNAL GENERAL REQUIREMENTS (DUDOT) 

Revised: November 1, 2021  
DC800.01 
 
All work and equipment performed and installed under this Contract shall be governed by and 
shall comply with: 
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SPECIFICATION ADOPTED/DATED 

The State of Illinois  
“Standard Specifications for Road and Bridge Construction” 

referred to as “Standard Specifications” 
January 1, 2022 

The State of Illinois 
"Manual on Uniform Traffic Control Devices for Streets and 
Highways,"     

referred to as “MUTCD” 

November 2021 

The National Electrical Code 
referred to as “NEC” 

2011 Edition 

The National Electrical Manufacturers Association 
(All publications for traffic control items)  

referred to as “NEMA” 

All applicable 
current documents 
published prior to 
Contract Letting 
Date 

The International Municipal Signal Association 
("Official Wire & Cable Specifications Manual,") 

referred to as “IMSA” 

All applicable 
current documents 
published prior to 
Contract Letting 
Date 

The Institute of Transportation Engineers 
ATC 5.2b Standard 

September 25, 2006 

AASHTO “Standard Specifications” 
LRFD Specifications for Structural Supports for Highway Signs, 
Luminaires, and Traffic Signals 

2015 Edition & 2017 
Interim Revisions 

Supplemental Specifications and Recurring Special Provisions January 1, 2022 

 
 
The project Special Provisions supplement the above specifications, manuals, and codes. In case 
of conflict with any part or parts of said documents, the project Special Provisions shall take 
precedence and shall govern. 
 
The following terms and acronyms are used in the DUDOT traffic signal special provisions: 
 

IDOT Illinois Department of Transportation 
District 1 IDOT District 1  
DUDOT  The DuPage County Division of Transportation 
Traffic Engineer The DUDOT Traffic Engineer or designee 
Central Signal System DuPage County’s ITS System 
Network Integration Consultant Currently Parsons Transportation Group 

 
The intent of these Special Provisions is to prescribe the materials and construction methods 
commonly used in traffic signal installations. The locations and the details of all installations shall 
be indicated on the plans or as directed by the Engineer. 
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All traffic signal work related to the traffic signal cabinet shall be performed with at least one 
electrician holding a current IMSA Traffic Signal Technician Level 2 certification present on site 
and actively overseeing and directing the work, unless approved in advance by the Traffic 
Engineer. 
 
The work performed under this Contract shall consist of furnishing and installing all traffic signal 
work as shown on the plans and as specified herein in a manner acceptable and approved by the 
Resident Engineer. All materials furnished shall be new unless otherwise noted herein. 
 
The phone number to contact DUDOT for all contract electrical questions or request is (630) 407-
6900, which includes requests for detector location approval, transfer of maintenance, Traffic 
Signal Maintenance Contractor locates, equipment inspections, and traffic signal turn-ons. 
 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56 Vendor. Company that sells a particular type of product directly to the Contractor or the 
Equipment Supplier. 
 
101.57 Equipment Supplier. Company that supplies, represents, and provides technical support 
for District 1 approved traffic signal controllers and other related equipment. The Equipment 
Supplier shall be located within District 1 and shall: 

a. Be full service with on-site facilities to assemble, test, and trouble-shoot traffic signal 
controllers and cabinet assemblies. 
 

b. Maintain an inventory of District 1 approved controllers and cabinets. 
 

c. Be staffed with permanent sales and technical personnel able to provide traffic signal 
controller and cabinet expertise and support. 

 
d. Technical staff shall attend traffic signal “turn-on” and inspection with a minimum 14 

calendar day notice.  
 
SUBMITTALS 
Revise Article 801.05 of the Standard Specifications to read: 
 
All material approval requests shall be submitted electronically unless otherwise directed by the 
Traffic Engineer. The submittal shall be by email, and shall include a cover letter and one PDF file 
with all pay items for the project.  
 
General requirements include: 
 

a. All material approval requests shall be submitted within 7 calendar days after the 
preconstruction meeting. Traffic signal materials and equipment shall bear the U.L. label 
whenever such labeling is available. 
 

b. Original manufacturer published product data and shop drawing sheets with legible 
dimensions and details shall be submitted for review. 
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c. Product data and shop drawings shall be arranged by pay item. Pages of the submittal 
should be numbered. If the literature contains more than one item, the Contractor shall 
indicate which item or items will be furnished. 
 

d. When hard copy submittals are necessary for another agency, four complete copies of the 
manufacturer’s descriptive literatures and technical data for the traffic signal materials will 
be submitted, in addition to the electronic copy required above. 

 
e. When hard copy submittals are necessary for structural elements, four complete copies of 

the shop drawings for the mast arm assemblies and poles, and the combination mast arm 
assemblies and poles showing, in detail, the fabrication thereof and the certified mill 
analyses of the materials used in the fabrication, anchor rods, and reinforcing materials, 
shall be submitted, in addition to the electronic copy required above. 

 
f. Partial or incomplete submittals will be returned without review. 

 
g. Certain non-standard mast arm poles and structures will require additional review from 

IDOT’s Bureau of Bridges and Structures. Examples include special mast arms and non-
standard length mast arm pole assemblies. The Contractor shall account for the additional 
review time in their schedule. 

 
h. The County Section Number, permit number, or IDOT contract number, project 

location/limits and corresponding pay code number shall be on each sheet of 
correspondence, catalog cuts, and mast arm pole and assembly drawings. 

 
i. Where certifications and/or warranties are specified, the information submitted for approval 

shall include certifications and warranties. Certifications involving inspections, and/or tests 
of material shall include all test data, dates, and times.  

 
j. The Contractor shall secure approved materials in a timely manner to assure construction 

schedules are not delayed. 
 

k. After the Traffic Engineer reviews the submittals for conformance with the design concept 
of the project, the drawings will be stamped indicating their status as ‘APPROVED’, 
‘APPROVED AS CORRECTED’, ‘NOT APPROVED’, or ‘RESUBMIT’. Review schedule 
will be according to Article 801.05(b). Since the Traffic Engineer's review is for 
conformance with the design concept only, it is the Contractor's responsibility to coordinate 
the various items into a working system as specified. The Contractor shall not be relieved 
from responsibility for errors or omissions in the shop, working, layout drawings, or other 
documents by the Traffic Engineer’s approval thereof. 

 
l. All submitted items reviewed and marked ‘APPROVED AS CORRECTED’, ‘NOT 

APPROVED’, or ‘RESUBMIT’ shall be resubmitted in their entirety, unless otherwise 
indicated within the submittal comments, with a disposition of previous comments to verify 
Contract compliance at no additional cost to the contract. 

 
m. It is the Contractor’s responsibility to note any deviations from Contract requirements at 

the time of submittal and to make any requests for deviations in writing to the Resident 
Engineer. In general, substitutions will not be acceptable. Requests for substitutions shall 
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demonstrate that the proposed substitution is superior to the material or equipment 
required by the Contract Documents. No exceptions, deviations or substitutions will be 
permitted without the approval of the Resident Engineer and the Traffic Engineer. 

 
n. The Contractor shall not order major equipment (i.e., mast arm assemblies) prior to 

Resident Engineer approval of the Contractor marked proposed traffic signal equipment 
locations to assure proper placement of Contract required traffic signal displays, push 
buttons and other facilities. Field adjustments may require changes in proposed mast arm 
length and other coordination. 

 
MARKING PROPOSED LOCATIONS 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read 
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.” 
 
Add the following to Article 801.09 of the Standard Specifications: 
 
It shall be the Contractor's responsibility to verify all dimensions and conditions existing in the field 
prior to ordering materials and beginning construction. This shall include locating the mast arm 
foundations and verifying the mast arms lengths. 
 
INSPECTION OF ELECTRICAL SYSTEMS 
Add the following to Article 801.10 of the “Standard Specifications”: 
 
(c) All cabinets, including temporary traffic signal cabinets, shall be assembled by an 

approved Equipment Supplier in District 1. DUDOT reserves the right to request that any 
controller and cabinet be tested at a District 1 approved Equipment Supplier’s facility prior to 
field installation. Such testing will be at no extra cost to the contract. All permanent or 
temporary "railroad interconnected” controllers and cabinets, shall be new, built, tested and 
approved by the controller Equipment Supplier, in the Equipment Supplier’s District 1 
approved facility, prior to field installation. The test shall be conducted in the presence of 
DUDOT and Illinois Commerce Commission personnel, or as directed by the Traffic Engineer. 
The Equipment Supplier shall provide the technical equipment and assistance as required by 
the Traffic Engineer to fully test this equipment. 

 
LIQUIDATED DAMAGES FOR UNTIMELY WORK 
A primary concern is to maintain a safe and efficient roadway for the public. Therefore, the 
Contractor shall proceed with the traffic signal work as soon as conditions and project staging 
permit. If in the opinion of the Traffic Engineer construction conditions are suitable for traffic signal 
work, and the Contractor has not yet begun the traffic signal work, the Resident Engineer shall 
notify the Contractor to proceed. The Contractor shall begin the traffic signal work within seven 
calendar days after notification to proceed. The Contractor shall continue to prosecute the traffic 
signal work until completion, or until they can no longer proceed due to conditions beyond their 
control. The Contractor shall notify the Resident Engineer of any conditions impeding and/or 
delaying their prosecution of the work. Failure by the Contractor to proceed with the traffic signal 
work as specified herein shall result in liquidated damages of $500.00 per calendar day per 
occurrence. 
 
For projects involving detector loop installations or replacement, the following additional 
conditions apply. If, in the opinion, of the Traffic Engineer construction conditions are suitable for 
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loop installation(s), the Resident Engineer shall notify the Contractor to proceed. The detector 
loops shall be installed and fully operational within 14 calendar days following notification to 
proceed by the Resident Engineer. This 14-day period shall be in effect throughout the entire year, 
including the off season, regardless of the Contractor's working day status. Failure by the 
Contractor to complete the loop installation(s) within the specified timeframe shall result in 
liquidated damages in the amount of $500.00 per calendar day, per intersection. 
 
For projects involving pavement resurfacing where radar, microwave, video, or other above-
ground detection systems are included in the plans, the Contractor shall install the proposed 
detection system and make it operational prior to the grinding of the pavement loops, unless 
directed otherwise by the Engineer. In this case, the above-ground detection system will function 
as a temporary detector system, as well as the permanent system. The Contractor shall maintain 
the system according to these specifications, including adjusting detector orientation and 
detection zones, as necessary, to maintain proper detection throughout all stages of construction. 
Failure by the Contractor to install and operate the detector system within the specified timeframe 
shall result in liquidated damages in the amount of $500.00 per calendar day, per intersection. 
 
MAINTENANCE AND RESPONSIBILITY 
Revise Article 801.11 of the “Standard Specifications” to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at locations included in this 
Contract may be altered or reconstructed totally or partially as part of the work on this 
contract. The Contractor is hereby advised that all traffic control equipment presently 
installed at these locations may be the property of the County of DuPage, State of Illinois, 
Department of Transportation, Division of Highways, County, Transit Agency, Private 
Developer, or a local governmental entity. Once the Contractor has begun any work on 
any portion of the project, all traffic signals within the limits of this Contract that have the 
pay item MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION, 
TEMPORARY TRAFFIC SIGNAL INSTALLATION, and/or MAINTENANCE OF EXISTING 
FLASHING BEACON INSTALLATION, shall become the full responsibility of the 
Contractor, unless otherwise approved in advance by the Traffic Engineer. The Contractor 
shall supply the Resident Engineer and the County’s Traffic Signal Maintenance 
Contractor one 24-hour emergency contact name and telephone number. The Contractor 
shall provide sufficient qualified personnel to respond to all notifications of malfunctions on 
a round-the-clock basis (24 hours a day, 7 days a week). The Contractor is required to 
keep a time and date log of all maintenance items, including the time of the initial report, 
the response time, and the time of final permanent repair. The Contractor shall provide this 
information to the Resident Engineer, upon request. 

 
b. When the project has a pay item for MAINTENANCE OF EXISTING TRAFFIC SIGNAL 

INSTALLATION, TEMPORARY TRAFFIC SIGNAL INSTALLATION, and/or 
MAINTENANCE OF EXISTING FLASHING BEACON INSTALLATION, the Contractor 
shall notify the Traffic Engineer at (630) 407-6900 and the County’s Traffic Signal 
Maintenance Contractor of their intent to begin any physical construction work on the 
project. This notification shall be a minimum of ten calendar days prior to the start of 
construction to allow sufficient time for an inspection of the existing traffic signal 
installation(s) and the transfer of maintenance to the Contractor. If work is started prior to 
the inspection, maintenance of the traffic signal installation(s) will be immediately 
transferred to the Contractor without an inspection. The Contractor shall then become 
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responsible for repairing or replacing all equipment that is not operating properly or is 
damaged at no cost to the owner of the traffic signal. Final repairs to or the replacement of 
damaged equipment shall meet the approval of the Traffic Engineer at the time of final 
inspection or the traffic signal installation will not be accepted. 

 
c. DUDOT, regional transit, IDOT, and other agencies may also have equipment connected 

to existing traffic signal or peripheral equipment including PTZ cameras, switches, transit 
signal priority (TSP and BRT) servers, modems, traffic counters, and other devices that 
shall be included with traffic signal maintenance at no additional cost to the contract. 

 
d. For contracts that include pay items for milling or pavement patching that may result in 

destruction of loop detectors, but do not include installation or modification of the traffic 
signals, maintenance transfers are not required. These contracts do require a notification 
of intent to work and an inspection. A minimum of ten calendar days prior to the loop 
removal, the Contractor shall notify the Traffic Engineer at (630) 407-6900, at which time 
arrangements will be made to adjust the traffic controller timing to compensate for the 
absence of detection. 

 
e. The Contractor is advised that the existing and/or temporary traffic signal installation shall 

remain in operation during all construction stages, except for the most unavoidable down 
time. Any plan to shut down the traffic signal installation for a period exceeding 15 minutes 
shall require prior approval from the Traffic Engineer. Except in extraordinary 
circumstances, approval to shut down the traffic signal installation will only be granted 
during the hours of 9:00 A.M. to 3:00 P.M. on weekdays, exclusive of holiday periods. 
Requests for shutdowns outside of these hours, or during holiday periods, will not be 
granted unless the Traffic Engineer determines that the alternate schedule is beneficial to 
DuPage County highway operations. Shutdowns will not be allowed during inclement 
weather. 

 
f. The Contractor shall be fully responsible for the safe and efficient operation of the traffic 

signals. Any inquiry, complaint or request by DUDOT, the County’s Traffic Signal 
Maintenance Contractor or the public, shall be investigated and repairs started. The 
Contractor shall restore service and complete permanent repairs according to the following 
Repair Timetable. Failure to provide this service will result in liquidated damages of $500 
per calendar day per occurrence. The Traffic Engineer reserves the right to assign any 
work not completed within this timeframe to the County’s Traffic Signal Maintenance 
Contractor. All costs associated with the completion of the uncompleted repair shall be the 
responsibility of the Contractor. Failure to pay these costs to the Traffic Signal 
Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $500 per month per occurrence. Unpaid bills will be deducted from 
the cost of the Contract. County personnel, the County’s Traffic Signal Maintenance 
Contractor, and the County’s Network Integration Consultant may inspect any signalizing 
device on DUDOT’s highway system at any time without notification. 

 
g. At signals where the Contractor is responsible for maintenance, including temporary traffic 

signals and newly constructed traffic signals that are operational but not yet accepted by 
the County, the Contractor shall be responsible for clearing snow, ice, dirt, debris or other 
condition that obstructs visibility of any traffic signal display or access to traffic signal 
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equipment in compliance with the REPAIR TIMETABLE. Two clearly visible signal 
indications of all colors and arrows are required to be maintained at all time. 
 

h. In the event of power loss at locations where the Contractor is responsible for 
maintenance, including temporary traffic signals and newly constructed traffic signals that 
are not yet accepted by the County, the Contractor shall be responsible for working with 
DuPage County personnel to make connections of portable County-supplied generators at 
the maintained location, as directed by the Traffic Engineer or Resident Engineer. 

 
All items shall be repaired within the period described in the Repair Timetable. The times listed 
are noncumulative. Any repairs not specifically covered in the Repair Timetable, or described 
elsewhere, shall be completed within a period matching the most similar line item in the Repair 
Timetable. 
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REPAIR TIMETABLE 
(non cumulative) 

 
  RESPONSE SERVICE PERMANENT 
 ITEM TIME RESTORATION REPAIRS 
KNOCKDOWNS/FAILURE/DAMAGE: 
Cabinet 1 hr 24 hrs 2 wks 
Controller (Local or Master) 1 hr 24 hrs 2 wks 
Detector Loop/Magnetometer  1 hr n.a. 2 wks 
Loop Detector Amplifier 1 hr 4 hrs 2 wks 
Video Detection Camera/Processing Hardware 1 hr 4 hrs 2 wks 
PTZ Camera 2 hrs 48 hrs 2 wks 
Modem 2 hrs NWD 2 wks 
Load Switch/BIU 1 hr 2 hrs 2 hrs 
Signal Head/Lenses 1 hr 2 hrs NWD 
Pole/Mast Arm 1 hr 2 hrs ENG 
Cabling/Conduit 1 hr 4 hrs ENG 
Interconnect/Communication NWD NWD ENG 
Graffiti/Advertising NWD NWD NWD 
Telemetry, Electrical 1 hr 2 hrs NWD 
Ethernet Switches/Video Encoders NWD 48 hrs 2 wks 
Indicators/switches/LEDs/displays NWD n.a. 2 wks 
Snow/Ice/Debris/Other Obstructions 1 hr 2 hrs NWD 
Outages not covered elsewhere 1 hr 2 hrs NWD 
Filter/Cleanliness/fans/thermostat NWD NWD n.a. 
Misalignment (conflicting) 1 hr 2 hrs NWD 
Misalignment (non-conflicting) 4 hrs 6 hrs NWD 
 
COMPLAINTS/CALLS/ALARMS: 
Timing/Phasing/Programming 1 hr 2 hrs ENG 
Coordination Alarm/Cycle Fail NWD ENG ENG 
Controller Alarm/Status Change 1 hr NWD 1 wk 
Detector Alarm/Status change NWD NWD ENG 
UPS 1 hr 2 hrs 2 wks 
CMU Flash/Local Flash 1 hr 2 hrs 1 wk 
Door Open 1 hr n.a. NWD 
 
LEGEND: hr=hour, hrs=hours, NWD=next week day, days=calendar days, 
 ENG=acceptable to Traffic Engineer, wk=week, wks=weeks, n.a.=not applicable 
 
WORK NEAR HIGHWAY-RAIL GRADE CROSSINGS 
Any proposed activity in the vicinity of a highway-rail grade crossing shall adhere to the guidelines 
set forth in the MUTCD regarding work in temporary traffic control zones in the vicinity of highway-
rail grade crossings which states that lane restrictions, flagging, or other operations shall not 
create conditions where vehicles can be queued across the railroad tracks. If the queuing of 
vehicles across the tracks cannot be avoided, a uniformed law enforcement officer or flagger shall 
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be provided at the crossing to prevent vehicles from stopping on the tracks, even if automatic 
warning devices are in place. 
 
MODIFICATION OF IDOT SPECIAL PROVISION REQUIREMENTS 
When IDOT Special Provisions for traffic signal items are included in a DUDOT Contract or Permit 
project, the following modifications shall apply to the noted Special Provisions. 
 
Contact Information: The Contractor shall utilize the DUDOT contact information for DUDOT 
projects in place of the personnel, phone numbers, and directives provided in the following District 
1 Special Provisions when they are included in the Contract: 
 

800.02TS Optimize Signal System 
800.03TS Re-Optimize Signal System 
805.01TS Electric Service Installation 
886.01TS Detector Loop 
886.02TS Detector Loop Replacement and/or Installation 
890.01TS Temporary Traffic Signal Installation 
890.02TS Temporary Traffic Signal Timing 
 
All references in the above special provisions to Traffic Signal Engineer, Area Traffic Signal 
Engineer, Area Traffic Signal Maintenance and Operations Engineer, Bureau of Traffic 
Operations, Traffic Operations Engineer, State, State’s Traffic Signal Maintenance Contractor, 
and State’s Electrical Maintenance Contractor shall be replaced with the DUDOT Traffic 
Engineer and the phone number shall be 630-407-6900. Submittals, requests for reviews, 
scheduling of appointments, and requests for materials and information shall be directed to 
the DUDOT Traffic Engineer instead of IDOT, District 1, or the State’s Maintenance 
Contractor. 

 
Traffic Signal Timing Consultant Requirements: Add the following paragraph to the following 
District 1 Special Provisions: 
 

800.02TS Optimize Signal System 
800.03TS Re-Optimize Signal System 
890.02TS Temporary Traffic Signal Timing 
 
Graphics displays for DUDOT signal systems are not required if the signalized intersection is 
already connected to the county’s Centracs software or if it is being added to Centracs under 
this contract. 

 
Pedestrian Pushbutton Station Requirements: Add the following paragraph to the following District 
1 Special Provisions: 
 

888.01TS Pedestrian Push Button 
888.02TS Accessible Pedestrian Signals 
 
The pedestrian push button signs shall be retroreflective R10-3e, 9”x15” signs displaying the 
“Push Button To Cross” legend with the Walking Man symbol and properly oriented arrow, 
unless shown otherwise in the plans. The pedestrian push button station shall be yellow with 
rounded corners sized to accommodate the 9”x15” sign. 
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If extensions are required to ensure proper positioning of the buttons, the extensions shall be 
included in the cost of the applicable push button pay item at no additional cost to the 
contract. Catalog cuts are required for the push button extensions prior to ordering. 
 
All accessible buttons shall be programmed for the audible walk indication regardless of their 
placement. All buttons shall also be capable of producing a user-selectable audible 
percussive tone. 
 
The required accessible pedestrian signal training will be scheduled for DUDOT personnel in 
conjunction with the requesting person or group. 
 

Handhole Requirements: Add the following paragraph to the following District 1 Special Provision: 
 

814.01 TS Handholes 
 
The “Traffic Signals” label for the handhole lid shall also be applicable to DUDOT handholes. 

 
DAMAGE TO TRAFFIC SIGNAL SYSTEM  
Revise Article 801.12(b) of the “Standard Specifications” to read: 
 
Any traffic control equipment damaged or not operating properly from any cause whatsoever shall 
be repaired and/or replaced. All inoperable components shall be replaced with new equipment 
meeting the special provisions, or in the absence of applicable special provisions, meeting the 
requirements of the Traffic Engineer. The Contractor shall provide replacement components at no 
additional cost to the Contract and/or owner of the traffic signal system. Final repairs or 
replacement of damaged equipment shall meet the approval of the Traffic Engineer prior to or at 
the time of final inspection; otherwise the traffic signal installation will not be accepted. Cable 
splices outside the controller cabinet shall not be allowed, unless approved by the Traffic 
Engineer. 
 
When present, Automatic Traffic Enforcement equipment, including Red Light Enforcement 
cameras, detectors, and peripheral equipment, damaged or not operating properly from any 
cause whatsoever, shall be the responsibility of the municipality or the Automatic Traffic 
Enforcement company according to the Permit or governing agreement.  
 
VIDEO AND NETWORK SYSTEM REQUIREMENTS  
For all projects including installation or relocation of video and/or network equipment, the 
Contractor shall contact the Traffic Engineer at 630-407-6900 after installation to confirm proper 
operation of the equipment within the Ethernet-based field communications system. This includes 
confirming that the camera horizon is properly adjusted, camera lens is clear, network settings are 
correct and all devices are communicating correctly with the Central Signal System. For 
equipment requiring an IP address or other DUDOT assigned parameters, the Traffic Engineer will 
provide all available IP and programming details upon request, but no earlier than at the pre-
construction meeting. The Contractor should request the information from the Traffic Engineer a 
minimum of one week in advance of the traffic signal “turn-on.” The Contractor shall be 
responsible for making any changes necessary to the camera mounting, aiming, and/or 
equipment programming to meet the DUDOT requirements and/or to operate the equipment to the 
satisfaction of the Traffic Engineer. Contacting the Traffic Engineer for confirmation of equipment 
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operation does not constitute an installation review and does not relieve the Contractor of the 
responsibility to correct deficiencies identified at the “turn-on.” The cost of meeting these 
requirements shall be included in the associated pay item and no additional compensation shall 
be made. Calls to the Traffic Engineer shall be made according to the Central Signal System 
Support section of this special provision. 
 
TRAFFIC SIGNAL INSPECTION (“TURN-ON”)  
Revise Article 801.15(b) of the “Standard Specifications” to read: 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a “turn-on” and inspection of the completed traffic 
signal installation at each separate location. This request shall be made to the Traffic Engineer at 
(630) 407-6900 a minimum of ten calendar days prior to the time of the requested inspection. 
Prior to the date of the “turn-on,” the Contractor must provide written notification (by letter or 
email) that the equipment has been field tested and the intersection is capable of operating 
according to Contract requirements. 
 
When the Contract includes the pay item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE 
TRAFFIC SIGNAL SYSTEM, or TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor shall 
notify the Signal Coordination and Timing (SCAT) Consultant of the “turn-on”/detour 
implementation schedule, as well as stage changes and signal phase changes during 
construction. The SCAT Consultant shall be in attendance at each temporary and permanent 
traffic signal “turn-on.” When Emergency Vehicle Preemption (EVP) equipment is included in the 
project, the Contractor must invite local fire department personnel to each temporary and 
permanent traffic signal “turn-on.” 
 
It is DUDOT’s intent to have all electric work completed and the equipment field-tested by the 
Equipment Supplier prior to DUDOT’s "turn-on" field inspection. The Contractor shall have all 
traffic signal work completed and the electrical service installation connected by the utility 
company prior to requesting an inspection and “turn-on” of the traffic signal installation. In the 
event the Traffic Engineer determines that the work is not complete and that the inspection will 
require more than two hours to complete, the inspection may be cancelled and the Contractor will 
be required to reschedule at another date.  
 
The Contractor shall provide a representative from the Equipment Supplier’s office to attend the 
traffic signal inspection for both permanent and temporary traffic signal "turn-ons.” Signal 
indications being tested shall match the lane configurations and markings at the intersection. If 
any conflicting signal indications are visible to motorist or pedestrians while testing, the Contractor 
shall be responsible to provide police officer(s) to assist with traffic control at the time of testing.  
 
Upon demonstration that the signals are operating properly according to the Contract and to the 
satisfaction of the Traffic Engineer, the Traffic Engineer will allow the signals to be placed in 
continuous operation. The Traffic Engineer will inspect the traffic signal installation, with the 
assistance of the Contractor, and provide a written “punch-list” of deficient items requiring 
completion. The traffic signals will not be transferred to DUDOT maintenance until all “punch-list” 
work is corrected and re-inspected. The Contractor shall complete all “punch-list” work within 30 
calendar days of notification. If this work is not completed within 30 days, DUDOT reserves the 
right to have the work completed by others at the Contractor’s expense. This cost will be in 
addition to Liquidated Damages for Untimely Work. 
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The Contractor shall furnish all equipment and/or parts to keep the traffic signal installation 
operating. No spare traffic signal equipment is available from DUDOT. The Contractor shall be 
responsible for all traffic signal equipment and associated maintenance thereof until DUDOT 
acceptance is granted. 
 
When the Contractor has completed the “punch-list” work, he shall contact the Traffic Engineer to 
schedule a follow-up inspection of the traffic signal installation. If the Traffic Engineer determines 
that any “punch-list” items have not been completed, the inspection may be canceled, and the 
Contractor will need to reschedule. 
 
It is possible that during any follow-up inspections of the traffic signal installation, deficient items 
may be identified that were not identified at the “turn-on” inspection, or included in the initial 
“punch-list.” The Traffic Engineer shall advise the Contractor of any such items, and it shall be the 
Contractor’s responsibility to complete these items prior to acceptance of the traffic signal. 
 
Acceptance of the traffic signal by DUDOT shall be based on the inspection results and 
successful operation during a minimum 72-hour “burn-in” period following activation of the traffic 
signal and related equipment. Therefore, due to the required “burn-in” period, acceptance of the 
traffic signal shall not occur at the time of the “turn-on.” Upon notification by the Contractor that all 
noted deficiencies have been corrected, and after the “burn-in” period, the Traffic Engineer shall 
perform an acceptance inspection of the traffic signal installation. If approved, the traffic signal 
shall be given verbally at the inspection, followed by written correspondence from the Traffic 
Engineer. When DUDOT is acting as a representative of other agencies, the agency that is 
responsible for the maintenance of each traffic signal installation will assume the traffic signal 
maintenance upon acceptance by the Traffic Engineer. 
 
DUDOT requires the following Final Project Documentation from the Contractor prior to 
acceptance of the traffic signal. The documentation shall be provided in hard copy and electronic 
format as indicated below. 
 

1. One (1) copy (11”x17”) and one electronic PDF file of as-built signal plans with field 
revisions marked in red, including the location and labeling of detection equipment that 
differs from that shown in the plans. 

 
2. One (1) copy of the operation and service manuals for the signal controller and the 

associated control equipment. 
 

3. Five (5) copies (11"x17") and one electronic PDF file of the cabinet wiring diagrams. 
 

4. Five (5) copies of the traffic signal installation cable log, along with electronic PDF and 
DGN files. 

 
5. Original certificates for all manufacturer and Contractor warranties and guarantees 

required by Article 801.14 of the Standard Specifications. 
 

6. GPS coordinates of traffic signal equipment as detailed in the Record Drawings section 
herein. 
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7. For new cabinet installations, two (2) cabinet keys and one (1) police door key. 
 
All cost of work and materials required to comply with the above requirements shall be included in 
the pay item bid prices, under which the subject materials and signal equipment are paid, and no 
additional compensation will be allowed. Materials and signal equipment not complying with the 
above requirements will be subject to removal and disposal at the Contractor's expense. 
 
LOCATING UNDERGROUND FACILITIES 
Revise Section 803 of the “Standard Specifications” to read: 
 
Once the Contractor has taken maintenance of an existing County facility or has constructed 
underground facilities, they are responsible for locating the facilities according the J.U.L.I.E. 
requirements at no additional cost to the Contract.  
 
Contractor requests for equipment locates will be granted only once prior to the start of 
construction. Additional requests shall be at the expense of the Contractor. The location of 
underground traffic facilities does not relieve the Contractor of their responsibility to repair any 
item(s) damaged during the construction, at his/her own expense. 
 
Locate requests shall be directed to DUDOT’s Traffic Signal Maintenance Contractor or to the 
DUDOT Traffic Engineering Department at (630) 407-6900. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of 
any components of the traffic signal system. For locations of utilities call J.U.L.I.E. at 1-800-
892-0123. The location of some utilities may require contacting other Agencies or Municipalities. 
 
The Contractor should note that IDOT does not participate in J.U.L.I.E. Underground work that is 
proposed to take place within IDOT right-of-way requires the Contractor to contact IDOT for the 
procedures involved in locating their facilities. 
 
RESTORATION OF WORK AREA 
Add to Section 801 of the “Standard Specifications”: 
 
Restoration of the traffic signal work area shall be included in the related pay item including 
foundation, conduit, handhole, trench and backfill, etc. and no extra compensation shall be 
allowed. All roadway surfaces including shoulders, medians, sidewalks, pavement, etc. shall be 
restored to match the previously existing conditions. All damage to mowed lawns shall be 
replaced with an approved sod, and all damage to unmowed fields shall be seeded, according to 
Section 250 and Section 252 of the Standard Specifications respectively. All brick pavers 
disturbed in the work area shall be restored to their original configuration as directed by the 
Resident Engineer. All damaged brick pavers shall be replaced with a comparable material 
approved by the Resident Engineer. Areas in front of residences are to be restored within two 
weeks of the completion of work causing the disturbance regardless of the duration of the project 
remaining. The traffic signal work area includes any area where the Contractor or their 
subcontractors perform work to install, repair, or maintain County owned traffic, lighting, or ITS 
equipment or facilities, regardless of the presence of an actual traffic signal. 
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LOCATION AND ORIENTATION OF ITS EQUIPMENT 
The Contractor shall confirm the viability of the proposed mounting location for ITS equipment 
prior to installing cable, affixing mounting hardware to supporting posts or mast arms, and drilling 
holes in supporting posts or mast arms. When line-of-sight is required for proper equipment 
operations, including but not limited to antennas and detection cameras, the Contractor shall 
review the proposed installation with the Engineer, in consultation with the vendor’s 
representative, to confirm that the location shown in the plans is still viable. When a PTZ camera 
or other comparable device is proposed, the Contractor shall review the proposed location with 
the Engineer prior to installation to ensure that the Agency’s preference for visibility can be met 
within the built environment. In any case, if the Contractor installs cable or hardware, or drills 
holes, prior to receiving the Engineer’s approval, the cost to relocate the equipment to provide 
proper operation or preferred visibility, including the cost of removing and installing new electrical 
or communications cable, will be borne by the Contractor. The Contractor will be paid for the 
actual quantity of cable and equipment based on the final accepted installation location regardless 
of the quantities shown in the plan, and no additional compensation shall be made under the 
Contract for excess materials installed prior to approval. 
 
CABINET NEATNESS AND WIRING 
The Contractor shall ensure that all wiring and peripheral equipment in any new traffic signal 
cabinet is in a neat and orderly fashion that is acceptable to the Traffic Engineer. This applies to 
controller cabinets, master cabinets, railroad cabinets, communication/ITS cabinets, lighting 
cabinets, electrical service cabinets, or any other new cabinet called for in the project plans.  
 
All conduit entrances into the cabinet shall be sealed with a pliable waterproof material. Electrical 
cables inside the cabinet shall be neatly trained along the base and back of the cabinet. Each 
conductor shall be connected individually to the proper terminal. The spare conductors shall be 
bound into a neat bundle. All cables, including those for signals, vehicle detection, pushbuttons, 
emergency vehicle preemption, video transmission, and communication shall be neatly arranged 
and bundled within the cabinet to the satisfaction of the Traffic Engineer. Each cable shall be 
marked with an identification number which corresponds to the number and description on the 
cabinet cable log. 
 
When modernizing or modifying an existing cabinet, the new cables being installed shall be 
trained, bundled, and labeled to the satisfaction of the Traffic Engineer. When working inside an 
existing cabinet, the Contractor shall minimize disturbance to existing cables and cabinet wiring. 
Any existing cables and cabinet wiring disturbed by the Contractor shall be re-trained, bundled, 
and/or labeled to the satisfaction of the Traffic Engineer. 
 
Unless indicated elsewhere in the plans and specs, all equipment in the cabinet shall be wired 
through the UPS except lighted street name signs and luminaires. 
 
Components with Ethernet capabilities shall be connected to the Switch or other communications 
equipment in the cabinet as directed by the Traffic Engineer. All equipment, materials, labor and 
hardware, including Ethernet patch cables, required to provide cabinet neatness and wiring to the 
satisfaction of the Traffic Engineer shall be included in the applicable pay item for FULL 
ACTUATED CONTROLLER AND TYPE IV CABINET SPECIAL, FULL-ACTUATED 
CONTROLLER IN EXISTING CABINET, and/or MODIFY EXISTING CONTROLLER. 
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The County will not accept maintenance of the traffic signal installations until the above 
requirements are satisfied.  
 
EQUIPMENT SUPPLIER AND VENDOR REPRESENTATION  
The Traffic Engineer reserves the right to request a representative of the Equipment Supplier 
and/or Vendor be present at the activation of new traffic equipment. The traffic equipment may 
include signal heads, cabinets, controllers, amplifiers, preemption, detection, monitoring, 
communication/transmission, fiber-optic/telemetry, radio, microwave, infrared, illuminated signs, 
streetlights, push buttons, lighted crosswalks, uninterruptable power supplies, adaptive, counters, 
and any other new equipment being installed and activated. The representative shall be a 
qualified technician trained in the proper installation and operation of the equipment being 
installed under the Contract or permit.  
 
The Traffic Engineer reserves the right to cancel the “turn-on,” transfer, or other scheduled activity 
if, in their opinion, knowledgeable personnel from the Equipment Supplier or Vendor are not 
present. Rescheduling, and any associated costs, shall be the responsibility of the Contractor, and 
shall be subject to availability of DUDOT Traffic staff. 
 
This provision is in addition to the requirement contained herein that the Contractor provide a 
representative from the Equipment Supplier to attend the traffic signal inspection for both 
permanent and temporary traffic signal “turn-on”. 
 
Any costs associated with Equipment Supplier and/or Vendor representation shall be included in 
the unit price of the associated traffic equipment being activated. Any unforeseen costs incurred 
by the Contractor to provide this representation shall not be the responsibility of the County. 
 
INTERRUPTION OF COMMUNICATION 
The interruption of communication with County equipment shall be kept to an absolute minimum. 
Communication includes controller telemetry, video transmission, camera control signals, 
Highway Advisory Radio, wireless interconnect, telephone (POTS/ISDN/DSL), high speed 
Internet, cellular modem, or any other County communication equipment. This provision applies to 
cable types including copper, multimode fiber optic, singlemode fiber optic, telephone cables, 
Ethernet cables, or any other cable used by the County to monitor and maintain its various signal 
and ITS equipment.  
 
The Contractor shall plan ahead, and shall stage their construction work accordingly, so that they 
can interrupt communication, and then restore communication, with as little down time as 
possible. For example, when a section of existing interconnect is being relocated, the new 
handholes and conduits should be installed prior to disconnecting the interconnect cable. The 
interconnect cable can then be disconnected, pulled out of the existing conduit, pulled through the 
new conduit, and re-connected. In addition, when an existing fiber optic cable is to be re-used, the 
Contractor shall be prepared to immediately replace any fiber splices and/or terminations that 
become damaged. 
 
Prior to disconnecting any DUDOT communication link, the Contractor shall contact the Traffic 
Engineer for approval of their planned construction method. 
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CENTRAL SIGNAL SYSTEM SUPPORT 
DUDOT Traffic staff are available to provide a limited amount of technical support to the 
Contractor between the hours of 8:00 AM and 4:30 PM. The Contractor may request the DUDOT 
staff provide configuration information, settings, and testing support, and other items approved by 
the Traffic Engineer. Requests that require DUDOT support after 4:30 PM may not be honored 
until the next business day. Extensions to the Contract working days or completion date will not be 
authorized solely due to requests for support that do not meet these requirements. 
 
CONSTRUCTION WORK UNDER COUNTY HIGHWAY PERMIT 
For projects being completed under DuPage County Highway Access Permits, including 
resurfacing projects that require replacement of detector loops, the Contractor shall have a copy 
of the approved County Highway Permit on-site at all times work is underway, including when 
working on loops or other signal related equipment at county-owned intersections even if all work 
is located outside of DuPage County right-of-way. Penalties for non-compliance will be assessed 
according to the terms detailed in the Highway Permit. 
 

OPTIMIZE TRAFFIC SIGNAL SYSTEM 

Effective: May 22, 2002 
Revised: July 1, 2015 
800.02TS 
 
Description.  
This work shall consist of optimizing a closed loop traffic signal system.   
 
OPTIMIZE TRAFFIC SIGNAL SYSTEM applies when a new or existing closed loop traffic signal 
system is to be optimized and a formal Signal Coordination and Timing (SCAT) Report is to be 
prepared.  The purpose of this work is to improve system performance by optimizing traffic signal 
timings, developing a time of day program and a traffic responsive program. 
 
After the signal improvements are completed, the signal system shall be optimized as specified by 
an approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal 
Systems for District One of the Illinois Department of Transportation.  The Contractor shall contact 
the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.  Traffic signal 
system optimization work, including fine-tuning adjustments of the optimized system, shall follow 
the requirements stated in the most recent IDOT District 1 SCAT Guidelines, except as noted 
herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, and timing patterns 
may be obtained from the Department, if available and as appropriate. The existing SCAT Report 
is available for review at the District One office and if the Consultant provides blank a CD, copies 
of computer simulation files for the existing optimized system and a timing database that includes 
intersection displays will be made for the Consultant.  The Consultant shall confer with the Traffic 
Signal Engineer prior to optimizing the system to determine if any extraordinary conditions exist 
that would affect traffic flows in the vicinity of the system, in which case, the Consultant may be 
instructed to wait until the conditions return to normal or to follow specific instructions regarding 
the optimization. 
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(a) The following tasks are associated with OPTIMIZE TRAFFIC SIGNAL SYSTEM. 
1. Appropriate signal timings and offsets shall be developed for each intersection and 
appropriate cycle lengths shall be developed for the closed loop signal system. 
 
2. Traffic counts shall be taken at all intersections after the permanent traffic signals are 
approved for operation by the Area Traffic Signal Operations Engineer.  Manual turning 
movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 1:00 p.m., and 
3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday to midday Friday and on a 
Saturday or Sunday, as directed by the Engineer, to account for special traffic generators such as 
shopping centers, educational institutes and special event facilities.  The turning movement 
counts shall identify cars, and single-unit and multi-unit heavy vehicles. 
 
3. As necessary, the intersections shall be re-addressed and all system detectors reassigned 
in the master controller according to the current standard of District One. 
 
4. A traffic responsive program shall be developed, which considers both volume and 
occupancy.  A time-of-day program shall be developed for used as a back-up system. 
 
5. Proposed signal timing plan for the new or modified intersection shall be forwarded to 
IDOT for review prior to implementation. 
 
6. Consultant shall conduct on-site implementation of the timings and make fine-tuning 
adjustments to the timings in the field to alleviate observed adverse operating conditions and to 
enhance operations.  The consultant shall respond to IDOT comments and public complaints for a 
minimum period of 90 days from date of timing plan implementation.  
 
7. Speed and delay studies shall be conducted during each of the count periods along the 
system corridor in the field before and after implementation of the proposed timing plans for 
comparative evaluations.  These studies should utilize specialized electronic timing and 
measuring devices. 
 
(b) The following deliverables shall be provided for OPTIMIZE TRAFFIC SIGNAL SYSTEM. 
1. Consultant shall furnish to IDOT one (1) copy of a SCAT Report for the optimized system. 
 The SCAT Report shall include the following elements: 

Cover Page in color showing a System Map 
Figures 

 

1.  System overview map – showing system number, system schematic map with 
numbered system detectors, oversaturated movements, master location, system 
phone number, cycle lengths, and date of completion. 
2.  General location map in color – showing signal system location in the 
metropolitan area. 
3.  Detail system location map in color – showing cross street names and local 
controller addresses. 
4.  Controller sequence – showing controller phase sequence diagrams. 

Table of Contents 
Tab 1: Final Report 

 
1.  Project Overview 
2.  System and Location Description (Project specific) 
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3.  Methodology 
4.  Data Collection 
5.  Data Analysis and Timing Plan Development 
6.  Implementation  
a. Traffic Responsive Programming (Table of TRP vs. TOD Operation) with am, md, 
and pm cycle lengths 
7.  Evaluation 
a. Speed and Delay runs 

Tab 2.  Turning Movement Counts 

 
1.  Turning Movement Counts (Showing turning movement counts in the 
intersection diagram for each period, including truck percentage) 

Tab 3. Synchro Analysis 

 

1.  AM: Time-Space diagram in color, followed by intersection Synchro report 
(Timing report) summarizing the implemented timings. 
2.  Midday: same as AM 
3.  PM: same as AM 
4. Special weekend or off-peak traffic generators (shopping centers, educational 
facilities, arenas, etc.): same as AM 

Tab 4: Speed, Delay Studies 

 
1.  Summary of before and after runs results in two (2) tables showing travel time 
and delay time.  
2.  Plot of the before and after runs diagram for each direction and time period. 

Tab 5:  Environmental Report 

 
1. Environmental impact report including gas consumption, NO2, HCCO, 
improvements. 

Tab 6:  Electronic Files  

 

1. Two (2) CDs for the optimized system.  The CDs shall include the following 
elements: 
a.  Electronic copy of the SCAT Report in PDF format 
b.  Copies of the Synchro files for the optimized system 
c.  Traffic counts for the optimized system 
d.  New or updated intersection graphic display files for each of the system 
intersections and the system graphic display file including system detector locations 
and addresses. 

 
Basis of Payment.   
The work shall be paid for at the contract unit each for OPTIMIZE TRAFFIC SIGNAL SYSTEM, 
which price shall be payment in full for performing all work described herein for the entire traffic 
signal system.  Following the completion of traffic counts, 25 percent of the bid price will be paid.  
Following the completion of the Synchro analysis, 25 percent of the bid price will be paid.  
Following the setup and fine tuning of the timings, the speed-delay study, and the TRP 
programming, 25 percent of the bid price will be paid.  The remaining 25 percent will be paid when 
the system is working to the satisfaction of the engineer and an approved report and CD have 
been submitted.  
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VEHICLE DETECTION SYSTEM, SPECIAL (DUDOT) 

VEHICLE DETECTION SYSTEM, SPECIAL SINGLE, APPROACH (DUDOT) 

 
Revised: March 17, 2021 
DC801.04 
 
Description: This work shall consist of furnishing and installing a system that monitors 
vehicles on a roadway utilizing non-intrusive technologies and that provides detector 
outputs to a traffic signal controller. This work shall consist of furnishing and installing 
video cameras, radar units, cables, detector processors, a controller interface unit, and a 
remote communication module to operate the vehicle detection system at one signalized 
intersection or on one approach of a signalized intersection as indicated.  
 
Materials: The Vehicle Detection System, Special shall be one of the following systems: 
 

- Autoscope Vision 
- Iteris Vantage Next 
- Wavetronix SmartSensor Series 

 
All the cables from the detection camera(s) or radar unit(s) to the traffic signal cabinet and 
within the traffic signal cabinet itself shall be included in the cost of this item.  
 
When a video-based system is installed, the Vehicle Detection System, Special shall also 
include a LCD monitor in the traffic signal cabinet with HDMI connector for video input. 
This applies for full intersection and signal approach installations. Surge protection and 
grounding shall be provided to protect the detection units and any related components 
located in the traffic signal cabinet. 
 
When detection symbols, detector mounting locations, cables, and quantities are shown 
in the plan, those are intended to be representative only, and they may not reflect the 
specific requirements of all the approved systems. The Contractor shall be solely 
responsible for confirming the exact distances based on the detection zones and the 
manufacturer’s recommended mounting locations prior to procuring the materials. 
 
The system shall have Ethernet capability, with anonymous FTP capabilities disabled by 
the vendor/equipment supplier or provide a feature for the user to disable the functionality 
through the standard internal menu. 
 
General: The detection system shall be capable of detecting vehicles within the detection 
zones shown on the plans, including stopped vehicles, and vehicles entering from 
driveways, parking areas, or side streets adjacent to the detection zone. At the time 
catalog cuts are submitted, the Contractor shall provide an exhibit prepared by the 
vendor/equipment supplier showing the proposed location and mounting of the detector 
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unit(s) to achieve the required detection, including the proposed cabling requirements of 
the particular detection system proposed. 
 
The as-built plans shall indicate the type and location of the detector units and cables 
installed under this pay item. 
 
Installation: When a video-based system is installed, the video detection units shall be 
installed at the highest available location that meets the manufacturer’s 
recommendations. Radar detection units shall be installed at mast arm height, unless a 
different location is recommended by the manufacturer. If an alternate mounting height is 
proposed, the Contractor shall provide a written explanation of the need for the deviation. 
The Contractor shall take care to ensure that the proposed mounting locations do not 
result in obstructed detection fields or views due to overhead utility wires or other existing 
features at the intersection.  
 
All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to 
prevent the chafing of wires.  
 
If the detection system is installed in a traffic signal cabinet with a network switch (Layer II 
or Layer III), it shall be capable of communicating over 10/100 Base T Ethernet and shall 
be connected to the switch with an Ethernet patch cable. The Contractor shall be 
responsible for programming the network settings and other parameters to establish 
operations within the County network. Except where indicated otherwise in the special 
provisions or plans, DUDOT will provide the IP address upon request. 
 
Basis of Payment: This item will be paid for at the contract unit price per each for 
VEHICLE DETECTION SYSTEM, SPECIAL or VEHICLE DETECTION SYSTEM, 
SPECIAL, SINGLE APPROACH. The unit price shall include all associated equipment, 
hardware, cables, materials and labor required to install the system at one signalized 
intersection or one signalized approach as indicated and place it into operation to the 
satisfaction of the Traffic Engineer. If required, the cost of the J-hook(s), riser(s), and/or 
other supplemental support hardware shall be included in the cost of VEHICLE 
DETECTION SYSTEM, SPECIAL or VEHICLE DETECTION SYSTEM, SPECIAL, 
SINGLE APPROACH. If required, the LAYER II (DATALINK) SWITCH and/or the LAYER 
III (NETWORK) SWITCH will be paid for separately. 
 
 

SERVICE INSTALLATION (TRAFFIC SIGNALS) 

Effective: May 22, 2002 
Revised: June 15, 2016 
805.01TS 
 
Revise Section 805 of the Standard Specifications to read: 
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Description. 
This work shall consist of all materials and labor required to install, modify, or extend the electric 
service installation.  All installations shall meet the requirements of the “District One Standard 
Traffic Signal Design Details”. 
 
General. 
The electric service installation shall be the electric service disconnecting means and it shall be 
identified as suitable for use as service equipment. 
  
The electric utility contact information is noted on the plans and represents the current information 
at the time of contract preparation.  The Contractor must request in writing for service and/or 
service modification within 10 days of contract award and must follow-up with the electric utility to 
assure all necessary documents and payment are received by the utility.  The Contractor shall 
forward copies of all correspondence between the contractor and utility company to the Engineer 
and Area Traffic Signal Maintenance and Operations Engineer.  The service agreement and 
sketch shall be submitted for signature to the IDOT’s Traffic Operations   Programs Engineer. 
 
Materials. 

a. General.  The completed control panel shall be constructed in accordance with UL Std. 
508A, Industrial Control Panel, and carry the UL label. Wire terminations shall be UL 
listed. 

 
b. Enclosures. 

1. Pole Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 4X, 
unfinished single door design, fabricated from minimum 0.080-inch (2.03 mm) 
thick Type 5052 H-32 aluminum.  Seams shall be continuous welded and 
ground smooth. Stainless steel screws and clamps shall secure the cover and 
assure a watertight seal.  The cover shall be removable by pulling the 
continuous stainless steel hinge pin.  The cabinet shall have an oil-resistant 
gasket and a lock kit shall be provided with an internal O-ring in the locking 
mechanism assuring a watertight and dust-tight seal.  The cabinet shall be 
sized to adequately house all required components with extra space for 
arrangement and termination of wiring.  A minimum size of 14-inches (350 mm) 
high, 9-inches (225 mm) wide and 8-inches (200 mm) in depth is required.  The 
cabinet shall be channel mounted to a wooden utility pole using assemblies 
recommended by the vendor. 

 
2. Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R 

unfinished single door design with back panel.  The cabinet shall be fabricated 
from Type 5052 H-32 aluminum with the frame and door 0.125-inch (3.175 
mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom 0.500-inch 
(12.70 mm) thick.  Seams shall be continuous welded and ground smooth.  The 
door and door opening shall be double flanged.  The door shall be 
approximately 80% of the front surface, with a full length tamperproof stainless 
steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with stainless steel 
carriage bolts and nylocks nuts.  The locking mechanism shall be slam-latch 
type with a keyhole cover.  The cabinet shall be sized to adequately house all 
required components with extra space for arrangement and termination of 
wiring. A minimum size of 40-inches (1000 mm) high, 16-inches (400 mm) wide 
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and 15-inches (375 mm) in depth is required.  The cabinet shall be mounted 
upon a square Type A concrete foundation as indicated on the plans.  The 
foundation is paid for separately. 

 
3. All enclosures shall include a green external power indicator LED light with 

circuitry as shown in the Electrical Service-Panel Diagram detail sheet.  For 
pole mounted service enclosures, the power indicator light shall be mounted as 
shown in the detail.  For ground mounted enclosures, the power indicator light 
shall be mounted on the side of the enclosure most visible from the major 
roadway. 

 
c. Electric Utility Meter Housing and Riser.  The electric meter housing and meter socket 

shall be supplied and installed by the contractor. The contractor is to coordinate the 
work to be performed and the materials required with the utility company to make the 
final connection at the power source.  Electric utility required risers, weather/service 
head and any other materials necessary for connection shall also be included in the 
pay item.  Materials shall be in accordance with the electric utility’s requirements. For 
ground-mounted service, the electric utility meter housing shall be mounted to the 
enclosure. The meter shall be supplied by the utility company. Metered service shall 
not be used unless specified in the plans. 

 
d. Surge Protector.  Overvoltage protection, with LED indicator, shall be provided for the 

120 volt load circuit by the means MOV and thermal fusing technology.  The response 
time shall be <5n seconds and operate within a range of –40C to +85C.  The surge 
protector shall be UL 1449 Listed. 

 
e. Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-

magnetic bolt-on type circuit breakers with trip free indicating handles.  120 volt circuit 
breakers shall have an interrupting rating of not less than 65,000 rms symmetrical 
amperes.   Unless otherwise indicated, the main disconnect circuit breaker for the 
traffic signal controller shall be rated 60 amperes, 120 V and the auxiliary circuit 
breakers shall be rated 10 amperes, 120 V. 

 
f. Fuses, Fuseholders and Power Indicating Light.  Fuses shall be small-dimensional 

cylindrical fuses of the dual element time-delay type.  The fuses shall be rated for 600 
V AC and shall have a UL listed interrupting rating of not less than 10,000 rms 
symmetrical amperes at rated voltage.  The power indicating light shall be LED type 
with a green colored lens and shall be energized when electric utility power is present. 

 
g. Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted 

on the equipment panel shall be provided.  Ground and neutral conductors shall be 
separated on the bus bar.  Compression lugs, plus 2 spare lugs, shall be sized to 
accommodate the cables with the heads of the connector screws painted green for 
ground connections and white for neutral connections. 

 
h. Utility Services Connection.  The Contractor shall notify the Utility Company marketing 

representative a minimum of 30 working days prior to the anticipated date of hook-up.  
This 30 day advance notification will begin only after the Utility Company marketing 
representative has received service charge payments from the Contractor.  Prior to 
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contacting the Utility Company marketing representative for service connection, the 
service installation controller cabinet and cable must be installed for inspection by the 
Utility Company. 

 
i. Ground Rod.  Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in 

length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to 
ground shall be 25 ohms or less.  If necessary additional rods shall be installed to 
meet resistance requirements at no additional cost to the contract. 

 
Installation. 

a. General.  The Contractor shall confirm the orientation of the traffic service installation 
and its door side with the engineer, prior to installation.  All conduit entrances into the 
service installation shall be sealed with a pliable waterproof material. 

 
b. Pole Mounted.  Brackets designed for pole mounting shall be used.  All mounting 

hardware shall be stainless steel.  Mounting height shall be as noted on the plans or 
as directed by the Engineer. 

 
c. Ground Mounted.  The service installation shall be mounted plumb and level on the 

foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless 
steel nuts and washers.  The space between the bottom of the enclosure and the top 
of the foundation shall be caulked at the base with silicone. 

 
Basis of Payment.   
The service installation shall be paid for at the contract unit price each for SERVICE 
INSTALLATION of the type specified which shall be payment in full for furnishing and installing 
the service installation complete.  The CONCRETE FOUNDATION, TYPE A, which includes the 
ground rod, shall be paid for separately.  SERVICE INSTALLATION, POLE MOUNTED shall 
include the 3/4 inch (20mm) grounding conduit, ground rod, and pole mount assembly.  Any 
charges by the utility companies shall be approved by the engineer and paid for as an addition to 
the contract according to Article 109.05 of the Standard Specifications. 
 
 

GROUNDING OF TRAFFIC SIGNAL SYSTEMS 

Effective: May 22, 2002 
Revised: July 1, 2015 
806.01TS 
 
Revise Section 806 of the Standard Specifications to read: 
 
General.  
All traffic signal systems, equipment and appurtenances shall be properly grounded in strict 
conformance with the NEC.  This work shall be in accordance with IDOT’s District One Traffic 
Signal Design Details. 
 
The grounding electrode system shall include a ground rod installed with each traffic signal 
controller concrete foundation and all mast arm and post concrete foundations.  An additional 
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ground rod will be required at locations were measured resistance exceeds 25 ohms.  Ground 
rods are included in the applicable concrete foundation or service installation pay item and will not 
be paid for separately.   
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
 
(a) The grounded conductor (neutral conductor) shall be white color coded.  This conductor shall 

be bonded to the equipment grounding conductor only at the Electric Service Installation.  All 
power cables shall include one neutral conductor of the same size.  

 
(b) The equipment grounding conductor shall be green color coded.  The following is in addition 

to Article 801.04 of the Standard Specifications. 
 

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral 
conductor) only at the Electric Service Installation.  The equipment grounding conductor is 
paid for separately and shall be continuous.  The Earth shall not be used as the equipment 
grounding conductor. 

 
2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector, 

to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, 
handhole frames and covers, conduits, and other metallic enclosures throughout the traffic 
signal wiring system, except where noted herein.  Bonding shall be made with a splice and 
pigtail connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap.  A UL listed electrical joint compound shall be applied to all conductors’ 
terminations, connector threads and contact points.  Conduit grounding bushings shall be 
installed at all conduit terminations including spare or empty conduits. 

 
3. All metallic and non-metallic raceways shall have a continuous equipment grounding 

conductor, except raceways containing only detector loop lead-in circuits, circuits under 50 
volts and/or fiber optic cable will not be required to include an equipment grounding 
conductor. 

 
4. Individual conductor splices in handholes shall be soldered and sealed with heat 

shrink.  When necessary to maintain effective equipment grounding, a full cable heat shrink 
shall be provided over individual conductor heat shrinks. 
 

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in 
color coding (green) and size.  The grounding electrode conductor is used to connect the 
ground rod to the equipment grounding conductor and is bonded to ground rods via exothermic 
welding, UL listed pressure connectors, and UL listed clamps. 
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UNDERGROUND RACEWAYS 

Effective: May 22, 2002 
Revised: July 1, 2015 
810.02TS 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum or 300 mm (12”) or the length shown on the plans beyond 
the structure or duct bank.  The end of this extension shall be capped and sealed 
with a cap designed for the conduit to be capped. 
 
 The ends of rigid metal conduit to be capped shall be threaded, the threads 
protected with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall be 
sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant 
compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull 
cord shall be tied to this ring.” 
 

 

CONDUIT SPLICE 

 
This work shall consist of making the connection between an existing conduit and a new conduit 
and shall be done in accordance with applicable portions of Section 810 of the Standard 
Specifications.  The existing conduit shall be prepared in accordance with Section 810.05(a).  The 
coupling shall be threaded and shall match the material and size of the existing conduit.  The 
Contractor shall dispose of all waste and debris off of the right-of-way premises at his own 
expense. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for CONDUIT 
SPLICE, which price shall be payment in full for furnishing the materials for the conduit splice 
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including all labor and equipment to splice the conduits. 
 
 

ROD AND CLEAN EXISTING CONDUIT 

Effective: January 1, 2015 
Revised:   July 1, 2015 
810.03TS 
 
Description. 
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and 
rigidity into an electrical conduit opening in one electrical handhole, and pushing the said rod 
through the conduit to emerge at the next or subsequent handhole in the conduit system at the 
location(s) shown on the plans.  The duct rod may be inserted and removed by any standard 
construction method which causes no damage to the conduit.  The size of the conduit may vary, 
but there shall be no differentiation in cost for the size of the conduit. 
 
The conduit which is to be rodded and cleaned may exist with various amounts of standing water 
in the handholes to drain the conduit and to afford compatible working conditions for the 
installation of the duct rods and/or cables.  Pumping of handholes shall be included with the work 
of rodding and cleaning of the conduit. 
 
Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other 
materials to the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the 
Engineer’s order and payment approval as a separate pay item. 
 
Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush or 
cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be 
pulled through the conduit to remove sand, grit, or other light obstructions from the duct to provide 
a clean, clear passage for the installation of cable.  Whenever the installation of cables is not 
performed as an adjunct to or immediately following the cleaning of the duct, a light weight pulling 
line such as a 1/8” polyethylene line or conduit measuring tape shall be placed and shall remain in 
the conduit to facilitate future work.  When great difficulty of either inserting the duct rod or 
removal of the cleaning mandrel is encountered, the duct may require further cleaning by use of a 
compressed air gun, or a low pressure water hose.  In the case of a broken conduit, the conduit 
must be excavated and repaired.  The existence and location of breaks in the conduit may be 
determined by rodding, but the excavation and repair work required will be paid for separately. 
 
This work shall be measured per lineal foot for each conduit cleaned.  Measurements shall be 
made from point to point horizontally.  No vertical rises shall count in the measurement. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN 
EXISTING CONDUIT for the installation of new electric cables in existing conduits.  Such price 
shall include the furnishing of all necessary tools, equipment, and materials required to prepare a 
conduit for the installation of cable. 
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HANDHOLES 

Effective: January 01, 2002 
Revised: July 1, 2018 
814.01TS 
 
Description. 
Add the following to Section 814 of the Standard Specifications: 
 
All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits for 
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop.  All conduit 
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into the 
handhole. 
 
Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO 
Specification M111.  Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90 degree 
bends and extend into the handhole at least 6 inches (152 mm).  Hooks shall be placed a 
minimum of 12 inches (305 mm) below the lid or lower if additional space is required. 
 
Precast round handholes shall not be used unless called out on the plans.  
 
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters. Only 
handholes serving IDOT traffic signal equipment shall have this label.  Handhole covers for Red 
Light Running Cameras shall be labeled “RLRC”. 
 
Revise the third paragraph of Article 814.03 of the Standard Specifications to read: 
 

“Handholes shall be constructed as shown on the plans and shall be cast-in-place, or 
precast concrete units. Heavy duty handholes shall be either cast-in-place or precast 
concrete units.”  

 
Add the following to Article 814.03 of the Standard Specifications:   
 

“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to Article 
1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 inch 
(13 mm) thickness shall be placed between the handhole and the sidewalk.”  

 
Cast-In-Place Handholes. 
All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm) 
minimum.  Frames and lid openings shall match this dimension.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) 
diameter stainless steel bolt cast into the frame. The covers shall have a stainless steel threaded 
stint extended from the eye hook assembly for the purpose of attaching the grounding conductor 
to the handhole cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm). 
 
Precast Round Handholes. 
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All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter. 
Frames and covers shall have a minimum opening of 26 inches (660mm) and no larger than the 
inside diameter of the handhole.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) 
diameter stainless steel bolt cast into the frame. For the purpose of attaching the grounding 
conductor to the handhole cover, the covers shall either have a 7/16 inch (11 mm) diameter 
stainless steel bolt cast into the cover or a stainless steel threaded stint extended from an eye 
hook assembly. A hole may be drilled for the bolt if one cannot be cast into the frame or cover. 
The head of the bolt shall be flush or lower than the top surface of the cover. 
 
The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm). 
 
Precast round handholes shall be only produced by an approved precast vendor. 
 
Materials. 
Add the following to Section 1042 of the Standard Specifications:   
 

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according to 
Articles 1042.03(a)(c)(d)(e).” 
 
 

FIBER OPTIC TRACER CABLE 

Effective: May 22, 2002 
Revised: July 1, 2015 
817.02TS 
 
The cable shall meet the requirements of Section 817 of the Standard Specifications, except for 
the following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 
In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the 
same conduit as the fiber optic cable in locations shown on the plans.  The tracer cable shall be 
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip 
mounted on the side wall of the controller cabinet.  The barrier type terminal strip and tracer cable 
shall be clearly marked and identified.  All tracer cable splices shall be kept to a minimum and 
shall incorporate maximum lengths of cable supplied by the manufacturer.  The tracer cable will 
be allowed to be spliced at handholes only.  The tracer cable splice shall use a Western Union 
Splice soldered with resin core flux and shall be soldered using a soldering iron.  Blow torches or 
other devices which oxidize copper cable shall not be allowed for soldering operations.  All 
exposed surfaces of the solder shall be smooth.  The splice shall be covered with a black shrink 
tube meeting UL 224 guidelines, Type V and rated 600V, minimum length 4 inches (100 mm) and 
with a minimum 1 inch (25 mm) coverage over the XLP insulation, underwater grade. 
 
Add the following to Article 817.05 of the Standard Specifications: 
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Basis of Payment. 
The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, NO. 
14 1C per foot (meter), which price shall include all associated labor and material for installation. 
 

MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION (DUDOT) 

Revised:  
DC850.01 
 
Description: This work shall consist of maintaining an existing traffic signal installation that has 
been designated to remain in operation during construction. 
 
General: This work will be performed according to Section 850 of the “Standard Specifications,” 
the DuPage County DOT Traffic Signal General Requirements DC800.01 Special Provision, and 
the following: 
 
The Contractor shall provide the Engineer with a 24-hour telephone number for traffic signal 
maintenance, in accordance with the requirements of the DC800.01 Special Provision. The 
Contractor, or his representative, shall be available on a 24-hour basis to respond to emergency 
calls by the Engineer, Traffic Engineer or other parties. 
 
The Contractor shall have electricians on staff with IMSA Level II certification to provide signal 
maintenance. 
 
Full maintenance responsibility shall start as soon as the Contractor begins any physical work on 
the contract or any portion thereof. 
 
This item shall include maintenance of all traffic signal equipment at the intersection, including 
cameras, emergency vehicle pre-emption equipment, traffic counters, detection equipment, traffic 
signal control equipment, terminal servers, media converters, transit signal priority equipment, 
flashing beacons, uninterruptable power supply (UPS) and batteries, handholes, lighted signs, 
radios, modems, master controllers, telephone service installations, communication equipment, 
communication cables, conduits to adjacent intersections, and other traffic signal equipment. The 
Contractor shall at all times maintain in stock a sufficient amount of materials and equipment to 
provide effective temporary and permanent repairs. 
 
The Contractor shall check all controllers every month, which will include opening the cabinet door 
and visually inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure 
that they are functioning properly. This item includes all portions of the emergency vehicle pre-
emption system. The Contractor shall not clear equipment log buffers. The Contractor shall not 
remove any existing documentation from the cabinet; it shall remain in the cabinet and remain 
property of the County or the agency that owns the cabinet. 
 
The Contractor shall respond to all emergency calls from the County or others according to the 
Repair Timetable and provide immediate corrective action. When equipment has been damaged 
or becomes faulty beyond repair, the Contractor shall replace it with new and identical equipment. 
The cost of furnishing and installing the replaced equipment shall be borne by the Contractor at 
no additional charge to the County. The Contractor may initiate action to recover damages from a 
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responsible third party. If at any time the Contractor fails to perform all work as specified herein to 
keep the traffic signal installation in proper operating condition or if the Engineer or Traffic 
Engineer cannot contact the Contractor's designated personnel, the Traffic Engineer shall have 
the County’s Traffic Signal Maintenance Contractor perform the required maintenance work. The 
County’s Traffic Signal Maintenance Contractor shall bill the Contractor for the total cost of the 
work. The Contractor shall pay this bill within 30 days of the date of receipt of the invoice or the 
cost of such work will be deducted from the amount due the Contractor. At any time requested, 
the Contractor shall allow the County’s Traffic Signal Maintenance Contractor to open the cabinet 
and review the operation of the existing traffic signal installation that has been transferred to the 
Contractor for maintenance.  
 
The Contractor shall provide immediate corrective action when any part of the system fails to 
function properly. Two far side signal heads facing each approach shall be considered the 
minimum acceptable signal operation pending permanent repairs. When repairs at a signalized 
intersection require that the controller be disconnected, and power is available, the Contractor 
shall place the traffic signal installation on flashing operation. The signals shall flash RED for all 
directions unless a different indication has been specified by the Traffic Engineer. When the signal 
is flashing RED or when the power is out, the Contractor shall be required to place at least 1 
STOP sign (R1-1-36) meeting MUTCD requirements at each approach of the intersection as a 
temporary means of regulating traffic according to the Repair Timetable in the project special 
provisions. At approaches where a yellow flashing indication is directed by the Traffic Engineer, 
STOP signs will not be required. The Contractor shall maintain a sufficient number of STOP signs 
for all the signals under the Contractor’s maintenance and have enough spare STOP signs in 
stock at all times to replace those which may be damaged or stolen.  
 
Traffic signal equipment which is lost or not returned to the County for any reason shall be 
replaced with new equipment meeting the requirements of the project special provisions. or in the 
absence of applicable special provisions, meeting the requirements of the Traffic Engineer. 
 
The Contractor shall be responsible for maintaining the hardware and cables related to the 
County’s Ethernet-based signal and ITS communications system, including any Layer II or Layer 
III switches, video encoders, power supplies, cables, and peripherals, located in the cabinet 
maintained under this pay item. Routine programming of Video encoders, Layer II and Layer III 
switches will be maintained by the County’s Network Integrator under separate County contract, 
except as noted in the plans. The Contractor shall provide cabinet access to the Network 
Integrator as necessary to maintain communications on the County’s Ethernet communications 
network. Any electrical work required to maintain the communications equipment shall be the 
responsibility of the Contractor. 
 
The Contractor will not be required to pay the energy charges for the operation of the existing 
traffic signal installation.  
 
The Traffic Engineer may require the Contractor to transfer maintenance of a signal back to the 
County’s Traffic Signal Maintenance Contractor (or other electrical contractor) for a short time. 
This may become necessary due to other signal projects in the area, or if the County needs to 
perform work at the signal. Any costs incurred by the Contractor for maintenance transfer 
inspections of this type shall be included in cost of pay item MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION. 
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Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the Traffic 
Engineer.  
 
Maintenance will not include Automatic Traffic Enforcement equipment, e.g. red light enforcement 
cameras, detectors, or peripheral equipment. If present, this equipment is operated and 
maintained by the local municipality and should be de-activated while the traffic signal is on 
Contractor maintenance. 
 
Basis of Payment: This work shall be paid for at the Contract unit price each for MAINTENANCE 
OF EXISTING TRAFFIC SIGNAL INSTALLATION. Each intersection will be paid for separately. If 
two intersections are operated by one traffic signal controller, it shall be considered as one 
intersection for the purposes of this pay item. 
 

FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL (DUDOT) 

Revised: 
DC857.01 
 
Description: This work shall consist of furnishing and installing a full-actuated controller and Type 
IV cabinet at locations shown on the plans and/or as designated by the Traffic Engineer. 
 
General: This work shall be performed according to Sections 857 and 863 of the “Standard 
Specifications” and the following: 
 
The controller shall conform to ITE ATC Standard 5.2b. The controller shall be the latest model 
available that is compatible with “Centracs” software currently in use by DuPage County DOT. The 
controller software compatibility requirements are based upon the controller’s location in the 
communication system, and shall be as shown on the plans. The controller shall have the latest 
version of NTCIP and ATC software compatible with “Centracs” installed, and be equipped with an 
Ethernet port and a removable data key or other storage media to save the controller database. 
 
When plan notes indicate that an “Econolite” controller is required, the controller shall be a Cobalt 
model E controller running ASC/3 software capable of communicating in both serial and Ethernet 
modes. 
 
The cabinet shall be designed for NEMA TS2 Type 1 operation. Unless indicated otherwise on the 
plans, the cabinet shall be pre-wired for a minimum of eight phases of vehicular; four phases of 
pedestrian; and four phases of overlap operation. Individual load switches shall be provided for 
each vehicle, pedestrian and right turn overlap phase.  
 
The controller shall prevent phases from being skipped during program changes and after all 
preemption events, and shall inhibit simultaneous display of circular yellow and yellow arrow 
indications. 
 

• Cabinets: Controller cabinets shall have a footprint of approximately 44 inches wide by 26 
inches deep. Type IV cabinets shall be 65 inches high, and shall provide a third shelf for 
mounting additional equipment. The cabinets shall be fabricated of 1/8" thick unpainted 
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aluminum alloy 5052-H32. The surface shall be smooth and free of marks and scratches. 
All external hardware shall be stainless steel. A vented overhang shall be provided above 
both the front and rear cabinet doors. 

• Cabinet Doors: The cabinet shall include front and rear doors of NEMA type 3R 
construction with a cellular neoprene gasket that is rain tight. The door hinges shall be 
continuous 14-gauge stainless steel and shall be secured with ¼-20 stainless steel 
carriage bolts. The standard equipment shall include a three-point locking system that 
secures the door at the top, bottom and center. A corbin lock with two keys shall also be 
furnished. The door shall be equipped with a two-position doorstop, one at 90° and one at 
120°. In cases where the plans indicate a cabinet is to be affixed to a wood pole, a single 
door cabinet is required. 

• Controller Harness: The cabinet shall include a TS2 Type 2 “A” harness in addition to the 
TS2 Type 1 harness. 

• Surge Protection:  The cabinet shall have a 120VAC Single Phase Modular filter Plug-in 
type, supplied from an approved vendor.  

• BIU: The BIU shall be secured by mechanical means. 
• Switch Guards: All switches shall include switch guards. 
• Back Panel: The back panel wiring shall be securely covered with a piece of Plexiglas. 

The Plexiglas shall have a minimum thickness 1/8-inch.  
• Heating: The cabinet shall include one 200-watt, thermostatically-controlled, electric 

heater. 
• Lighting: The cabinet shall include four LED light assemblies along the top and sides of 

the cabinet. The LED panels shall be controlled by a door switch. The LED Panels shall be 
provided from an approved vendor. 

• Plan & Wiring Diagrams: The cabinet shall include a 12” x 15” moisture sealed container 
attached to door for plan and wiring diagrams. 

• Pull-out Drawer: The cabinet shall be equipped with a pull-out drawer/shelf assembly. A 
1½ inch deep drawer shall be provided in the cabinet, mounted directly beneath the 
controller support shelf. The drawer shall have a hinged top cover and shall be capable of 
accommodating one complete set of cabinet prints and manuals. This drawer shall support 
50 pounds in weight when fully extended. The drawer shall open and close smoothly. The 
drawer dimensions shall make maximum use of available depth offered by the controller 
shelf and be a minimum of 18 inches wide. 

• Detector Racks: The cabinet shall include a full-size rack fully wired to support one BIU, 
sixteen channels of vehicle detection, and four channels of EVP. When additional 
detection inputs are required, a second rack shall be provided at no additional cost to the 
Contract. 

• Field Wiring Labels: All field wiring shall be labeled. 
• Field Wiring Termination: Approved channel lugs shall be required for all field wiring 

termination. 
• Power Supply: The power supply shall include a nonconductive shield. 
• Circuit Breaker: The signal circuit breaker shall be sized for the proposed load. The 

signal circuit breaker shall be rated a minimum of 30 amps. When combination lighting is 
included, an additional circuit breaker shall be provided at no additional cost to the 
Contract. 

• Police Door: The cabinet shall include wiring and termination for a plug-in manual phase 
advance switch. 
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• Railroad Pre-Emption Test Switch: A railroad pre-emption test switch shall be provided 
from an approved vendor. 

• Malfunction Management Unit (MMU): The cabinet shall include a 16 Channel, LCD 
display, IP addressable (Ethernet) MMU. The MMU shall be connected to the Ethernet 
switch with a CAT 5e cable and configured for proper communication. 

• Door Alarm: The front and rear doors shall be equipped with switches wired to the traffic 
signal controller alarm 1 input for logging and reporting of a door open condition.  

• Photocell: Photocell shall be rated 105-305V, turn on at 1.5 fcs. with a 3-5 second delay 
and shall operate a contactor sized for the signs and lights shown on the plans. The 
photocell shall be installed under the front lip of the cabinet in a drilled hole. A 
manufacturer’s warranty of six years shall be provided for the photocell. Photocell power 
consumption shall be no greater than 1 watt at 120V. The photocell and contactor shall be 
wired to operate all internally illuminated street name signs and combination street lights at 
the intersection. The photocell and contactor shall be wired so that the fixtures are not 
operational when the signal operates under battery or generator power. The photocell and 
contactor shall be configured so that light fixtures and signs will be energized if the 
photocell fails. 

 
Basis of Payment: This item will be paid for at the Contract unit price per each for FULL-
ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL. The unit price shall include all 
equipment, materials and labor required to furnish and install the cabinet and controller, complete 
with necessary connections and equipment for proper operation. 
 

UNINTERRUPTABLE POWER SUPPLY, SPECIAL 

Effective: January 1, 2013 
Revised: May 19, 2016 
862.01TS 
 
This work shall be in accordance with section 862 of the Standard Specification except as 
modified herein  
 
Add the following to Article 862.01 of the Standard Specifications: 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection 
that utilizes all LED type signal head optics, for a minimum of 6 (six) hours. 
 
Add the following to Article 862.02 of the Standard Specifications: 
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE POWER 
SUPPLY, SPECIAL. 
 
Add the following to Article 862.03 of the Standard Specifications: 
 
The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. For 
Super-P (Type IV) and Super-R (Type V) cabinets, the battery cabinet is integrated to the traffic 
signal cabinet, and shall be included in the cost for the traffic signal cabinet of the size and type 
indicated on the plans. 
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The UPS shall provide reliable emergency power to the traffic signals in the event of a power 
failure or interruption. 
 
Revise Article 862.04 of the Standard Specifications to read: 
 
Installation. 
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest on 
the lip of the existing controller cabinet foundation and be secured to the existing controller 
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely 
enclosed with the bottom and back constructed of the same material as the cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown on 
the plans. 
 
At locations where UPS is installed and an Emergency Vehicle Priority System is in use, any 
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance with 
the District One Emergency Vehicle Priority System specification at no additional cost to the 
contract. A concrete apron shall be provided and be in accordance with Articles 424 and 202 of 
the Standard Specifications. The concrete apron shall also, follow the District 1 Standard Traffic 
Signal Design Detail, Type D for Ground Mounted Controller Cabinet and UPS Battery Cabinet.  
 
 
This item shall include any required modifications to an existing traffic signal controller as a result 
of the addition of the UPS including the addition of alarms. 
 
Materials. 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
 
The UPS shall be line interactive or double conversion and provide voltage regulation and power 
conditioning when utilizing utility power.  The UPS shall be sized appropriately for the 
intersection(s) normal traffic signal operating load. The UPS must be able to maintain the 
intersection’s normal operating load plus 20 percent (20%) of the intersection’s normal operating 
load.  When installed at a railroad-interconnected intersection the UPS must maintain the railroad 
pre-emption load, plus 20 percent (20%) of the railroad preemption-operating load. The total 
connected traffic signal load shall not exceed the published ratings for the UPS.   
The UPS shall provide a minimum of 6 (six) hours of normal operation run-time for signalized 
intersections with LED type signal head optics at 77 °F (25 °C) (minimum 1000 W active output 
capacity, with 86 percent minimum inverter efficiency). 
 
Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 
The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC) 
single-pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal 
block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify 
each contact according to the plans. 
 
Revise Article 1074.04(a)(10) of the Standard Specifications to read: 
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The UPS shall be compatible with the District’s approved traffic controller assemblies utilizing 
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation. 
 
Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 
When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet lights, 
ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street name signs, 
any automated enforcement equipment and any other devices directed by the Engineer. 
 
Revise Article 1074.04(b)(2)b of the Standard Specifications to read: 
 
Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type 3R 
cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a natural mill 
finish.   
 
Revise Article 1074.04(b)(2)c of the Standard Specifications to read: 
 
No more than three batteries shall be mounted on individual shelves for a cabinet housing six 
batteries and no more than four batteries per shelf for a cabinet housing eight batteries. 
 
Revise Article 1074.04(b)(2)e of the Standard Specifications to read: 
 
The battery cabinet housing shall have the following nominal outside dimensions: a width of 25 in. 
(785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance 
between shelves shall be a minimum of 10 in. (250 mm). 
 
End of paragraph 1074.04(b)(2)e 
 
The door shall be equipped with a two position doorstop, one a 90o and one at 120o. 
 
Revise Article 1074.04(b)(2)g of the Standard Specifications to read: 
 
The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous 
piano hinge with stainless steel pin, and a three point locking system.  The cabinet shall be 
provided with a main door lock which shall operate with a traffic industry conventional No. 2 key. 
Provisions for padlocking the door shall be provided.  
 
Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 
j. The battery cabinet shall have provisions for an external generator connection. 
 
Add the following to Article 1074.04(c) of the Standard Specifications: 
 

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall 
completely disconnect power from the UPS when the switch is manually activated. 

 
(9) The UPS shall include standard RS-232 and internal Ethernet interface. 
 

(10) The UPS shall incorporate a flanged electric generator inlet for charging the 
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batteries and operating the UPS.  The generator connector shall be male type, twist-lock, 
rated as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover 
plate. Access to the generator inlet shall be from a secured weatherproof lift cover plate 
or behind a locked battery cabinet police panel. 

 
(11) The bypass switch shall include an internal power transfer relay that allows 

removal of the battery back-up unit, while the traffic signal is connected to utility power, 
without impacting normal traffic signal operation. 

 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 
All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely 
sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid (VRLA) requiring no 
maintenance.  All batteries in a UPS installation shall be the same type; mixing of gel cell and 
AGM types within a UPS installation is not permitted. 
  
Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 
Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to 160 
°F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type batteries. 
 
Add the following to Article 1074.04(d) of the Standard Specifications: 
 

(9)The UPS shall consist of an even number of batteries that are capable of maintaining 
normal operation of the signalized intersection for a minimum of 6 (six) hours.  
Calculations shall be provided showing the number of batteries of the type supplied that 
are needed to satisfy this requirement.  A minimum of four batteries shall be provided. 

 
(10)  Battery Heater mats shall be provided, when gel cell type batteries are supplied. 

 
Add the following to the Article 1074.04 of the Standard Specifications: 
 
(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full 

replacement) shall cover a minimum of 5 years from date the equipment is placed in 
operation. 

 
(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from the utility 

provider. 
 
(g) The UPS shall be set-up to run the traffic signal continuously, without going to a red 
flashing condition, when switched to battery power unless otherwise directed by the Engineer.  
The Contractor shall confirm set-up with the Engineer.  The continuous operation mode when 
switched to battery may require modification to unit connections and these modifications are 
included in the unit price for this item. 
 
Revise Article 862.05 of the Standard Specifications to read: 
 
Basis of Payment. 
This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER 
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SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL. 
Replacement of Emergency Vehicle Priority System confirmation beacons and any required 
modifications to the traffic signal controller shall be included in the cost of the 
UNINTERRUPTABLE POWER SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY 
AND CABINET, SPECIAL item. The concrete apron and earth excavation required shall be 
included in the cost of the UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL 
item. 
 

FIBER OPTIC CABLE (DUDOT) 

Revised:  
DC871.01 
 
Description: This work shall consist of furnishing and installing all accessories required and fiber 
optic cable of the type, size, and number of fibers specified. 
 
Materials: The Fiber Optic Cable shall meet the requirements of Article 1076.02 of the “Standard 
Specifications” and the following: 
 
The Fiber Optic Cable may be gel filled or have an approved water blocking tape. 
 
General: This work shall be performed according to Section 871 of the “Standard Specifications” 
and the following: 
 
This work shall consist of furnishing and installing fiber optic cable in conduit with all accessories 
and connectors. The cable shall be of the type, size, and the number of fibers specified with a 
maximum of twelve fibers per buffer tube. The work includes making all fiber splices and 
terminations to the proposed fiber optic cable as indicated on the plans and/or as directed by the 
Traffic Engineer. 
 
The distribution enclosure shall be wall-mountable with capacity for four closet connector housing 
panels per enclosure and up to eight 0.2-inch or four 0.4-inch reduced length splice trays. The 
enclosure dimensions shall not exceed 13.5” x 8.5” x 4.5”. The enclosure shall be capable of 
accommodating the required number of fibers. The distribution enclosure shall be included in the 
cost of FIBER OPTIC CABLE of the type, size, and number of fibers specified, including 
connections to any existing cables. 
 
All fibers being terminated shall be connected to the distribution enclosure and labeled at the 
connector and also at the enclosure bulkhead. The label shall include the direction and also the 
fiber number (e.g. S1, S2, N11, N12).  
 
All splices and terminations on the installed fiber optic cable shall be included in the cost of the 
fiber optic cable, including the splicing of the installed fiber optic cable to any existing fiber optic 
cable. Splice trays and connector bulkheads required for the installed fiber optic cable shall be 
included in the cost of FIBER OPTIC CABLE of the type, size, and number of fibers specified.  
 
All terminations and splices required only on existing fiber optic cable shall be paid for separately 
according to the pay item TERMINATE FIBER IN CABINET or SPLICE FIBER IN CABINET.  
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A minimum of 13 feet of slack cable shall be provided for the controller cabinet. The controller 
cabinet slack cable shall be stored as directed by the Traffic Engineer. 
The quality of the fiber optic cable, including all splices and terminations, shall be verified by 
testing and documentation according to Article 801.13(d) of the “Standard Specifications”, to the 
satisfaction of the Traffic Engineer. 
 
Multimode: When multimode fiber is required, the Contractor shall coordinate with the traffic signal 
controller vendor/equipment supplier and shall terminate as many multimode fibers as are 
necessary to establish proper communications over the serial communications protocol between 
new and/or existing signal controllers and/or video transmission equipment. In addition, the 
Contractor shall terminate four unused multimode fibers and attach them to the distribution 
enclosure. All multimode terminations shall be ST compatible connectors with ceramic ferrules.  
 
Singlemode: The Contractor shall splice and/or terminate the number of singlemode fibers shown 
on the project plans, if any, according to the following requirements:  
 

Singlemode Fiber Terminations: All singlemode fiber terminations shall utilize pre-
fabricated, factory-terminated (SC compatible with ceramic ferrules) pigtails fusion spliced 
to bare fibers. The pre-fabricated pigtails shall have all of their fibers color coded to match 
the singlemode fibers in the fiber optic cable. Connector bulkheads shall be the proper 
type for the fiber enclosure at the location, and shall be properly secured to the enclosure. 
 
Singlemode Fiber Splices:  All splices shall be made using a fusion splicer that 
automatically positions the fibers using a system of light injection and detection. The 
Contractor shall provide all equipment and consumable supplies. 

 
Splices shall be secured in fiber optic splice trays within fiber optic distribution enclosures. All 
fusion splices shall be secured on aluminum splice trays capable of accommodating the required 
number of fusion splices, including necessary splice holders and a compatible splice tray cover. 
The tray dimensions shall not exceed 7.5” x 4.1” x 0.45” and shall be mounted within the 
enclosure using suitable hardware that allows removal for maintenance purposes without the use 
of tools. All individual splice trays shall be labelled. 
 
All optical fibers shall be spliced to provide continuous runs. Splices shall only be allowed in 
equipment cabinets except where otherwise shown on the plans. 
 
Basis of Payment: The work shall be paid for at the contract unit price per foot for FIBER OPTIC 
CABLE of the type, size, and number of fibers specified. The unit price shall include distribution 
enclosure(s), all connectors, pigtails, splice trays, connector bulkheads, testing and 
documentation, and the required number of fiber splices and terminations shown on the plans. 
Additional fiber terminations and/or splices required by the Traffic Engineer, (not included in this 
item), shall be paid for as TERMINATE FIBER IN CABINET and/or SPLICE FIBER IN CABINET. 
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ELECTRIC CABLE (DUDOT) 

Revised: January 1, 2021 
DC873.01 
 
Description: This work shall consist of furnishing and installing an electric cable of the type, size 
and number of conductors specified.  
 
Materials: The electric cable shall meet the requirements of Article 1076.04 of the “Standard 
Specifications” and the following: 
 

• Signal Cable: The conductors for signal cable shall be limited to No. 14 AWG solid copper. 
• Service Cable: The service cable may be either single or multiple conductor cable. 
• The electric service cable and grounding cable shall have an XLP jacket. 
• All other cable jackets shall be polyvinyl chloride, meeting the requirements of IMSA 19-1 

or IMSA 20-1. 
• The jacket color for signal cable shall be black. 
• The jacket color for lead-in and communications cable shall be gray. 
• All cabling between the signal cabinet and the signal heads shall signal cable. 
• Heat shrink splices shall be used according to the District 1 “Standard Traffic Signal 

Design Details” as shown on the plans. 
 
General: This work shall be performed according to Section 873 of the “Standard Specifications”. 
 
Method of Measurement: Electric Cable will be measured for payment in feet according to Article 
873.05 of the “Standard Specifications”. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for ELECTRIC 
CABLE, of the method of installation (IN TRENCH, IN CONDUIT, or AERIAL SUSPENDED), of 
the type, size and number of conductors or pairs specified, including ELECTRIC CABLE IN 
CONDUIT, STREET NAME SIGN, NO. 14 3C, TYPE SOOW. 
 
 

OUTDOOR RATED NETWORK CABLE (DUDOT) 

Revised: 
DC873.02 
 
Description: This work shall consist of furnishing and installing a network cable from the traffic 
signal cabinet to the associated field device as shown on the plans. 
 
Materials: The outdoor rated network cable shall be a black Category 5e cable, meeting the 
TIA/EIA 568-B.2 telecommunication standards. The cable shall be composed of 24 AWG solid 
bare copper conductors, twisted pairs, polyolefin insulation, inner LLPE jacket, overall shield 
(100% coverage), 24 AWG stranded TC drain wire, industrial grade sunlight- and oil-resistant 
LLPE jacket. The cable shall be capable of performing from -40 ºF to 160 ºF. 
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Each end of the cable shall be terminated with an RJ-45 connector installed according to the 
TIA/EIA 568B standard. The drain wire at the cabinet end shall be terminated with a ring lug and 
attached to a suitable ground point. When the manufacturer’s recommended installation differs 
from these requirements, the Contractor must notify the Engineer and provide documentation of 
the deviation for DUDOT review and approval prior to installation. 
 
General: The work shall be performed according to the applicable portions of Section 873 of the 
“Standard Specifications”, and details as shown on the plans and the following: 
 
No splices shall be allowed in the cable between the field device and the traffic signal cabinet. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for OUTDOOR 
RATED NETWORK CABLE. The unit price shall include all equipment, materials and labor 
required to furnish and install the cable, and making all connections necessary for proper 
operation. The unit price shall also include furnishing and installing the RJ-45 connectors, ring 
terminals and grounding the cable. 
 

EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C 

Effective: January 1, 2013 
Revised: July 1, 2015 
873.03TS 
 
This work shall consist of furnishing and installing lead-in cable for light detectors installed at 
existing and/or proposed traffic signal installations as part of an emergency vehicle priority 
system. The work includes installation of the lead-in cables in existing and/or new conduit. The 
electric cable shall be shielded and have (3) stranded conductors, colored blue, orange, and 
yellow with a stranded tinned copper drain wire. The cable shall meet the requirements of the 
vendor of the Emergency Vehicle Priority System Equipment. 
 
Basis of Payment.  
This work will be paid for at the contract unit price per foot for EMERGENCY VEHICLE PRIORITY 
SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which price shall be payment in full for furnishing, 
installing and making all electrical connections necessary for proper operations. 
 
 

TRAFFIC SIGNAL POST 

Effective: May 22, 2002 
Revised: July 14, 2021 
875.01TS 
 
Revise Article 1077.01 (c) of the Standard Specifications to read: 
 
(c) Anchor Rods.  The anchor rods shall be a minimum of 5/8 in. in diameter and 16 in. 
 long and shall be according to Article 1006.09. The anchor rods shall be threaded 
 approximately 6 in. at one end and have a bend at the other end. The first 12 in. at the 
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 threaded end shall be galvanized. One each galvanized nut and trapezoidal washer shall 
 be furnished with each anchor rod. The washer shall be properly sized to fully engage 
 and sit flush on all sides of the slot of the base plate. 
 
Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read: 
 
All posts shall be steel and bases shall be cast iron. All posts and bases shall be hot dipped 
galvanized according to AASHTO M 111.  If the Department approves painting, powder coating by 
the manufacturer will be required over the galvanization in accordance with 851.01TS TRAFFIC 
SIGNAL PAINTING Special Provisions. 
 

PEDESTRIAN SIGNAL POST 

Effective: January 1, 2020 
875.02TS 
 
Description. 
This work shall consist of furnishing and installing a metal pedestrian signal post.  All installations 
shall meet the requirements of the “District One Standard Traffic Signal Design Details”. 
 
Materials. 

a. General.  The pedestrian signal post shall be designed to support the traffic signal 
loading shown on the plans. The design and fabrication shall be according to the 
Standard Specifications for Structural Supports for Highway Signs, Luminaires, and 
Traffic Signals, as published by AASHTO. 

 
b. Post.  The post shall be made of steel or aluminum and have an outside diameter 

of  4 1/2 in. The post shall be threaded for assembly to the base. Aluminum posts shall 
be according to the specifications for Schedule 80 aluminum pipe. Steel posts shall be 
according to the specifications for Schedule 40 steel pipe. 

 
c. Base.  The base of a steel post shall be cast iron. The base of an aluminum post 

shall be aluminum. The base shall be threaded for the attachment to the threaded 
post. The base shall be approximately 10 in. high and 6 3/4 in. square at the bottom. 
The bottom of the base shall be designed to accept four 5/8 in. diameter anchor rods 
evenly spaced in a 6 in. diameter circle. The base shall be true to pattern, with sharp 
clean cutting ornamentation, and equipped with access doors for cable handling. The 
door shall be fastened to the base with stainless steel screws. A grounding lug shall be 
provided inside the base. 

 
d. Anchor Rods.  The anchor rods shall be 5/8 in. in diameter and 16 in. long and 

shall be according to Article 1006.09. The anchor rods shall be threaded approximately 
   6 in. at one end and have a bend at the other end. The first 12 in. at the threaded 
end shall be galvanized. One each galvanized nut and trapezoidal washer shall be 
furnished with each anchor rod. The washer shall be properly sized to fully engage and 
sit flush on all sides of the slot of the base plate. 
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The aluminum post and base shall be drilled at the third points around the diameter 
and 1/4 in. by 2 in. stainless steel bolts shall be inserted to prevent the post from 
turning and wobbling. 
 

e. Finish.  The steel post, steel post cap and the cast iron base shall be hot-dipped 
galvanized according to AASHTO M 111.  If the Department approves painting, 
powder coating by the manufacturer will be required over the galvanization in 
accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. If the 
post and the base are threaded after the galvanization, the bare exposed metal shall 
be immediately cleaned to remove all cutting solvents and oils, and then spray painted 
with two coats of an approved galvanized paint. 

 
The aluminum post shall have a natural finish, 100 grit or finer. 

 
 
Installation. 
The pedestrian signal post shall be erected plumb, securely bolted to a concrete foundation, and 
grounded to a ground rod according to the details shown on the plans. No more than 3/4 in. of the 
post threads shall protrude above the base.  
 
A post cap shall be furnished and installed on the top of the post. The post cap shall match the 
material of the post. The Contractor shall apply an anti-seize paste compound on all nuts and 
bolts prior to assembly.  
 
Prior to the assembly, the Contractor shall apply two additional coats of galvanized paint on the 
threads of the post and the base. The Contractor shall use a fabric post tightener to screw the 
post to the base. 
 
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for PEDESTRIAN SIGNAL POST, of 
the length specified. 
 
 

STEEL MAST ARM ASSEMBLY AND POLE (DUDOT) 

STEEL COMBINATION MAST ARM ASSEMBLY AND POLE (DUDOT) 

Revised:  
DC877.02 
 
Description: This work shall consist of furnishing and installing a steel mast arm assembly and 
pole or steel combination mast arm assembly and pole at locations shown on the plans and/or as 
directed by the Traffic Engineer.  
 
Materials: All mast arms, mast arm poles, luminaire arms, cast iron bases, and any exposed steel 
hardware shall be hot-dipped galvanized.  
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Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read: 
 
Traffic signal mast arms shall be one-piece construction, unless otherwise approved by the Traffic 
Engineer.  
 
General: This work shall be performed according to Section 877 of the “Standard Specifications” 
and the following: 
 
All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to prevent 
the chafing of wires.  
 
Luminaire arms shall be steel, 20 feet in length, unless stated otherwise on the plans, tapered, 
monotube style, with AASHTO 2001 wrap-around, gusset style connection. 
 
Luminaires shall be “cobra head” style, with a minimum mounting height of 45 feet, unless stated 
otherwise on the plans, and shall be paid for separately.  
 
Stainless steel mesh screening shall be stainless steel banded to the anchor bolts, with a 
minimum 2-inch lap, to enclose the void between the top of the foundation and the base plate. 
The mesh screening shall have ¼-inch maximum opening and a minimum wire diameter of AWG 
NO. 16. The screening shall not be installed until the Traffic Engineer has inspected the leveling 
nuts at the Traffic Signal “Turn-On”. 
 
The base of the mast arm pole shall be protected by a bolt-on galvanized metal shroud. The 
shroud shall be of sufficient strength to deter pedestrian and vehicular damage. The shroud shall 
be constructed and designed to allow air to circulate throughout the mast arm but not allow 
infestation of insects or other animals, and such that it is not hazardous to probing fingers and 
feet. All mounting hardware shall be stainless steel. 
 
Add the following to Article 1077.03 (a)(3) of the Standard Specifications:  
 
If the Division of Transportation approves painting, powder coating by the manufacturer will be 
required over the galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING 
Special Provisions. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for STEEL MAST 
ARM ASSEMBLY AND POLE (SPECIAL) or STEEL COMBINATION MAST ARM ASSEMBLY 
AND POLE (SPECIAL), of the signal arm length specified. 
 

CONCRETE FOUNDATION (DUDOT) 

Revised: November 1, 2021 
DC878.01 
 
Description: This work shall consist of constructing a concrete foundation for a traffic signal post, 
controller base, or mast arm at locations shown on the plans and/or as directed by the Traffic 
Engineer. 
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General: This work shall be performed according to Section 878 of the “Standard Specifications” 
and the following: 
 
All anchor bolts shall be according to Article 1006.09 of the “Standard Specifications”, except all 
anchor bolts shall be hot dipped galvanized the full length of the anchor bolt including the hook.  
 
No foundation is to be poured until the Engineer observes the depth of the excavation and the 
forms. Foundations shall be round in shape and constructed to a diameter stated herein and in 
the highway standards. No smaller diameter shall be allowed unless prior approval is granted by 
the Traffic Engineer. 
 
Concrete Foundations, Type A for Traffic Signal Posts shall provide anchor bolts with the bolt 
pattern specified within the District 1 “Standard Traffic Signal Design Details" as shown on the 
plans. All Type A foundations shall be a minimum of 48 inches deep. Type A foundations for traffic 
signal posts and electrical service installations shall be constructed with 24 inch diameter, unless 
a different diameter is indicated in the plans.  
 
Concrete Foundations, Type A, 12-inch diameter are to be installed for pedestrian signal posts 
when indicated in the plans, or as directed by the Engineer. 
 
Concrete Foundations, Type C (Special) for Traffic Signal Cabinets with Uninterruptable Power 
Supply (UPS / Battery Back-Up) cabinet installations shall constructed be according to the latest 
version of IDOT Standard 878001, except as modified herein. The constructed foundation shall be 
a minimum of 48 inches long by 31 inches wide, and shall have a minimum depth of 48 inches. An 
integral concrete pad foundation for the UPS cabinet shall be constructed a minimum of 31 inches 
long by 20 inches wide by 10 inches deep. The UPS cabinet pad foundation shall be integral to 
the side of the signal cabinet foundation, and shall be constructed on the same side as the signal 
cabinet power panel. Anchor bolts shall be provided and spaced according to the cabinet 
manufacturer’s specifications. The conduits shall be the number and size as shown in the plans 
and placed at minimum depth of 30 inches. An L-Shaped concrete apron shall be constructed 
along the entire front of the signal cabinet foundation, the entire side of the UPS cabinet 
foundation, and the entire front of the UPS cabinet foundation. This concrete apron shall be a 
minimum of 36 inches wide by five inches deep. Perpendicular grooves shall be installed in each 
direction in the concrete apron according to Article 424.06 of the “Standard Specifications”, 
beginning at the interior corner of the L shaped apron.  
 
Concrete Foundations, Type D for Traffic Signal Cabinets shall be constructed according to the 
latest version of IDOT Standard 878001, except as modified herein. The constructed foundation 
shall be a minimum of 48 inches long by 31 inches wide, and shall have a minimum depth of 48 
inches. Anchor bolts shall be provided and spaced according to the cabinet manufacturer’s 
specifications. The conduits shall be the number and size as shown in the plans and placed at 
minimum depth of 30 inches. The concrete apron at the signal cabinet shall be constructed a 
minimum of 36 inches wide by 48 inches long by five inches deep.  
 
Concrete Foundations, Type E for Mast Arm and Combination Mast Arm Poles shall be 
constructed according to the latest version of IDOT Standard 878001. The foundation shall be 15 
feet deep, except when deeper foundations are called for in IDOT Standard 878001 or in the 
plans. Shorter foundation depths, will not be accepted, even when indicated in the plans. 
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The Engineer shall approve the foundation excavation prior to placing any concrete. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot of depth for 
CONCRETE FOUNDATION, of the type specified. 
 

LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED 
SIGNAL HEAD 

Effective: May 22, 2002 
Revised: July 1, 2015 
880.01TS 
 
Materials. 
Add the following to Section 1078 of the Standard Specifications: 
 

1. LED modules proposed for use and not previously approved by IDOT District One will 
require independent testing for compliance to current VTCSH-ITE standards for the 
product and be Intertek ETL Verified.  This would include modules from new vendors and 
new models from IDOT District One approved vendors. 

 
2. The proposed independent testing facility shall be approved by IDOT District One.  

Independent testing must include a minimum of two (2) randomly selected modules of 
each type of module (i.e. ball, arrow, pedestrian, etc.) used in the District and include as a 
minimum Luminous Intensity and Chromaticity tests. However, complete module 
performance verification testing may be required by the Engineer to assure the accuracy 
of the vendor’s published data and previous test results.  An IDOT representative will 
select sample modules from the local warehouse and mark the modules for testing.  
Independent test results shall meet current ITE standards and vendor’s published data.  
Any module failures shall require retesting of the module type.  All costs associated with 
the selection of sample modules, testing, reporting, and retesting, if applicable, shall be 
the responsibility of the LED module vendor and not be a cost to this contract. 

 
3. All signal heads shall provide 12” (300 mm) displays with glossy yellow or black 

polycarbonate housings.  All head housings shall be the same color (yellow or black) at 
the intersection.  For new signalized intersections and existing signalized intersections 
where all signals heads are being replaced, the proposed head housings shall be black.  
Where only selected heads are being replaced, the proposed head housing color (yellow 
or black) shall match existing head housings.  Connecting hardware and mounting 
brackets shall be polycarbonate (black).  A corrosion resistant anti-seize lubricant shall be 
applied to all metallic mounting bracket joints, and shall be visible to the inspector at the 
signal turn-on.  Post top mounting collars are required on all posts, and shall be 
constructed of the same material as the brackets. 

 
4. The LED signal modules shall be replaced or repaired if an LED signal module fails to 

function as intended due to workmanship or material defects within the first 7 years from 
the date of traffic signal TURN-ON.  LED signal modules which exhibit luminous intensities 
less than the minimum values specified in Table 1 of the ITE Vehicle Traffic Control Signal 
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Heads: Light Emitting Diode (LED) Circular Signal Supplement (June 27, 2005) [VTSCH], 
or applicable successor ITE specifications, or show signs of entrance of moisture or 
contaminants within the first 7 years of the date of traffic signal TURN-ON shall be 
replaced or repaired. The vendor’s written warranty for the LED signal modules shall be 
dated, signed by a vendor’s representative and included in the product submittal to the 
State. 

 
 (a) Physical and Mechanical Requirements 
 

1. Modules can be manufactured under this specification for the following faces: 
 

a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
 

2. The maximum weight of a module shall be 4 lbs. (1.8 kg). 
 
3. Each module shall be a sealed unit to include all parts necessary for operation (a printed 

circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after 
installation and connection. 

 
5. The lens of the module shall be tinted with a wavelength-matched color to reduce sun 

phantom effect and enhance on/off contrast.  The tinting shall be uniform across the lens 
face.  Polymeric lens shall provide a surface coating or chemical surface treatment applied 
to provide abrasion resistance. The lens of the module shall be integral to the unit, convex 
with a smooth outer surface and made of plastic.  The lens shall have a textured surface to 
reduce glare. 

 
6. The use of tinting or other materials to enhance ON/OFF contrasts shall not affect 

chromaticity and shall be uniform across the face of the lens. 
 
7. Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the color 

of the module. The symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the color 
shall be written out in 1/2 inch (12.7mm) letters next to the symbol. 

 
(b) Photometric Requirements 
 

4. The LEDs utilized in the modules shall be AlInGaP technology for red and InGaN for green 
and amber indications, and shall be the ultra bright type rated for 100,000 hours of 
continuous operation from -40 °C to +74 °C. 

 
(c) Electrical 
 

1. Maximum power consumption for LED modules is per Table 2. 
 
2. Operating voltage of the modules shall be 120 VAC. All parameters shall be measured at 

this voltage. 
 
3. The modules shall be operationally compatible with currently used controller assemblies 

(solid state load switches, flashers, and conflict monitors).  
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4. When a current of 20 mA AC (or less) is applied to the unit, the voltage read across the 

two leads shall be 15 VAC or less. 
 
5. The LED modules shall provide constant light output under power.  Modules with dimming 

capabilities shall have the option disabled or set on a non-dimming operation. 
 
6. LED arrows shall be wired such that a catastrophic loss or the failure of one or more LED 

will not result in the loss of the entire module. 
 

(d) Retrofit Traffic Signal Module 
 

1. The following specification requirements apply to the Retrofit module only. All general 
specifications apply unless specifically superseded in this section. 

 
2. Retrofit modules can be manufactured under this specification for the following faces: 

 
a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
 

3. Each Retrofit module shall be designed to be installed in the doorframe of a standard 
traffic signal housing. The Retrofit module shall be sealed in the doorframe with a one-
piece EPDM (ethylene propylene rubber) gasket. 

 
4. The maximum weight of a Retrofit module shall be 4 lbs. (1.8 kg). 
 
5. Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a 

printed circuit board, power supply, a lens and gasket, etc.), and shall be weather proof 
after installation and connection. 

 
6. Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m) in 

length, with quick disconnect terminals attached. 
 
7. The lens of the Retrofit module shall be integral to the unit, shall be convex with a smooth 

outer surface and made of plastic or of glass. 
 
(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only. 

All general specifications apply unless specifically superseded in this section. 
 

1. The arrow module shall meet specifications stated in Section 9.01 of the Equipment and 
Material Standards of the Institute of Transportation Engineers (November 1998) [ITE 
Standards], Chapter 2 (Vehicle Traffic Control Signal Heads) or applicable successor ITE 
specifications for arrow indications. 

 
2. The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining 

rows of LEDs and at least one (1) fill row of LEDs. 
 

(f) The following specification requirement applies to the 12 inch (300 mm) programmed 
visibility (PV) module only. All general specifications apply unless specifically superseded in 
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this section. 
 
1. The LED module shall be a module designed and constructed to be installed in a 

programmed visibility (PV) signal housing without modification to the housing. 
 

Basis of Payment. 
Add the following to the first paragraph of Article 880.04 of the Standard Specifications: 
 
The price shall include furnishing the equipment described above, all mounting hardware and 
installing them in satisfactory operating condition. 
 
Revise the second paragraph of Article 880.04 of the Standard Specifications to read: 
 
If the work consists of retrofitting an existing polycarbonate traffic signal head with light emitting 
diodes (LEDs), it will be paid for as a SIGNAL HEAD, LED, RETROFIT, of the type specified, and 
of the particular kind of material, when specified.  Price shall be payment in full for removal of the 
existing module, furnishing the equipment described above including LED modules, all mounting 
hardware, and installing them in satisfactory operating condition.  The type specified will indicate 
the number of signal faces, the number of signal sections in each signal face and the method of 
mounting. 
 
 

LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD 

Effective: May 22, 2002 
Revised: July 1, 2015 
881.01TS 
 
Add the following to the third paragraph of Article 881.03 of the Standard Specifications: 
 
No mixing of different types of pedestrian traffic signals or displays will be permitted. 
 
Add the following to Article 881.03 of the Standard Specifications: 
 
(a) Pedestrian Countdown Signal Heads.  
 

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections 
where traffic signals and railroad warning devices are interconnected. 

 

(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for 
single units with glossy yellow or black polycarbonate housings.  All pedestrian head 
housings shall be the same color (yellow or black) at the intersection.  For new signalized 
intersections and existing signalized intersections where all pedestrian heads are being 
replaced, the proposed head housings shall be black.  Where only selected heads are 
being replaced, the proposed head housing color (yellow or black) shall match existing 
head housings.  Connecting hardware and mounting brackets shall be polycarbonate 



63rd Street & Main Street 
Section 20-00288-04-TL 

DuPage County 
Contract: 61H61 

 

58 
 

(black).  A corrosion resistant anti-seize lubricant shall be applied to all metallic mounting 
bracket joints, and shall be visible to the inspector at the signal turn-on. 

 
(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of 

double overlay message combining full LED symbols of an Upraised Hand and a Walking 
Person.  “Egg Crate” type sun shields are not permitted.  Numerals shall measure 9 inches 
(229mm) in height and easily identified from a distance of 120 feet (36.6m). 

 
Materials. 
Add the following to Article 1078.02 of the Standard Specifications: 
 
General. 
 
1. The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The 
countdown module shall display actual controller programmed clearance cycle and shall start 
counting when the flashing clearance signal turns on and shall countdown to “0” and turn off when 
the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.  Module shall not have user 
accessible switches or controls for modification of cycle. 
 
2. At power on, the module shall enter a single automatic learning cycle.  During the 
automatic learning cycle, the countdown display shall remain dark. 
 
3. The module shall re-program itself if it detects any increase or decrease of Pedestrian 
Timing. The counting unit will go blank once a change is detected and then take one complete 
pedestrian cycle (with no counter during this cycle) to adjust its buffer timer. 
 
4. If the controller preempts during the Walking Person (symbolizing Walk), the countdown 
will follow the controller's directions and will adjust from Walking Person to flashing Upraised 
Hand.  It will start to count down during the flashing Upraised Hand.  
 
5. If the controller preempts during the flashing Upraised Hand, the countdown will continue 
to count down without interruption. 
 
6. The next cycle, following the preemption event, shall use the correct, initially programmed 
values. 
 
7. If the controller output displays Upraised Hand steady condition and the unit has not 
arrived to zero or if both the Upraised Hand and Walking Person are dark for some reason, the 
unit suspends any timing and the digits will go dark. 
 
8. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 
seconds. 
 
9. The countdown numerals shall be two (2) “7 segment” digits forming the time display 
utilizing two rows of LEDs.  
 
10. The LED module shall meet the requirements of the Institute of Transportation Engineers 
(ITE) LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part 2: LED 
Pedestrian Traffic Signal Modules,” or applicable successor ITE specifications, except as modified 
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herein.  
 
11. The LED modules shall provide constant light output under power.  Modules with dimming 
capabilities shall have the option disabled or set on a non-dimming operation. 
 
12. In the event of a power outage, light output from the LED modules shall cease 
instantaneously.   
 
13. The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange 
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White (Walking 
Person) indications.   
 
14. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or 
more LED will not result in the loss of the entire module. 
 
Basis of Payment. 
Add the following to the first paragraph of Article 881.04 of the Standard Specifications: 
 
The price shall include furnishing the equipment described above, all mounting hardware and 
installing them in satisfactory operating condition. 
 
Add the following to Article 881.04 of the Standard Specifications: 
 
If the work consists of retrofitting an existing polycarbonate pedestrian signal head and pedestrian 
countdown signal head with light emitting diodes (LEDs), it will be paid for as a PEDESTRIAN 
SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the particular kind of material, 
when specified.  Price shall be payment in full for furnishing the equipment described above 
including LED modules, all mounting hardware, and installing them in satisfactory operating 
condition.  
 

TRAFFIC SIGNAL BACKPLATE 

Effective: May 22, 2002 
Revised: July 1, 2021 
882.01TS 
 
Delete 1st sentence of Article 1078.03 of the Standard Specifications and add “All backplates shall 
be louvered, formed ABS plastic or composite aluminum”. 
 
Delete first sentence of the second paragraph of Article 1078.03 of the Standard Specifications 
and add “The backplate shall be composed of one or two piece. 
 
Delete second sentence of the fourth paragraph of Article 1078.03 the Standard Specifications.   
 
Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications: 
 
When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to Article 
1091.03 and applied in preferred orientation for the maximum angularity according to the vendor’s 
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recommendations.  The retroreflective sheeting shall be installed under a controlled environment 
at the vendor/equipment supplier before shipment to the contractor.  The formed plastic backplate 
shall be prepared and cleaned, following recommendations of the retroreflective sheeting 
manufacturer. 
 
 

EMERGENCY VEHICLE PRIORITY SYSTEM 

Effective: May 22, 2002 
Revised: July 1, 2015 
887.01TS 
 
Revise Section 887 of the Standard Specifications to read: 
 
It shall be the Contractor’s responsibility to contact the municipality or fire district to verify the 
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.  
The equipment must be completely compatible with all components of the equipment currently in 
use by the Agency. 
 
All new installations shall be equipped with Confirmation Beacons as shown on the "District One 
Standard Traffic Signal Design Details."  The Confirmation Beacon shall consist of a 6 watt Par 38 
LED flood lamp with a 30 degree light spread, or a 7 watt Par 30 LED flood lamp with a 15 degree 
or greater spread, maximum 7 watt energy consumption at 120V, and a 2,000 hour warranty for 
each direction of pre-emption.  The lamp shall have an adjustable mount with a weatherproof 
enclosure for cable splicing.  All hardware shall be cast aluminum or stainless steel.  Holes drilled 
into signal poles, mast arms, or posts shall require rubber grommets.  In order to maintain 
uniformity between communities, the confirmation beacons shall indicate when the control 
equipment receives the pre-emption signal.  The pre-emption movement shall be signalized by a 
flashing indication at the rate specified by Section 4L.01 of the “Manual on Uniform Traffic Control 
Devices,” and other applicable sections of future editions.  The stopped pre-empted movements 
shall be signalized by a continuous indication.  
 
All light operated systems shall include security and transit preemption software and operate at a 
uniform rate of 14.035 Hz ±0.002, or as otherwise required by the Engineer, and provide 
compatible operation with other light systems currently being operated in the District. 
 
This item shall include any required modifications to an existing traffic signal controller as a result 
of the addition of the EMERGENCY VEHICLE PRIORITY SYSTEM. 
 
Basis of Payment.   
The work shall be paid for at the contract unit price each for furnishing and installing LIGHT 
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation 
beacon shall be included in the cost of the Light Detector.  Any required modifications to the traffic 
signal controller shall be included in the cost of the LIGHT DETECTOR AMPLIFIER.  The 
preemption detector amplifier shall be paid for on a basis of (1) one each per intersection 
controller and shall provide operation for all movements required in the pre-emption phase 
sequence. 
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ACCESSIBLE PEDESTRIAN SIGNALS (DUDOT) 

Revised: 
DC888.02 
 
Description: This work shall consist of furnishing and installing pedestrian push button 
accessible pedestrian signals (APS) type. Each APS shall consist of an interactive vibrotactile 
pedestrian pushbutton with speaker, an informational sign, a light emitting diode (LED) indicator 
light, a solid state electronic control board, a power supply, wiring, and mounting hardware. The 
APS shall meet the requirements of the MUTCD and Sections 801 and 888 of the Standard 
Specifications, except as modified herein. 
 
Electrical Requirements: The APS shall operate with systems providing 95 to 130 VAC, 60 Hz 
and throughout an ambient air temperature range of -29 to +160 °F (-34 to +70 °C).  
 
The APS shall contain a power protection circuit consisting of both fuse and transient protection.  
 
Audible Indications: A pushbutton locator tone shall sound at each pushbutton with volume 
settings a maximum of 5 dBA louder than ambient sound.  
 
Buttons shall be programmed to generate an audible walk indication with a speech walk message 
regardless of their placement. All buttons shall also be capable of producing a user-selectable 
audible percussive tone, repeating at 8 to 10 ticks per second with a dominant frequency of 880 
Hz. 
 
A clear, verbal message shall be used to communicate the pedestrian walk interval.  This 
message shall sound throughout the WALK interval only. The verbal message shall be modeled 
after: “Street Name.” Walk Sign is on to cross “Street Name.” No other messages shall be used 
to denote the WALK interval.  
 
Automatic volume adjustments in response to ambient traffic sound level shall be provided up to a 
maximum volume of 100 dBA. Locator tone and verbal messages shall be no more than 5 dB 
louder than ambient sound. 
 
Pedestrian Pushbutton Requirements: Pedestrian pushbuttons shall be at least 2 in. (50 mm) 
in diameter or width. The force required to activate the pushbutton shall be no greater than 3.5 lb 
(15.5 N). Mounting shall be according to the MUTCD. 
 
A red LED indicator shall be located on or near the pushbutton which, when activated, 
acknowledges the pedestrian’s request to cross the street. The recorded messages and roadway 
designations shall be confirmed with the engineer and included with submitted product data. 
 
Signage. The MUTCD sign R10-3e shall be located immediately above the pedestrian 
pushbutton and parallel to the crosswalk controlled by the pushbutton.  
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                   R10-3e 
 
Tactile Arrow. A tactile arrow, pointing in the direction of travel controlled by a pushbutton, shall be 
provided either on the pushbutton or its sign. 
 
Vibrotactile Feature. The pushbutton shall pulse when depressed and shall vibrate continuously 
throughout the WALK interval. 
 
Training. The Contractor shall provide APS onsite training for Agency personnel and person(s) or 
group that requested the installation of the APS. APS features and operation shall be 
demonstrated during the training. The training shall be presented by the APS equipment supplier. 
Time, date, and location of the training and demonstration shall be coordinated with the Engineer.  
 
Basis of Payment: This work will be paid for at the contract unit price each for a pedestrian push 
button, ACCESSIBLE PEDESTRIAN SIGNALS type and shall include furnishing, installation, 
mounting hardware, message programming, and training. 
 

TEMPORARY TRAFFIC SIGNAL INSTALLATION 

Effective: May 22, 2002 
Revised: January 1, 2017 
890.01TS 
 
Revise Section 890 of the Standard Specifications to read: 
 
Description. 
This work shall consist of furnishing, installing, maintaining, and removing a temporary traffic 
signal installation as shown on the plans, including but not limited to temporary signal heads, 
emergency vehicle priority systems, interconnect, vehicle detectors, uninterruptable power supply, 
and signing.  Temporary traffic signal controllers and cabinets interconnected to railroad traffic 
control devices shall be new.  When temporary traffic signals will be operating within a county or 
local agency Traffic Management System, the equipment must be NTCIP compliant and 
compatible with the current operating requirements of the Traffic Management System. 
 
General. 
Only an approved controller equipment supplier will be allowed to assemble temporary traffic 
signal and railroad traffic signal cabinet.  Traffic signal inspection and TURN-ON shall be 
according to 800.01TS TRAFFIC SIGNAL GENERAL REQUIREMENTS special provision.  
 



63rd Street & Main Street 
Section 20-00288-04-TL 

DuPage County 
Contract: 61H61 

 

63 
 

Construction Requirements. 
(a) Controllers.  

 
1. Only controllers supplied by one of the District approved closed loop equipment 

supplier will be approved for use at temporary signal locations.  All controllers used 
for temporary traffic signals shall be fully actuated NEMA microprocessor based 
with RS232 data entry ports compatible with existing monitoring software approved 
by IDOT District 1, installed in NEMA TS2 cabinets with 8 phase back panels, 
capable of supplying 255 seconds of cycle length and individual phase length 
settings up to 99 seconds.  On projects with one lane open and two way traffic 
flow, such as bridge deck repairs, the temporary signal controller shall be capable 
of providing an adjustable all red clearance setting of up to 30 seconds in length.  
All controllers used for temporary traffic signals shall meet or exceed the 
requirements of Section 857 of the Standard Specifications with regards to internal 
time base coordination and preemption.  All railroad interconnected temporary 
controllers and cabinets shall be new and shall satisfy the requirements of Article 
857.02 of the Standard Specifications and as modified herein. 

 
2. Only control equipment, including controller cabinet and peripheral equipment, 

supplied by one of the District approved closed loop equipment suppliers will be 
approved for use at temporary traffic signal locations.  All control equipment for the 
temporary traffic signal(s) shall be furnished by the Contractor unless otherwise 
stated in the plans.  On projects with multiple temporary traffic signal installations, 
all controllers shall be the same manufacturer brand and model number with the 
latest version software installed at the time of the signal TURN-ON. 

 
(b) Cabinets.  All temporary traffic signal cabinets shall have a closed bottom made of 

aluminum alloy.  The bottom shall be sealed along the entire perimeter of the cabinet 
base to ensure a water, dust and insect-proof seal.  The bottom shall provide a 
minimum of two (2) 4 inch (100 mm) diameter holes to run the electric cables through. 
 The 4 inch (100 mm) diameter holes shall have a bushing installed to protect the 
electric cables and shall be sealed after the electric cables are installed. 

 
(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet 

meeting or exceeding the applicable portions of the National Electrical Code, Section 
806 of the Standard Specifications and shall meet the requirements of the 806.01TS 
GROUNDING OF TRAFFIC SIGNAL SYSTEMS special provision. 

 
(d) Traffic Signal Heads. All traffic signal sections shall be 12 inches (300 mm).   

Pedestrian signal sections shall be 16 inch (406mm) x 18 inch (457mm).  Traffic signal 
sections shall be LED with expandable view, unless otherwise approved by the 
Engineer.  Pedestrian signal heads shall be Light Emitting Diode (LED) Pedestrian 
Countdown Signal Heads except when a temporary traffic signal is installed at an 
intersection interconnected with a railroad grade crossing.  When a temporary traffic 
signal is installed at an intersection interconnected with a railroad grade crossing, Light 
Emitting Diode (LED) Pedestrian Signal Heads shall be furnished.  The temporary 
traffic signal heads shall be placed as indicated on the temporary traffic signal plan or 
as directed by the Engineer.  If no traffic staging is in place or will not be staged on the 
day of the turn on, the temporary traffic signal shall have the signal head displays, 
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signal head placements and controller phasing match the existing traffic signal or shall 
be as directed by the engineer. The Contractor shall furnish enough extra cable length 
to relocate heads to any position on the span wire or at locations illustrated on the 
plans for construction staging.  The temporary traffic signal shall remain in operation 
during all signal head relocations.  Each temporary traffic signal head shall have its 
own cable from the controller cabinet to the signal head. 

 
(e) Interconnect.  
  

1. Temporary traffic signal interconnect shall be provided using fiber optic cable or 
wireless interconnect technology as specified in the plans.  The Contractor may 
request, in writing, to substitute the fiber optic temporary interconnect indicated in 
the contract documents with a wireless interconnect.  The Contractor must provide 
assurances that the radio device will operate properly at all times and during all 
construction staging.  If approved for use by the Engineer, the Contractor shall 
submit marked-up traffic signal plans indicating locations of radios and antennas 
and installation details.  If wireless interconnect is used, and in the opinion of the 
engineer, it is not viable, or if it fails during testing or operations, the Contractor 
shall be responsible for installing all necessary poles, fiber optic cable, and other 
infrastructure for providing temporary fiber optic interconnect at no cost to the 
contract. 
 

2. The existing system interconnect and phone lines are to be maintained as part of 
the Temporary Traffic Signal Installation specified for on the plan.  The 
interconnect, including any required fiber splices and terminations, shall be 
installed into the temporary controller cabinet as per the notes or details on the 
plans.  All labor and equipment required to install and maintain the existing 
interconnect as part of the Temporary Traffic Signal Installation shall be included in 
the cost of TEMPORARY TRAFFIC SIGNAL INSTALLATION. When shown in the 
plans, temporary traffic signal interconnect equipment shall be furnished and 
installed.  The temporary traffic signal interconnect shall maintain interconnect 
communications throughout the entire signal system for the duration of the project. 
 Any temporary signal within an existing closed loop traffic signal system shall be 
interconnected to that system using similar brand control equipment at no 
additional cost to the contract.   

 
3. Temporary wireless interconnect. The radio interconnect system shall be 

compatible with Eagle or Econolite controller closed loop systems.  This work shall 
include all temporary wireless interconnect components, at the adjacent existing 
traffic signal(s) to provide a completely operational closed loop system.  This work 
shall include all materials, labor and testing to provide the completely operational 
closed loop system as shown on the plans.  The radio interconnect system shall 
include the following components:   

 
a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum 

(FHSS) Radio  
b. Software for Radio Configuration (Configure Frequency and Hopping 

Patterns) 
c. Antennas (Omni Directional or Yagi Directional) 
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d. Antenna Cables, LMR400, Low Loss.  Max. 100-ft from controller cabinet to 
antenna 

e. Brackets, Mounting Hardware, and Accessories Required for Installation 
f. RS232 Data Cable for Connection from the radio to the local or master 

controller 
g. All other components required for a fully functional radio interconnect system 

 
All controller cabinet modifications and other modifications to existing 
equipment that are required for the installation of the radio interconnect system 
components shall be included in the cost of TEMPORARY TRAFFIC SIGNAL 
INSTALLATION. 
 
The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz 
depending on the results of a site survey.  The telemetry shall have an 
acceptable rate of transmission errors, time outs, etc. comparable to that of a 
hardwire system. 
 
The proposed or existing master controller and telemetry module shall be 
configured for use with the radio interconnect at a minimum rate of 9600 baud. 
 
The radio interconnect system shall include all other components required for a 
complete and fully functional telemetry system and shall be installed in 
accordance to the vendors recommendations. 
 

(f) Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment 
(light detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the 
temporary traffic signal plans shall be provided by the Contractor.  It shall be the 
Contractor's responsibility to contact the municipality or fire district to verify the brand 
of emergency vehicle preemption equipment to be installed prior to the contract 
bidding.  The equipment must be completely compatible with all components of the 
equipment currently in use by the Agency.  All light operated systems shall operate at 
a uniform rate of 14.035 hz ±0.002, or as otherwise required by the Engineer, and 
provide compatible operation with other light systems currently being operated in the 
District.  All labor and material required to install and maintain the Emergency Vehicle 
Preemption installation shall be included in the item Temporary Traffic Signal 
Installation. 

 
(g) Vehicle Detection. All temporary traffic signal installations shall have vehicular 

detection installed at all approaches of the intersection and as directed by the 
Engineer.  Pedestrian push buttons shall be provided for all pedestrian signal 
heads/phases as directed by the Engineer.  Microwave vehicle sensors or video 
vehicle detection system shall be approved by IDOT prior to Contractor furnishing and 
installing.  The Contractor shall install, wire, and adjust the alignment of the microwave 
vehicle sensor or video vehicle detection system in accordance to the manufacturer’s 
recommendations and requirements.  The Contractor shall be responsible for adjusting 
the alignment of the microwave vehicle sensor or video vehicle detection system for all 
construction staging changes and for maintaining proper alignment throughout the 
project.  An equipment supplier shall be present and assist the contractor in setting up 
and maintaining the microwave vehicle sensor or video vehicle detection system.  An 
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in-cabinet video monitor shall be provided with all video vehicle detection systems and 
shall be included in the item Temporary Traffic Signal Installation. 

 
(h) Uninterruptable Power Supply.  All temporary traffic signal installations shall have 

Uninterruptable Power Supply (UPS).  The UPS cabinet shall be mounted to the 
temporary traffic signal cabinet and shall be according to the applicable portions of 
Section 862 of the Standard Specifications and as modified in 862.01TS 
UNITERRUPTABLE POWER SUPPLY, SPECIAL Special Provision. 

 
(i) Signs. All existing street name and intersection regulatory signs shall be removed 

from existing poles and relocated to the temporary signal span wire.  If new mast arm 
assembly and pole(s) and posts are specified for the permanent signals, the signs 
shall be relocated to the new equipment at no extra cost.  Any intersection regulatory 
signs that are required for the temporary traffic signal shall be provided as shown on 
the plans or as directed by the Engineer.  Relocation, removing, bagging and installing 
the regulatory signs for the various construction stages shall be provided as shown on 
the plans or as directed by the Engineer.  If Illuminated Street Name Signs exist they 
shall be taken down and stored by the contractor and reflecting street name signs shall 
be installed on the temporary traffic signal installation. 

 
(j) Energy Charges. The electrical utility energy charges for the operation of the 

temporary traffic signal installation shall be paid for by others if the installation replaces 
an existing signal.  Otherwise charges shall be paid for under 109.05 of the Standard 
Specifications. 

 
(k) Maintenance. Maintenance shall meet the requirements of the Standard 

Specifications and 850.01TS MAINTENANCE OF EXISTING TRAFFIC SIGNAL 
INSTALLATION Special Provisions. Maintenance of temporary signals and of the 
existing signals shall be included in the cost of the TEMPORARY TRAFFIC SIGNAL 
INSTALLATION pay item.  When temporary traffic signals are to be installed at 
locations where existing signals are presently operating, the Contractor shall be fully 
responsible for the maintenance of the existing signal installation as soon as he begins 
any physical work on the Contract or any portion thereof.  In addition, a minimum of 
seven (7) days prior to assuming maintenance of the existing traffic signal 
installation(s) under this Contract, the Contractor shall request that the Resident 
Engineer contact the Bureau of Traffic Operations (847) 705-4424 for an inspection of 
the installation(s). 

 
(l) Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge 

projects shall follow the State Standards, Standard Specifications, Special Provisions 
and any plans for Bridge Temporary Traffic Signals included in the plans.  The 
installation shall meet the Standard Specifications and all other requirements in this 
TEMPORARY TRAFFIC SIGNAL INSTALLATION specification.  In addition all electric 
cable shall be aerially suspended, at a minimum height of 18 feet (5.5m) on temporary 
wood poles (Class 5 or better) of 45 feet (13.7 m) minimum height.  The signal heads 
shall be span wire mounted or bracket mounted to the wood pole or as directed by the 
Engineer.  The Controller cabinet shall be mounted to the wood pole as shown in the 
plans, or as directed by the Engineer.  Microwave vehicle sensors or video vehicle 
detection system may be used in place of detector loops as approved by the Engineer. 
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(m) Temporary Portable Traffic Signal for Bridge Projects.  

 
1. The controller and cabinet shall be NEMA type designed for NEMA TS2 Type 1 

operation. Controller and LED signal displays shall meet the applicable Standard 
Specifications and all other requirements in this TEMPORARY TRAFFIC SIGNAL 
INSTALLATION special provision. 

 
2. Work shall be according to Article 701.18(b) of the Standard Specifications except 

as noted herein. 
 
3. General. 

 
a. The temporary portable bridge traffic signals shall be trailer-mounted units. 

The trailer-mounted units shall be set up securely and level. Each unit shall 
be self-contained and consist of two signal heads. The left signal head shall 
be mounted on a mast arm capable of extending over the travel lane. Each 
unit shall contain a solar cell system to facilitate battery charging. There 
shall be a minimum of 12 days backup reserve battery supply and the units 
shall be capable of operating with a 120 V power supply from a generator 
or electrical service.   

 
b. All signal heads located over the travel lane shall be mounted at a minimum 

height of 17 feet (5m) from the bottom of the signal back plate to the top of 
the road surface. All far right signal heads located outside the travel lane 
shall be mounted at a minimum height of 8 feet (2.5m) from the bottom of 
the signal back plate to the top of the adjacent travel lane surface.   

 
c. The long all red intervals for the traffic signal controller shall be adjustable 

up to 250 seconds in one-second increments. 
 
d. As an alternative to detector loops, temporary portable bridge traffic signals 

may be equipped with microwave sensors or other approved methods of 
vehicle detection and traffic actuation.   

 
e. All portable traffic signal units shall be interconnected using hardwire 

communication cable.  Radio communication equipment may be used only 
with the approval of the Engineer.  If radio communication is used, a site 
analysis shall be completed to ensure that there is no interference present 
that would affect the traffic signal operation. The radio equipment shall 
meet all applicable FCC requirements.   

 
f. The temporary portable bridge traffic signal system shall meet the physical 

display and operational requirements of conventional traffic signals as 
specified in Part IV and other applicable portions of the currently adopted 
version of the Manual on Uniform Traffic Control Devices (MUTCD) and the 
Illinois MUTCD. The signal system shall be designed to continuously 
operate over an ambient temperature range between -30 ºF (-34 ºC) and 
120 ºF (48 ºC).  When not being utilized to inform and direct traffic, portable 
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signals shall be treated as non-operating equipment according to Article 
701.11. 

 
Basis of Payment. 
This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY 
PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of which shall include all costs 
for the modifications required for traffic staging, changes in signal phasing as required in the 
Contract plans, microwave vehicle sensors, video vehicle detection system, any maintenance or 
adjustment to the microwave vehicle sensors/video vehicle detection system, the temporary 
wireless interconnect system, temporary fiber optic interconnect system, all material required, the 
installation and complete removal of the temporary traffic signal, and any changes required by the 
Engineer.  Each intersection will be paid for separately. 
 
 

TEMPORARY TRAFFIC SIGNAL TIMING 

Effective: May 22, 2002 
Revised: July 1, 2015 
890.02TS 
 
Description. 
This work shall consist of developing and maintaining appropriate traffic signal timings for the 
specified intersection for the duration of the temporary signalized condition, as well as impact to 
existing traffic signal timings caused by detours or other temporary conditions. 
 
All timings and adjustments necessary for this work shall be performed by an approved 
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for 
District One of the Illinois Department of Transportation.  The Contractor shall contact the Traffic 
Signal Engineer at (847) 705-4424 for a listing of approved Consultants. 
 
The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING. 

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour 
meeting and conduct on-site implementation of the traffic signal timings.   

 
(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in 

the field to alleviate observed adverse operating conditions and to enhance operations. 
 
(c) Consultant shall provide monthly observation of traffic signal operations in the 

field.   
 
(d) Consultant shall provide on-site consultation and adjust timings as necessary for 

construction stage changes, temporary traffic signal phase changes, and any other 
conditions affecting timing and phasing, including lane closures, detours, and other 
construction activities. 

 
(e) Consultant shall make timing adjustments and prepare comment responses as 

directed by the Area Traffic Signal Operations Engineer. 
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(f)  Return original timing plan once construction is complete. 
 

Basis of Payment. 
The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
TIMING, which price shall be payment in full for performing all work described herein per 
intersection.  When the temporary traffic signal installation is turned on and/or detour 
implemented, 50 percent of the bid price will be paid.  The remaining 50 percent of the bid price 
will be paid following the removal of the temporary traffic signal installation and/or detour. 
 
 

VEHICLE DETECTION SYSTEM, SPECIAL (DUDOT) 

VEHICLE DETECTION SYSTEM, SPECIAL SINGLE, APPROACH (DUDOT) 

 
Revised: March 17, 2021 
DC801.04 
 
Description: This work shall consist of furnishing and installing a system that monitors vehicles 
on a roadway utilizing non-intrusive technologies and that provides detector outputs to a traffic 
signal controller. This work shall consist of furnishing and installing video cameras, radar units, 
cables, detector processors, a controller interface unit, and a remote communication module to 
operate the vehicle detection system at one signalized intersection or on one approach of a 
signalized intersection as indicated.  
 
Materials: The Vehicle Detection System, Special shall be one of the following systems: 
 

- Autoscope Vision 
- Iteris Vantage Next 
- Wavetronix SmartSensor Series 

 
All the cables from the detection camera(s) or radar unit(s) to the traffic signal cabinet and within 
the traffic signal cabinet itself shall be included in the cost of this item.  
 
When a video-based system is installed, the Vehicle Detection System, Special shall also include 
a LCD monitor in the traffic signal cabinet with HDMI connector for video input. This applies for full 
intersection and signal approach installations. Surge protection and grounding shall be provided 
to protect the detection units and any related components located in the traffic signal cabinet. 
 
When detection symbols, detector mounting locations, cables, and quantities are shown in the 
plan, those are intended to be representative only, and they may not reflect the specific 
requirements of all the approved systems. The Contractor shall be solely responsible for 
confirming the exact distances based on the detection zones and the manufacturer’s 
recommended mounting locations prior to procuring the materials. 
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The system shall have Ethernet capability, with anonymous FTP capabilities disabled by the 
vendor/equipment supplier or provide a feature for the user to disable the functionality through the 
standard internal menu. 
 
General: The detection system shall be capable of detecting vehicles within the detection zones 
shown on the plans, including stopped vehicles, and vehicles entering from driveways, parking 
areas, or side streets adjacent to the detection zone. At the time catalog cuts are submitted, the 
Contractor shall provide an exhibit prepared by the vendor/equipment supplier showing the 
proposed location and mounting of the detector unit(s) to achieve the required detection, including 
the proposed cabling requirements of the particular detection system proposed. 
 
The as-built plans shall indicate the type and location of the detector units and cables installed 
under this pay item. 
 
Installation: When a video-based system is installed, the video detection units shall be installed 
at the highest available location that meets the manufacturer’s recommendations. Radar detection 
units shall be installed at mast arm height, unless a different location is recommended by the 
manufacturer. If an alternate mounting height is proposed, the Contractor shall provide a written 
explanation of the need for the deviation. The Contractor shall take care to ensure that the 
proposed mounting locations do not result in obstructed detection fields or views due to overhead 
utility wires or other existing features at the intersection.  
 
All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to prevent 
the chafing of wires.  
 
If the detection system is installed in a traffic signal cabinet with a network switch (Layer II or 
Layer III), it shall be capable of communicating over 10/100 Base T Ethernet and shall be 
connected to the switch with an Ethernet patch cable. The Contractor shall be responsible for 
programming the network settings and other parameters to establish operations within the County 
network. Except where indicated otherwise in the special provisions or plans, DUDOT will provide 
the IP address upon request. 
 
Basis of Payment: This item will be paid for at the contract unit price per each for VEHICLE 
DETECTION SYSTEM, SPECIAL or VEHICLE DETECTION SYSTEM, SPECIAL, SINGLE 
APPROACH. The unit price shall include all associated equipment, hardware, cables, materials 
and labor required to install the system at one signalized intersection or one signalized approach 
as indicated and place it into operation to the satisfaction of the Traffic Engineer. If required, the 
cost of the J-hook(s), riser(s), and/or other supplemental support hardware shall be included in 
the cost of VEHICLE DETECTION SYSTEM, SPECIAL or VEHICLE DETECTION SYSTEM, 
SPECIAL, SINGLE APPROACH. If required, the LAYER II (DATALINK) SWITCH and/or the 
LAYER III (NETWORK) SWITCH will be paid for separately. 
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RELOCATE EXISTING REMOTE-CONTROLLED VIDEO SYSTEM (DUDOT) 

Revised:  
DC801.07 
 
Description: This work shall consist of the removal, storage, and relocation of an existing remote-
controlled video system (PTZ camera and related hardware, including a camera mounting 
assembly when in use) from one field location (traffic signal installation, light pole, etc.) to another 
location.  
 
General: The remote-controlled video system shall be removed and relocated as shown on the 
plans and/or as directed by the Traffic Engineer. The system will be placed into proper operations 
at the location to the satisfaction of the Traffic Engineer. Any damage sustained by the remote-
controlled video system during the removal, storage, transport, and/or reinstallation operations 
shall be repaired or replaced in kind to the satisfaction of the Traffic Engineer at the Contractor’s 
expense. 
 
The Contractor shall be responsible for programming the network settings and other parameters 
to establish operations within the County network. Except where indicated otherwise in the special 
provisions or plans, DUDOT will provide the IP address upon request. 
 
All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to prevent 
the chafing of wires.  
 
All vacated holes remaining in existing mast arms, luminaires, and light poles, shall be plugged 
with a kneadable, two-part epoxy putty. The putty shall cure in two hours or less and, when dried, 
the putty shall be sandable and paintable. It shall be capable of withstanding up to 500 degree 
Fahrenheit temperatures, with minimum tensile strength of 6000 psi and compressive strength of 
18 psi. Products that include asbestos are prohibited. 
 
The epoxy putty shall be applied to each vacated hole according to manufacturer’s 
recommendations. The putty shall be shaped and smoothed, and excess putty shall be removed 
before it hardens. After the putty is fully hardened, it shall be sanded, cleaned, and painted to 
match the traffic signal post or mast arm. 
 
Basis of Payment: This item will be paid for at the contract unit price per each for RELOCATE 
EXISTING REMOTE-CONTROLLED VIDEO SYSTEM. The unit price shall include all equipment, 
materials and labor required to disconnect the existing remote-controlled video system including 
the camera mounting assembly, when in use; package and store it; transport it; apply epoxy putty, 
install the complete system in the new location; and place it in operation to the satisfaction of the 
Traffic Engineer. 
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RELOCATE SWITCH (DUDOT) 

Revised: December 18, 2019 
DC801.08 
 
Description: This work shall consist of the removal, storage, and relocation of an existing 
unmanaged switch (media converter), Layer II switch, or Layer III switch, and associated power 
supply, from one field location (traffic signal cabinet, ITS cabinet, building, etc.) to another 
proposed location as shown on the plans.  
 
General: The switch shall be removed and relocated as shown on the plans and/or as directed by 
the Traffic Engineer. Any damage sustained by the equipment during the removal, storage, 
transport, and/or reinstallation operations shall be repaired or replaced in kind to the satisfaction 
of the Traffic Engineer at the Contractor’s expense.  
 
If the switch requires reprogramming in order to properly communicate at its new location within 
the DuPage County Ethernet Network, the programming work will be completed by the County’s 
Network Integration Consultant and paid for as PROGRAM ITS EQUIPMENT. 
 
Basis of Payment: This item will be paid for at the Contract unit price each for RELOCATE 
SWITCH. The unit price shall include all equipment, materials and labor required to disconnect 
the existing switch; package and store it; transport it; install the switch in the new location; and in 
operation to the satisfaction of the Traffic Engineer. The unit price shall also include the all 
equipment, materials and labor required to disconnect the existing switch power supply and all 
fiber optic jumper cables; package and store them; transport them; install the power supply and all 
fiber optic jumper cables necessary for proper operation in the new location; and place in 
operation to the satisfaction of the Traffic Engineer. If programming is required due to allow proper 
communication due to proposed location, that work will be paid for as PROGRAM ITS 
EQUIPMENT. 
 

ELECTRIC METER (DUDOT) 

Revised: 
DC805.02 
 
Description: This work shall consist of furnishing a ringless meter socket meeting the 
requirements of the power company. The meter socket shall be installed on the side of the 
existing traffic signal controller cabinet, opposite of the UPS side of the cabinet in accordance with 
the details provided in the plans at existing unmetered traffic signal locations, or as directed by the 
engineer. 
 
Materials: The meter socket shall meet the following requirements: 
 

• CECHA Approved 
• Single Position 
• Number of Jaws = 4 Terminal 
• Voltage rating of 600 Volts Alternating Current 
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• Amperage rating of 200 Continuous Ampere 
 
Basis of Payment: This item will be paid for at the contract unit price per each for ELECTRIC 
METER. The unit price shall include all equipment, materials, and labor required to furnish, and 
install the electric meter socket and related hardware components. 
 
 

ROADWAY LUMINAIRES, LED 

Revised:  
DC821.01 
 
This item shall consist of furnishing and installing a LED luminaire of the type and mounting 
shown on the plans, and all required hardware as specified herein. The materials and work for this 
item shall comply with Section 821 of the Standard Specification, the LED REQUIREMENTS 
special provision in this Contract, and the following. 
 
General. 
The luminaires must be on the Design Lights Consortium list (https://www.designlights.org). 
Submittal drawings shall be supplied and approved by the Traffic Engineer prior to ordering. In 
addition to this special provision, the work shall be done in accordance with Section 821 of the 
Standard Specifications. 
 
The lighting unit including the housing, driver and optical assembly shall be assembled in the 
U.S.A. The lighting unit shall be assembled by and manufactured by the same manufacturer. The 
luminaire shall be in compliance with ANSI C136.37. LED light source(s) and driver(s) shall be 
RoHS compliant. 
 
A “slow blow” type fuse meeting the manufacturer’s requirements for the luminaire shall be 
included. Installation will be in existing fuse kit assembly located at the base of the pole. 
 
Material. 
The luminaire shall be a single device not requiring on-site assembly for installation. The power 
supply for the luminaire shall be integral to the unit. 
 
Finish. The fixture finish shall be gray. Painted luminaire surfaces exposed to the environment 
shall exceed a rating of six, according to ASTM D1654, after 1000 hours of ASTM B117 testing. 
The coating shall exhibit no greater than 30% reduction of gloss, according to ASTM D523, after 
500 hours of ASTM G154 Cycle 6 QUV® accelerated weathering testing. Finished luminaire 
surfaces shall comply with ASTM D4329-05, SAE J576, UL746 and meet product composition as 
specified by BMC A50-XHS-U 
 
165W Luminaire: The 165W luminaire shall meet the following requirements. 

• The maximum wattage for the luminaire shall be 165W. 
• The optical assembly shall utilize high brightness, long life, minimum 70 CRI, 4,000K color 

temperature (+/-300K) LEDs binned in accordance with ANSI C78.377.  
• Lumen depreciation at 50,000 hours of operation shall not exceed 15% of initial lumen 

output at the specified LED drive current and an ambient temperature of 25° C. 
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• Lenses shall be UV-stabilized acrylic or glass. 
• Lamp shall produce a minimum of 18,000 Lumens 
• Fixture size shall be a maximum of 27” x 15” x 5”. 
• BUG Rating shall be B3 U0 G3 

 
The luminaire shall mount on 1.25" (32mm) IP, 1.66" (42mm) O.D. or 2" (51mm) IP, 2.375" 
(60mm) O.D. horizontal tenon (minimum 8" [203mm] in length) and is adjustable +/- 5° to allow for 
fixture leveling (includes two axis T-level to aid in leveling) 
 
The housing shall be designed to prevent the accumulation of water, ice, dirt and debris and to 
ensure maximum heat dissipation.  
 
The effective projected area of the luminaire shall not exceed 1.6 sq. ft. 
 
The total weight of the luminaire(s) and accessories shall not exceed 75 pounds.  
 
A passive cooling method with no moving, rotating parts, or liquids shall be employed for heat 
management. 
 
The luminaire shall include a fully prewired, 7-pin twist lock ANSI C136.41-compliant receptacle. 
Unused pins shall be connected as directed by the Manufacturer and as approved by the 
Engineer.  
 
Vibration Characteristics. All luminaires shall be vibration tested and pass ANSI C136.31 
requirements. Luminaires shall be rated for “3G” peak acceleration.  
 
Labels and Decals. All luminaires shall have labels in accordance with ANSI C136.15 for an 
external label, and ANSI C136.22 for an internal label.  
 
The luminaire shall be listed for wet locations by a U.S. Occupational Safety Health Administration 
(OSHA) Nationally Recognized Testing Laboratory (NRTL) and shall be in compliance with UL 
8750 and UL 1598. It shall be identified as such by the NRTL tag/sticker on the inside of the 
luminaire. 
 
Hardware. All fasteners shall be stainless steel. Captive screws are required on any components 
that require maintenance after installation. 
 
Internal Luminaire Electrical Connections. Quick connect/disconnect plugs shall be supplied 
between the discrete electrical components within the luminaire such as the driver, surge 
protection device and optical assembly for easy removal. The quick connect/disconnect plugs 
shall be operable without the use of tools while wearing insulated gloves.  
 
The LED fixture shall provide attachment points for future house-side / street side external or 
internal shielding.  
 
Circuiting shall be designed to minimize the impact of individual LED failures on the operation of 
the other LED’s. 
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Wiring. Wiring within the electrical enclosure shall be rated at 600v, 105°C or higher. 
 
 
Driver. 
The driver shall be integral to the lighting unit. 
 
Any serviceable plugs shall be keyed and shall be operable without the use of special tools by 
insulated, gloved hands 
 
The driver shall tolerate indefinite open and short circuit output conditions without damage. 
 
Ingress Protection. The driver Ingress Protection (IP) rating as defined in the ANSI/IEC 60529 
standard shall have an IP66 rating.  
 
Input Voltage. The driver shall be suitable for operation over a range of 120 to 277 volts as 
required by the system operating voltage. 
 
Operating Temperature. The driver shall have an operating ambient temperature range of -40ºC to 
70ºC.  
 
Driver Life. The driver shall provide a life time of 100,000 hours at 25° C ambient.  
 
Safety/UL. The driver shall be UL Listed under standard UL 1012. 
 
Power Factor. Drivers shall maintain a power factor of 0.9 or higher and total harmonic distortion 
of less than 20%. 
 
Driver efficiency. Efficiency of the driver is defined by the ratio of output power and input power. 
The driver shall deliver a maximum efficiency of >90% at maximum load and an efficiency of 
>85% for the driver operating at 50% power.  
 
Electrical Interference. The driver shall meet the Electromagnetic Compatibility (EMC) 
requirements per FCC Title 47 Code of Federal Regulations (CFR) Part 15 Class A. 
 
Thermal Fold Back. The driver shall reduce the current to the LED module if the driver is 
overheating due to abnormal conditions.  
 
Dimming. The driver shall have dimming capability. The driver shall accept a dimming control 
signal that is compliant with the 0-10V protocol in accordance with ANSI C136.37.  
 
Leakage current. The driver shall comply with safety standards in accordance with IEC 61347-1. 
 
The Surge Protection Device shall be UL 1449 labeled as Type 4 and be an integral part of the 
luminaire. The SPD shall be compliant with ANSI C136.2-2014 (Draft). 
 
 
Thermal performance. 
Thermal Testing shall be provided as defined by ANSI/UL 1598. The luminaire shall start and 
operate in the ambient temperature range specified in the driver section. The maximum rated 
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case temperature of the driver, LEDs, and other internal components shall not be exceeded when 
the lighting unit is operated in the ambient temperature range specified. 
 
Mechanical design of protruding external surfaces (heat sink fins) shall facilitate hose-down 
cleaning and discourage debris accumulation. Testing shall be submitted (whenever is available) 
to show the maximum rated case temperature of the driver, LEDs, and other internal components 
are not exceeded when the lighting unit is operated with the heat sink filled with debris. 
 
 
LED Optical Assembly. 
The LED optical assembly shall be a scalable array consisting of discrete LED panels or modules. 
Each panel or module shall have a minimum IP rating of 66.  
 
Luminaires may or may not have a glass lens over the LED modules. If a glass lens is used, it 
must be a flat lens. Material other than glass will not be acceptable. If a glass lens is not used, the 
LED modules may not protrude lower than the luminaire housing.  
 
Each luminaire assembly shall have individual serial numbers or other means for manufacturer 
tracking. 
 
 
Photometric Performance. 
Luminaires shall be tested according to IESNA LM-79. This testing shall be performed by a test 
laboratory holding accreditation from the National Institute of Standards and Technology (NIST) 
National Voluntary Laboratory Accreditation Program (NVLAP) for the IESNA LM-79 test 
procedure. 
 
Data reports shall, at a minimum, yield an isofootcandle chart, with max candela point and half 
candela trace indicated, maximum plane and maximum cone plots of candela, a candlepower 
table (house and street side), a coefficient of utilization chart, a luminous flux distribution table, 
spectral distribution plots, chromaticity plots, and other standard report outputs of the above 
mentioned tests.  
 
Lumen maintenance shall be measured for the LEDs according to LM-80 or for the lighting units 
according to LM-84. The LM-80 report shall be based on a minimum of 6,000 hours, yet 10,000 
hour reports shall be provided for lighting units where those tests have been completed. 
 
The lighting unit shall have a BUG rating of Back Light B3 or less, Up Light rating of U0, and a 
Glare rating of G3 or less unless otherwise indicated. 
 
 
Lumen Maintenance Projection. 
The lighting unit shall have long term lumen maintenance documented according to IESNA TM-21 
or IESNA TM-28. Ambient temperature shall be 25° (degree) C. 
 
 
Photometric Calculations. 
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Calculations. Submitted report for luminaires shall include a lighting unit classification system 
graph with both the recorded lumen value and percent lumens by zone along with the BUG rating 
according to IESNA TM-15. 
 
Complete point-by-point luminance and veiling luminance calculations as well as listings of all 
indicated averages and ratios as applicable shall be provided in accordance with IESNA RP-8 
recommendations. Lighting calculations shall be performed using AGi32 software with all 
luminance calculations performed to two decimal places (i.e. x.xx cd/m2). Uniformity ratios shall 
also be calculated to two decimal places (i.e. x.xx:1). Calculation results shall demonstrate that 
the submitted luminaire meets the lighting metrics specified in the project Luminaire Performance 
Table(s). Values shall be rounded to the number of significant digits indicated in the luminaire 
performance table(s). 
 
All photometry must be photopic. Scotopic or mesopic factors will not be allowed. 
 
LED LUMINAIRE PERFORMANCE TABLE 
 
 

 
 
ROADWAY DATA 

 
Sidewalk Width 

 
5 (ft) to 12 (ft) 

 Number of Lanes Varies 
 I.E.S. Surface Classification R3 
 Q-Zero Value 0.10 
 
LIGHT POLE 

 
Mounting Height 

 
Varies 

 Mast Arm Length 8 to15 (ft) 
 Pole Set-Back From Back of Curb 2 (ft) & Varies 
 
LUMINAIRE 
DATA 

 
Lamp Type 

 
LED 

 Lamp Lumens Per specs 
 I.E.S. Vertical Distribution Medium 
 I.E.S. Control Of Distribution Cutoff 
 I.E.S. Lateral Distribution Type II 
 Total Light Loss Factor 0.75 
  

 
 
LAYOUT DATA 

 
Spacing  

Varies 

 Configuration Varies 

 Luminaire Overhang over edge of 
pavement 

Varies 

 
NOTE: Variations from the above specified I.E.S. distribution pattern may be requested and 
acceptance of variations will be subject to review by the Engineer based on how well the 
performance requirements are met. 
 

GIVEN CONDITIONS 
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 NOTE: These performance requirements shall be the minimum acceptable standards of 
photometric 
 performance for the luminaire, based on the given conditions listed above. 

 
ILLUMINATION Ave. Horizontal Illumination, EAVE   N/A   

 Uniformity Ratio, 
EAVE/EMIN 

   N/A   

 
LUMINANCE Average Luminance, LAVE   0.9   

 Uniformity Ratio, LAVE/LMIN   3.0   
 Uniformity Ratio, LMAX/LMIN   5.0   
 Veiling Luminance Ratio, LV/LAVE   0.3   

 
 
Warranty. 
The entire lighting unit, including housing, driver, and all of its component parts shall be covered 
by a 10 year warranty. Failure is when one or more of the following occur: 
 

1) Negligible light output from more than 10 percent of the discrete LEDs. 
2) Significant moisture that deteriorates performance of the luminaire. 
3) Driver that continues to operate at a reduced output due to overheating. 

 
The warranty period shall begin on the date of project final acceptance. A copy of the acceptance 
letter shall be sent to the luminaire manufacturer and luminaire manufacturer’s representative by 
the Contractor upon final acceptance. 
 
When replaced under warranty, the replacement lighting unit shall be the latest comparable model 
from the same manufacturer with the same photometric distribution as the original. 
 
 
Installation.  
Contractor will install new shorting caps onto luminaires. 
 
Each luminaire shall be installed according to the manufacturer’s recommendations. 
 
Luminaires which are pole mounted shall be mounted on site such that poles and arms are not left 
unloaded. Pole mounted luminaires shall be leveled/adjusted after poles are set and vertically 
aligned before being energized. When mounted on a tenon, care shall be exercised to assure 
maximum insertion of the mounting tenon. Each luminaire shall be checked to assure 
compatibility with the project power system. When the night-time check of the lighting system by 
the Engineer indicates that any luminaires are mis-aligned, the mis-aligned luminaires shall be 
corrected at no additional cost.  
 
No luminaire shall be installed before it is approved.  
 

PERFORMANCE REQUIREMENTS 
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Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any associated 
arm and tenon. The pole wire shall be terminated in a manner that avoids sharp kinks, pinching, 
pressure on the insulation, or any other arrangement prone to damaging insulation value and 
producing poor megger test results. Wires shall be trained away from heat sources within the 
luminaire. Wires shall be terminated so all strands are extended to the full depth of the terminal 
lug with the insulation removed far enough so it abuts against the shoulder of the lug, but is not 
compressed as the lug is tightened. 
 
Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical 
assembly require cleaning, a cleaning procedure approved by the luminaire manufacturer shall be 
used.  
 
Horizontal mount luminaires shall be installed in a level, horizontal plane, with adjustments as 
needed to insure the optics are set perpendicular to the traveled roadway. 
 
When the pole is bridge mounted, a minimum size stainless steel 1/4-20NC set screw shall be 
provided to secure the luminaire to the mast arm tenon. A hole shall be drilled and tapped through 
the tenon and luminaire mounting bracket and then fitted with the screw. 
 
Fuse shall be installed in existing fuse kit according to manufacturer’s recommendation. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for LUMINAIRE, 
of the lamp type, mount type, and wattage specified, or for LUMINAIRE, LED SPECIAL. The 
unit price shall include all equipment, materials, and labor required to furnish and install new 
luminaire on the existing arm, including new shorting caps, furnish and install fuse, and place 
lighting unit into proper operation to the satisfaction of the Traffic Engineer. The photocell in the 
signal cabinet shall be paid for in FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, 
SPECIAL or MODIFY EXISTING CONTROLLER CABINET. 
 

LED INTERNALLY ILLUMINATED STREET NAME SIGN (DUDOT) 

Revised: January 1, 2021 
DC891.01 
 
Description: This work shall consist of furnishing a street name sign which is internally 
illuminated with light emitting diodes, and installing the sign on a traffic signal mast arm or span 
wire. 
 
Materials: The LED Street Name Sign shall be one of the following approved models: 
 

• Southern Manufacturing Clean Profile 
• Temple Edge-Lit Razor 
• Traffic Signs, Inc. ULTRASlim 

 
The Contractor shall furnish the required mounting hardware. 
 
Retroreflective sign sheeting meeting the requirements of ASTM Type XI shall be used for all sign 
legend and background surfaces. 
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All exterior metal surfaces of the sign housing shall be powder coated black by the 
supplier/manufacturer. 
 
The electrical sign components shall be UL Listed and the light emitting diodes shall have a 
documented life span of 60,000 hours to 70% of the initial brightness. The sign faces shall display 
a minimum of 400 Lux when measured at any point and the lighting shall be spread evenly across 
each face of the sign. 
 
The manufacturer shall warranty the entire sign, including all components, for a period of at least 
five years from the date of installation. The Contractor shall provide a copy of the warranty to the 
Traffic Engineer upon request. 
 
Installation: The LED Street Name Sign shall be installed as shown on the plans, suspended 
from the mast arm unless a different mounting is called for, using a mounting bracket compatible 
with the sign model and manufacture. 
  
All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to prevent 
the chafing of wires.  
 
The signs shall not be energized when traffic signals are powered by an alternate energy source 
such as a generator or uninterruptable power source (UPS). 
 
All signs at the intersection shall be activated by a common photocell installed in the controller 
cabinet. 
 
General: The sign shall be mounted on the mast arm three feet to the right of the furthest right 
signal head, as viewed by the approaching traffic. 
 
The Manufacturer/Vendor shall supply shop drawings of the fixtures, sign, sign message and 
mounting hardware for approval. All hardware used to install the sign shall be according to the 
manufacturer’s recommendations.  
 
The electrical cable for the illuminated street name sign will be paid separately using the 
associated pay item indicated in the plans. The cost of furnishing and installing the cable, and 
making all electrical connections necessary for proper operations, shall be included in the unit 
price for the applicable electric cable. 
 
The sign panel detail shown in the plans is for general guidance. The Contractor shall be 
responsible for ensuring the manufactured sign meets all the functional and visual requirements in 
the plans, specifications, and special provisions. The sign requires a minimum of 3 inches of blank 
green background on the right and left edges of the sign face, when viewed in the housing. No 
additional compensation will be given for adjustments to the sign dimensions to satisfy this 
requirement. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for LED 
INTERNALLY ILLUMINATED STREET NAME SIGN, of the size specified. The unit price shall 
include all associated equipment; hardware; wiring; connections; materials and labor required to 
furnish and install the sign, and place it in operation to the satisfaction of the Traffic Engineer. The 
electric cable from the signal cabinet to the sign shall be paid for separately. The photocell in the 
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signal cabinet shall be paid for in FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, 
SPECIAL or MODIFY EXISTING CONTROLLER CABINET or related pay item. 
 
 

REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT (DUDOT) 

Revised: January 1, 2021 
DC895.01 
 
Add the following to Article 895.05(a) of the Standard Specifications: 
 
The traffic signal equipment which is to be removed and is to become the property of the 
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense. 
 
All equipment to be returned to the DuPage County Division of Transportation (DUDOT) shall be 
delivered by the Contractor to DUDOT. The Contractor shall contact the Traffic Engineer at 630-
407-6900 to schedule an appointment to deliver the equipment. No equipment will be accepted 
without a prior appointment. All equipment shall be delivered within 30 days of removing it from 
the traffic signal installation. The Contractor shall provide one hard copy and one electronic file of 
a list of equipment that is to remain the property of DUDOT, including model and serial numbers, 
where applicable. The Contractor shall also provide a copy of the plan sheet or Contract 
documents showing the quantities and type of equipment. Controllers and peripheral equipment 
from the same location shall be boxed together (equipment from different locations may not be 
mixed) and all boxes and controller cabinets shall be clearly marked or labeled with the location 
from which they were removed. DUDOT reserves the right to reject equipment that is not returned 
according to these requirements. The Contractor shall be responsible for the condition of the 
traffic signal equipment from the time Contractor takes maintenance of the signal installation until 
the acceptance of a receipt drawn by the Traffic Engineer indicating the items have been returned 
in good condition. 
 
The Contractor shall safely store and arrange for pick up or delivery of all equipment to be 
returned to agencies other than DUDOT. The Contractor shall package the equipment and provide 
all necessary documentation as stated above. 
 
Traffic signal equipment which is lost or not returned to DUDOT for any reason shall be replaced 
by the Contractor with new equipment meeting the requirements of these Specifications at no cost 
to the contract. 
 
For all traffic signal posts or mast arms to remain, all vacated holes remaining in existing posts or 
mast arms shall be plugged with a kneadable, two-part epoxy putty. The putty shall cure in two 
hours or less and, when dried, the putty shall be sandable and paintable. It shall be capable of 
withstanding up to 500 degree Fahrenheit temperatures, with minimum tensile strength of 6000 
psi and compressive strength of 18 psi. Products that include asbestos are prohibited. 
 
The epoxy putty shall be applied to each vacated hole according to manufacturer’s 
recommendations. The putty shall be shaped and smoothed, and excess putty shall be removed 
before it hardens. After the putty is fully hardened, it shall be sanded, cleaned, and painted to 
match the traffic signal post or mast arm. 
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
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LR107-4  

Page 1 of 1  

LR-107-4 SPECIAL PROVISION FOR INSURANCE  

  

  

 

State of Illinois 

Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 

FOR 

INSURANCE 

 

Effective:  February 1, 2007 

Revised: August 1, 2007 

 

  

All references to Sections or Articles in this specification shall be construed to mean specific  

Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by  

the Department of Transportation.  

  

The Contractor shall name the following entities as additional insured under the Contractor’s  

general liability insurance policy in accordance with Article 107.27:  

  

      DuPage County Division of Transportation 

       

       

       

       

       

       

  

The entities listed above and their officers, employees, and agents shall be indemnified and held 

harmless in accordance with Article 107.26. 

 

 



BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 
 
80436 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 

0.00
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 1020.11(a)(7) of the Standard Specifications to read: 
 

“ (7) Haul Time.  Haul time shall begin when the delivery ticket is stamped.  The delivery 
ticket shall be stamped no later than five minutes after the addition of the mixing water 
to the cement, or after the addition of the cement to the aggregate when the combined 
aggregates contain free moisture in excess of two percent by weight (mass).  If more 
than one batch is required for charging a truck using a stationary mixer, the time of 
haul shall start with mixing of the first batch.  Haul time shall end when the truck is 
emptied for incorporation of the concrete into the work.  The maximum haul time shall 
be as follows. 
 

Concrete Temperature 
at Point of Discharge, 

°F (°C) 

Maximum Haul Time 1/ 
(minutes) 

Truck Mixer or  
Truck Agitator 

Nonagitator  
Truck 

50 - 64 (10 - 17.5) 90 45 
> 64 (> 17.5) - without retarder 60 30 
> 64 (> 17.5) - with retarder 90 45 

 
1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks 

will be allowed an additional 15 minutes haul time whenever such testing is 
performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) name 
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity 
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and 
(10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the satisfaction 
of the Engineer.” 

 
 
80430 

103



SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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TRAINING SPECIAL PROVISIONS (BDE) 
 
Effective:  October 15, 1975 
Revised:  September 2, 2021 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be   1  .  In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision.  This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman.  The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program.  It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications.  Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration.  
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision.  It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project.  In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 
 
For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures.  The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
 
 
20338 
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  The 
lights shall be in operation while the vehicle or equipment is engaged in construction operations.” 
 
 
80439 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 

111



attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
80427 
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WORKING DAYS (BDE) 

Effective: January 1, 2002 
 
The Contractor shall complete the work within  60  working days. 
 
80071 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 



13 
 

 

 

Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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