



DESIGN	DATE	REASON

DATE	BY	REASON

PLANS & CHECKS	DATE	NO.	REASON

DATE	BY	REASON

CHECKS	DATE	REASON



STATION	ELEVATION	STATION	ELEVATION
68+00	678.25	71+00	678.01
68+10	678.31	71+10	678.13
68+20	678.30	71+20	678.25
68+30	678.28	71+30	678.28
68+40	678.26	71+40	678.47
68+50	678.21	71+50	678.74
68+60	678.32	72+00	678.99
68+70	678.10	72+10	679.32
68+80	678.41	72+20	679.66
68+90	678.14	72+30	679.98
69+00	678.49	72+40	680.28
69+10	678.52	72+50	680.95
69+20	678.63	73+00	
69+30	678.83	73+10	
69+40	678.25		
69+50	678.54		
69+60	677.94		
69+70	678.33		
69+80	677.92		
69+90	678.13		
70+00	678.01		
70+10	678.13		
70+20	678.25		
70+30	678.28		
70+40	678.47		
70+50	678.74		
70+60	678.99		
70+70	679.32		
70+80	679.66		
70+90	679.98		
71+00	680.28		
71+10	680.95		

1001PP-20 - 1x20 8/07/00

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
681	(115)RS-1	LIVINGSTON	279	80

STA.	TO STA.	CONTRACT NO.
167+00	173+00	66375

REVISION	DATE	BY	COMPUTER FILE NO.
CONCRETE COLLAR REV.	12/08	FAV	DRAIN116EP2-01
			PROJECT: 03145
			9/05/07-MDS

