


NOTE:
 ALL EXISTING PAVEMENT STRIPING REMOVED IN ORDER TO IMPLEMENT TEMPORARY PAVEMENT MARKING FOR STAGE CONSTRUCTION SHALL BE REINSTALLED AS DIRECTED BY THE ENGINEER.

NOTE: ALL OTHER WORK REQUIRED TO BE COMPLETE UNDER CONTRACT NO. 60J37.

PLACEMENT OF PERMANENT PAVEMENT STRIPING AND RELATED WORK IS TO BE COORDINATED WITH CONTRACT NO. 60J37



LONCO, INC.
 CONSULTING ENGINEERS
 1560 WALL ST, SUITE 222
 NAPERVILLE, ILLINOIS 60563 PH: (630) 577-9100

DESIGNED - MJY
 DRAWN - ST, TSC
 CHECKED - MJY, DC
 DATE - 01/29/2010

REVISED -
 REVISED -
 REVISED -

**STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION**

**PAVEMENT MARKING PLAN
 US 12, 20, 45 SB (LA GRANGE RD) OVER CN RR AND CANALS**

| | | | | |
|---------------------|------------------------|---------------------------|--------------------|-----------------|
| F.A.P. RTE. 330 | SECTION 462 X-B-1-1 | COUNTY COOK | TOTAL SHEETS 41 | SHEET NO. 16 |
| D-91-229-10 | | | CONTRACT NO. 60J38 | |
| FED. ROAD DIST. NO. | | ILLINOIS FED. AID PROJECT | | |

SCALE: 1" = 30' | SHEET NO. 16 OF 41 SHEETS | STA. 16+97.50 TO STA. 31+99.36