

THERMOPLASTIC PAVEMENT MARKING SCHEDULE							
STATION	FUNDING SOURCE						
	CMAQ				SRTS		
	4' (FT)	6' (FT)	12' (FT)	24' (FT)	4' (FT)	6' (FT)	12' (FT)
B. LOTUS							
200+14 CI					48		
200+20 CI					35		
200+24 Lt							15
200+49 CI				100			
205+46 CI				100			
205+63 Rt							12
205+81 Lt							14
205+93 Lt				100			
205+97 Lt					47		
205+97 Lt					57		
206+54 Lt							12
206+79 CI				100			
208+72 Lt							10
208+78 Lt					26		
208+78 Lt					26		
208+78 Lt				100			
211+80 Lt							10
211+85 Lt				100			
211+86 Lt					21		
211+86 Lt					25		
214+36 Lt							10
214+41 Lt				100			
214+42 Lt					24		
214+42 Lt					29		
216+91 Rt							10
216+95 CI					24		
216+96 CI					48		
217+01 CI					28		
217+18 Lt							12
217+20 Rt				100			
217+24 Lt				100			
217+25 Lt					32		
217+25 Lt					39		
217+25 Lt					66		
217+27 Rt					31		12
217+28 Rt					38		
217+28 Rt					68		
217+47 CI					24		
217+48 CI				100			
217+50 CI					48		
217+53 CI					22		10
217+59 Lt							10
222+38 CI				100			
222+63 Rt					28		10
222+67 CI					60		
222+70 CI					34		
222+73 CI					34		10
222+88 Lt					26		
222+94 Lt					32		
222+94 Lt				100			
222+96 Rt				100			
223+02 Rt							10
223+26 Lt							10
222+97 Rt					25		
222+97 Rt					28		
223+22 CI					25		
223+19 CI					54		
223+16 CI					35		
223+51 CI				100			
237+74 CI				100			
237+99 Rt							11
238+04 CI					24		
238+10 CI					30		
238+23 Lt							11
238+28 Lt					25		
238+28 Lt					34		
238+28 Rt					31		
238+28 Rt					24		
238+29 Lt				100			
238+31 Rt				100			
238+34 Rt							10
238+47 CI					29		
238+53 CI					23		
238+66 CI				100			
245+67 CI				100			
245+97 CI					26		
246+03 CI					35		
246+20 Lt				100			
246+21 Lt					36		
246+21 Lt					29		
246+23 Rt				100			
246+14 Lt							11
246+24 Rt					36		
246+24 Rt					31		
246+30 Rt							13
246+41 CI					34		
246+47 CI					25		
246+77 CI				100			
246+51 Lt							11
TOTAL B (LOTUS)				2200	1281	342	234
TOTAL C (MISC.)		6	8			8	13
TOTAL A + B + C	1700	800	50	225	4800	3270	726

Thermoplastic Pavement Marking Schedule							
Station	Funding Source						
	CMAQ				SRTS		
	4' (FT)	6' (FT)	12' (FT)	24' (FT)	4' (FT)	6' (FT)	12' (FT)
A. OAKWOOD							
102+63 CI						22	
102+66 CI						42	
102+69 CI						24	
102+90 Lt				10			
102+94 Lt	100						
102+95 Lt		20					
102+95 Lt		24					
102+97 Rt				100			
102+98 Rt					29		
102+98 Rt					35		
103+05 Rt							12
103+18 CI					30		
103+21 CI						54	
103+24 CI					28		
105+47 CI					24		
105+50 CI						48	
105+53 CI					31		
105+63 Lt				10			
105+69 Lt		20					
105+68 Lt	100						
105+69 Lt		23					
105+74 Rt				100			
105+73 Rt					25		
105+73 Rt					21		
105+78 Rt							10
105+88 CI					34		
105+92 CI					27	54	
105+94 CI							10
107+86 CI				100			
108+12 Rt							10
108+16 CI					26		
108+22 CI					32		
108+36 Lt				10			
108+41 Lt	100						
108+43 Lt		26					
108+43 Lt		23					
108+55 Lt				10			
108+87 Rt					82		
108+87 Rt					95		
108+97 Rt				100			
109+07 Rt							35
109+09 CI				100			
111+18 Lt				10			
111+23 Lt		31					
111+23 Lt		26					
111+24 Lt	100						
113+43 CI				100			
113+69 Rt							10
113+73 Rt					26		
113+79 Rt					36		
113+88 Lt				10			
113+94 Lt		26					
113+94 Lt		23					
113+96 Lt	100						
113+98 Rt	100						
113+98 Rt					26		
113+98 Rt					23		
114+04 Rt							10
114+19 CI					24		

THERMOPLASTIC PAVEMENT MARKING SCHEDULE							
STATION	FUNDING SOURCE						
	CMAQ				SRTS		
	4' (FT)	6' (FT)	12' (FT)	24' (FT)	4' (FT)	6' (FT)	12' (FT)
A. OAKWOOD							
114+25 CI					22		
114+29 Lt				10			
114+54 CI					100		
116+61 Lt				10			
116+67 Lt				24			
116+67 Lt				22			
116+68 Lt	100						
118+39 Rt					65		
118+39 Rt					76		
118+48 Rt							30
119+41 Lt				10			
119+44 Lt	100						
119+47 Lt		30					
119+47 Lt		24					
120+43 CI				100			
120+68 Rt							10
120+72 CI					20		
120+78 CI					23		
121+15 Rt					55		
121+15 Rt					65		
121+18 Rt				100			
121+28 Rt							18
122+12 Lt				10			
122+18 Lt		23					
122+18 Lt		28					
122+18 Lt	100						
122+55 Lt				10			
122+80 CI				100			
124+94 Lt				8			
124+98 Lt	100						
124+99 Lt		23					
124+99 Lt		19					
127+29 CI				100			
127+54 Rt							10
127+58 CI					20		
127+61 CI					36		
127+64 CI					20		
127+86 Lt				10			
127+92 Lt	100						
127+92 Lt		48					
127+93 Lt		28					
127+93 Lt		24					
128+17 CI					26		
128+21 CI					42		
128+23 CI					23		
128+27 Lt				10			
128+52 CI				100			
130+82 Lt				10			
130+87 Lt		25					
130+87 Lt		31					
130+98 Lt	100						
135+14 CI				100			
135+39 Rt							10
135+43 CI					25		
135+49 CI					31		
135+57 Lt				10			
135+63 Lt	100						
135+65 Lt		26					
135+65 Lt		30					

THERMOPLASTIC PAVEMENT MARKING SCHEDULE							
STATION	FUNDING SOURCE						
	CMAQ				SRTS		
	4' (FT)	6' (FT)	12' (FT)	24' (FT)	4' (FT)	6' (FT)	12' (FT)
A. OAKWOOD							
136+00 Rt						34	
136+00 Rt					100		
136+00 Rt						44	
136+02 Rt					100		
136+08 Rt							14
136+15 CI						35	
136+21 CI						32	
136+25 Lt				12			
136+50 CI					100		
139+13 Rt						29	
139+13 Rt					38		
139+13 Rt					100		
139+19 Rt							10
141+86 CI					100		
142+12 Rt							10
142+16 CI						20	
142+22 CI						23	
142+41 Lt				10			
142+47 Lt		23					
142+47 Lt		28					
142+47 Rt					100		
142+48 Lt	100						
142+48 Rt						29	