



PROPOSED VILLAGE BLUFFS  
 REDEVELOPMENT PROJECT  
 (UNDER CONSTRUCTION)

**NOTE:**  
 1. NO SCHEDULED ELECTRICAL WORK FOR THIS SECTION OF BLUFF AVENUE IMPROVEMENT PROJECT; THIS SHEET IS INCLUDED FOR CONTINUITY ONLY.

| PLAN | REVISIONS | DATE |
|------|-----------|------|
| NO.  | BY        |      |
| NO.  | BY        |      |
| NO.  | BY        |      |
| NO.  | BY        |      |
| NO.  | BY        |      |

| PROFILE | REVISIONS | DATE |
|---------|-----------|------|
| NO.     | BY        |      |
| NO.     | BY        |      |
| NO.     | BY        |      |
| NO.     | BY        |      |
| NO.     | BY        |      |

| REVISIONS |      |
|-----------|------|
| NAME      | DATE |
|           |      |
|           |      |
|           |      |
|           |      |
|           |      |
|           |      |
|           |      |
|           |      |
|           |      |
|           |      |

ILLINOIS DEPARTMENT OF TRANSPORTATION  
**BLUFF AVENUE IMPROVEMENTS  
 STAGE 3**  
**ELECTRICAL/STREETLIGHTING PLAN**  
 SCALE: 1" = 20' H (Full Size)  
 1" = 44' H (Tabloid)  
 DATE 11/30/2009  
 DRAWN BY H&A  
 CHECKED BY JRH

MATCHLINE, STA. 16+50  
 SEE SHEET 56

MATCHLINE, STA. 22+00  
 SEE SHEET 58