

**81 SCHEDULE OF PIPE UNDERDRAINS 4" (MODIFIED)**

FROM STA	TO STA	OFFSET	FOOT
RIVERWOODS ROAD			
3356+00	3358+53	RT	220
3356+00	3359+13	LT	277
3360+52	3364+27	RT	395
3360+68	3364+27	LT	376
3361+00	3362+61	LT	162
3361+00	3364+17	RT	317
SUBTOTAL			1747
EVERETT ROAD			
3274+00	3279+86	RT	593
3274+40	3279+42	LT	516
3278+18	3279+72	RT	169
3279+43	3280+45	LT	141
3279+74	3280+39	RT	89
3281+32	3282+35	LT	124
3281+43	3282+15	RT	103
3282+12	3282+51	RT	63
3282+27	3282+98	LT	83
3283+00	3286+04	LT	318
3284+94	3286+04	RT	125
SUBTOTAL			2324
PROJECT TOTAL			4071

**82 SCHEDULE OF AGGREGATE SUBGRADE 12" (Z0001050)**

	FT	FT	SQ FT	SQ YD
			90132.20	10014.69
TOTAL				10014.69
TOTAL (ROUNDED)				10015

**83 SCHEDULE OF FENCE REMOVAL (Z0022800)**

FROM	TO	DIRECTION	LENGTH (FOOT)
EVERETT ROAD			
3277+28	3280+43	LT	325
3281+47	3284+98	LT	360
RIVERWOODS ROAD			
3360+11	3361+12	LT	105
3360+16	3361+74	RT	165
SUBTOTAL			955
PROJECT TOTAL			955

**84 SCHEDULE OF WATER SERVICE LINE 2" (56200700)**

FROM STA	TO STA	FOOT
RIVERWOODS ROAD		
3353+00	3362+09	928
SUBTOTAL		928
EVERETT ROAD		
3278+47	3280+86	238
3280+86	3283+27	240
SUBTOTAL		478
PROJECT TOTAL		1406

**85 SCHEDULE OF PAINT CURB (Z0036200)**

FROM	TO	FOOT
RIVERWOODS ROAD		
3366+46.00	3358+72.00	457
3358+84.00	3359+07.00	66
3360+60.00	3360+84.00	71
3360+96.00	3362+94.00	398
SUBTOTAL		992
EVERETT ROAD		
3277+72.00	3279+77.00	414
3279+89.00	3280+13.00	72
3281+66.00	3281+90.00	66
3282+02.00	3284+08.00	416
SUBTOTAL		968
PROJECT TOTAL		1960

**86 SCHEDULE OF SEEDING, CLASS 2A (25000210)**

FROM	TO	OFFSET	AREA (SQ FT)	AREA (ACRE)
RIVERWOODS ROAD				
3353+00	3358+64	LT	8537.2	0.20
SUBTOTAL				0.20
EVERETT ROAD				
101+41	3280+54	RT	23458.2	0.54
SUBTOTAL				0.54
PROJECT TOTAL				0.73
USE				0.75

**87 SCHEDULE OF SEEDING, CLASS 4A (25000312)**

FROM	TO	OFFSET	AREA (SQ FT)	AREA (ACRE)
RIVERWOODS ROAD				
3355+65	3358+73	RT	4312.4	0.10
3355+65	3358+72	RT	1004.7	0.02
3358+83	3359+40	RT	295.1	0.01
3359+95	3360+84	RT	662.9	0.02
3360+21	3360+85	LT	483.0	0.01
3360+19	3361+58	RT	3340.1	0.08
3360+87	3365+40	LT	7337.4	0.17
3360+93	3365+40	RT	7474.1	0.17
3365+40	85+89	RT	3353.3	0.08
SUBTOTAL				0.65
EVERETT ROAD				
3273+90	3278+27	LT	7265.8	0.17
3276+71	3280+50	LT	6128.1	0.14
3281+47	9+45	RT	26319.7	0.61
3282+00	3285+00	LT	3484.7	0.08
3282+06	3286+51	LT	6822.4	0.16
SUBTOTAL				1.15
PROJECT TOTAL				1.80
USE				2.00

REVISIONS / REMARKS		DATE	BY	DESIGNED BY:	JRM
NO.	DESCRIPTION	/ /		MPK/JLC	
		/ /		DATE:	1/22/2010

**HDR** 38 N LaSalle Street Suite 3220  
Chicago, IL 60602  
312-443-4900  
HDR Engineering, Inc.

**LakeCounty**  
Division of Transportation

SCHEDULE OF QUANTITIES

ROUTE	SECTION	SECTION NUMBER	SHEET	SHEETS
CH	136	04-00136-06-CH	18	107

63415